

**RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED**

C/o Reliance Industries Ltd., II floor, Trade Tower 94,  
M.G.Marg Hazaratganj, Lucknow-226 001, UTTAR PRADESH, INDIA  
Telephone : 9140955115  
Email: Sunilkumar.Limbachia@ril.com

**WORK ORDER**

|                                                                                                                                                                                                                                                                                                                                                                                     |                                                                                                                                                                                                                                                                                    |
|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| <b>To</b><br><b>3267708</b><br><b>DIGITCOM INDIA TECHNOLOGIES</b><br><b>8 TH FLOOR 1082, ATS GREEN PARADISO</b><br><b>GH 3 SECTOE CHI IV, GREATER NOIDA</b><br><br><b>GAUTAM BUDDHA NAGAR UTTAR PRADESH</b><br><b>Pin Code : 201310 INDIA</b><br><br><b>Phone : 01204241387</b><br><b>Fax :</b><br><b>E-Mail : MAYANK@DIGITCOMINDIA.COM</b><br><b>Attention : MAYANK KUMAR GARG</b> | <b>Work Order No. : P16/630355844</b><br><br><b>Date : 27.05.2026</b><br><br><b>Contractor's</b><br><b>Quot. Ref :</b><br><b>Date :</b><br><b>Our Ref :</b><br><br><b>GSTN Of Biller : 09AEFPG4448D2ZN</b><br><b>Bill From State : Uttar Pradesh</b><br><b>Bill From : 3267708</b> |
|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|

This WORK ORDER, the SPECIAL CONDITIONS OF CONTRACT, the GENERAL CONDITIONS OF CONTRACT, the annexures enclosed to each of the foregoing, including any other document forming part of CONTRACT DOCUMENTS contain all the express terms and conditions of contract of supply of SERVICES ordered pursuant to this WORK ORDER and confirms and supersedes the LETTER OF COMMITMENT (if any) issued by COMPANY. CONTRACTOR agrees to supply the SERVICES, including all DELIVERABLES in full accordance with the foregoing terms and conditions. Capitalized terms used in this WORK ORDER but not defined in the WORK ORDER shall have the meaning ascribed to such terms in the foregoing SPECIAL CONDITIONS OF CONTRACT and GENERAL CONDITIONS OF CONTRACT. CONTRACTOR shall sign and return this WORK ORDER acknowledging the acceptance of this WORK ORDER within three (3) days of receipt at the communication address mentioned in this WORK ORDER. If acknowledgement is not received within three (3) days, this WORK ORDER will be deemed accepted by the CONTRACTOR. No other form of acceptance shall be binding on the PARTIES. For all future correspondence please quote this WORK ORDER NUMBER.

|                                                                                                                                                      |                                                                 |                         |                 |
|------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------------------------------|-------------------------|-----------------|
| WO Period From DT : 27.05.2026<br>To DT : 31.12.2026                                                                                                 | Value of Work                                                   | INR                     | 726,920.00      |
|                                                                                                                                                      | CGST                                                            | INR                     | 65,422.80       |
|                                                                                                                                                      | SGST                                                            | INR                     | 65,422.80       |
|                                                                                                                                                      |                                                                 |                         |                 |
| TOTAL ORDER VALUE                                                                                                                                    |                                                                 | INR                     | 857,765.60      |
| Value in Words :( Rs. Eight Lakh Fifty Seven Thousand Seven Hundred Sixty Five and Paise Sixty only )<br>For other details, please refer line items. |                                                                 |                         |                 |
| Delivery Terms : N/A<br>Engineer in Charge : Sh. Ravindra Mishra                                                                                     |                                                                 |                         |                 |
| Payment Terms : See Page Inside                                                                                                                      |                                                                 |                         |                 |
| BUYER : Singh                                                                                                                                        | for RELIANCE PROJECTS & PROPERTY MANAGEMENT<br>SERVICES LIMITED | CONTRACTOR'S Acceptance |                 |
|                                                                                                                                                      | Authorised Signatory                                            | Signature               | Title      Date |

**WORK ORDER****W.O.Number P16 / 630355844 Dt.27.05.2026**  
**Page No: 1**

Pentaband Orders for 5G Readiness

| No | Item Code | Material/Work Description  | Quantity | UOM | Price Details | Unit Rate | Amount (INR) |
|----|-----------|----------------------------|----------|-----|---------------|-----------|--------------|
| 1  |           | 5G Readiness_BARU-ENB-A001 | 1        | AU  |               |           |              |
|    |           |                            |          |     | Value of Work |           | 15,260.00    |
|    |           |                            |          |     | CGST          | 9.00 %    | 1,373.40     |
|    |           |                            |          |     | SGST          | 9.00 %    | 1,373.40     |
|    |           | Service Accounting Number: | 998736   |     |               |           |              |

**The item covers the following Work :**

|    |         |                                                                                                                                                                                                                                                                                                         |       |                   |          |  |          |
|----|---------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------|-------------------|----------|--|----------|
| 10 | 3139314 | O906 CHRG: INSTALLATION OF ANTENNAS                                                                                                                                                                                                                                                                     | 1     | EA - each         |          |  |          |
|    |         | Charges for Installation of Antennas                                                                                                                                                                                                                                                                    |       | Net value of item | 3,000.00 |  | 3,000.00 |
| 20 | 3194124 | REMOVAL OF ANTENNA SET FOR W/L EQUIP                                                                                                                                                                                                                                                                    | 1     | EA - each         |          |  |          |
|    |         | Job includes:<br>1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.<br>2) After job completion, materials, report to be submitted as directed by EIC. |       | Net value of item | 2,500.00 |  | 2,500.00 |
| 30 | 3296491 | CONFIGURATION SERVICES, IT HARDWARE                                                                                                                                                                                                                                                                     | 1     | EA - each         |          |  |          |
|    |         | CONFIGURATION SERVICES / IT HARDWARE                                                                                                                                                                                                                                                                    |       | Net value of item | 700.00   |  | 700.00   |
| 40 | 3342230 | CHRG TRANSPORT-UP TO 50KM-SCV-2-3SITE MAT                                                                                                                                                                                                                                                               | 1     | EA - each         |          |  |          |
|    |         | Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)          |       | Net value of item | 1,500.00 |  | 1,500.00 |
| 50 | 3319645 | CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)                                                                                                                                                                                                                                                                  | 378KM | - Kilometer       |          |  |          |
|    |         | EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#                                                                                                                                      |       | Net value of item | 20.00    |  | 7,560.00 |

|   |  |                            |        |    |               |        |           |
|---|--|----------------------------|--------|----|---------------|--------|-----------|
| 2 |  | 5G Readiness_BNDA-ENB-9089 | 1      | AU |               |        |           |
|   |  |                            |        |    | Value of Work |        | 16,700.00 |
|   |  |                            |        |    | CGST          | 9.00 % | 1,503.00  |
|   |  |                            |        |    | SGST          | 9.00 % | 1,503.00  |
|   |  | Service Accounting Number: | 998736 |    |               |        |           |

**The item covers the following Work :**

|    |         |                                      |   |                   |          |  |          |
|----|---------|--------------------------------------|---|-------------------|----------|--|----------|
| 10 | 3139314 | O906 CHRG: INSTALLATION OF ANTENNAS  | 1 | EA - each         |          |  |          |
|    |         | Charges for Installation of Antennas |   | Net value of item | 3,000.00 |  | 3,000.00 |
| 20 | 3194124 | REMOVAL OF ANTENNA SET FOR W/L EQUIP | 1 | EA - each         |          |  |          |
|    |         |                                      |   | Net value of item | 2,500.00 |  | 2,500.00 |

| No                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       | Item Code | Material/Work Description                                                                                                                                                                                                                                                                               | Quantity | UOM | Price Details     | Unit Rate | Amount (INR) |
|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------|-----|-------------------|-----------|--------------|
|                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          |           | Job includes:<br>1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.<br>2) After job completion, materials, report to be submitted as directed by EIC. |          |     |                   |           |              |
| 30                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       | 3296491   | CONFIGURATION SERVICES, IT HARDWARE                                                                                                                                                                                                                                                                     | 1        | EA  | - each            |           |              |
|                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          |           |                                                                                                                                                                                                                                                                                                         |          |     | Net value of item | 700.00    | 700.00       |
| CONFIGURATION SERVICES / IT HARDWARE                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     |           |                                                                                                                                                                                                                                                                                                         |          |     |                   |           |              |
| 40                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       | 3323297   | INST OF ANTENNA SET-SUBSEQUENT                                                                                                                                                                                                                                                                          | 1        | EA  | - each            |           |              |
|                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          |           |                                                                                                                                                                                                                                                                                                         |          |     | Net value of item | 1,600.00  | 1,600.00     |
| "CHARGES FOR LIFTING (FROM GROUND TO LOCATION) AND INSTALLATION OF BBU WITH 2300 MHZ BAND CHANNEL CARD & CONTROL CARD, CONNECTING NEW BBU WITH EXISTING CSS, INSTALLATION OF 2300 MHZ BAND RRU, POWER CABLES, GROUNDING CABLES, CPRI CABLES, RF ANTENNA, 33 DEG. BI-SECTOR ANTENNA, GPS ANTENNA INSTALLATION, H OR V BRACKET INSTALLATION (AS APPLICABLE), JUMPER CABLE, VSWR CHECK, WEATHER PROOFING OF RF CONNECTION, LABELLING OF CABLES AS PER PLAN, CLEANING OF SITE AFTER INSTALLATION, DATABASE UPDATE FOR NEWLY INSTALLED SITE IN SITE-FORGE AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.##TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#TOOL: TOOL KIT FOR INSTALLATION#REFER THE INSTALLATION MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA SET ON THE SAME SITE.##" |           |                                                                                                                                                                                                                                                                                                         |          |     |                   |           |              |
| 50                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       | 3342230   | CHRG TRANSPORT-UP TO 50KM-SCV-2-3SITE MAT                                                                                                                                                                                                                                                               | 1        | EA  | - each            |           |              |
|                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          |           |                                                                                                                                                                                                                                                                                                         |          |     | Net value of item | 1,500.00  | 1,500.00     |
| Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           |           |                                                                                                                                                                                                                                                                                                         |          |     |                   |           |              |
| 60                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       | 3319645   | CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)                                                                                                                                                                                                                                                                  | 370      | KM  | - Kilometer       |           |              |
|                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          |           |                                                                                                                                                                                                                                                                                                         |          |     | Net value of item | 20.00     | 7,400.00     |
| EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       |           |                                                                                                                                                                                                                                                                                                         |          |     |                   |           |              |
| 3                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        |           | 5G Readiness_FKBG-ENB-A005                                                                                                                                                                                                                                                                              | 1        | AU  |                   |           |              |
|                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          |           |                                                                                                                                                                                                                                                                                                         |          |     | Value of Work     |           | 15,620.00    |
|                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          |           |                                                                                                                                                                                                                                                                                                         |          |     | CGST              | 9.00 %    | 1,405.80     |
|                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          |           |                                                                                                                                                                                                                                                                                                         |          |     | SGST              | 9.00 %    | 1,405.80     |
|                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          |           | Service Accounting Number:                                                                                                                                                                                                                                                                              | 998736   |     |                   |           |              |

The item covers the following Work :

|                                                                                                                                                                                                      |         |                                      |             |                   |          |          |
|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|---------|--------------------------------------|-------------|-------------------|----------|----------|
| 10                                                                                                                                                                                                   | 3139314 | O906 CHRG: INSTALLATION OF ANTENNAS  | 1 EA - each | Net value of item | 3,000.00 | 3,000.00 |
| Charges for Installation of Antennas                                                                                                                                                                 |         |                                      |             |                   |          |          |
| 20                                                                                                                                                                                                   | 3194124 | REMOVAL OF ANTENNA SET FOR W/L EQUIP | 1 EA - each | Net value of item | 2,500.00 | 2,500.00 |
| Job includes:                                                                                                                                                                                        |         |                                      |             |                   |          |          |
| 1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township. |         |                                      |             |                   |          |          |
| 2) After job completion, materials, report to be submitted as directed by EIC.                                                                                                                       |         |                                      |             |                   |          |          |





## WORK ORDER

W.O.Number **P16 / 630355844** Dt.**27.05.2026**  
Page No: 4

| No | Item Code | Material/Work Description  | Quantity | UOM | Price Details | Unit Rate | Amount (INR) |
|----|-----------|----------------------------|----------|-----|---------------|-----------|--------------|
| 5  |           | 5G Readiness_FKBG-ENB-A011 | 1        | AU  |               |           |              |
|    |           |                            |          |     | Value of Work |           | 16,260.00    |
|    |           |                            |          |     | CGST          | 9.00 %    | 1,463.40     |
|    |           |                            |          |     | SGST          | 9.00 %    | 1,463.40     |
|    |           | Service Accounting Number: | 998736   |     |               |           |              |

### The item covers the following Work :

|    |         |                                                                                                                                                                                                                                                                                                         |       |                   |          |  |          |
|----|---------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------|-------------------|----------|--|----------|
| 10 | 3139314 | O906 CHRG: INSTALLATION OF ANTENNAS                                                                                                                                                                                                                                                                     | 1     | EA - each         |          |  |          |
|    |         | Charges for Installation of Antennas                                                                                                                                                                                                                                                                    |       | Net value of item | 3,000.00 |  | 3,000.00 |
| 20 | 3194124 | REMOVAL OF ANTENNA SET FOR W/L EQUIP                                                                                                                                                                                                                                                                    | 1     | EA - each         |          |  |          |
|    |         | Job includes:<br>1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.<br>2) After job completion, materials, report to be submitted as directed by EIC. |       | Net value of item | 2,500.00 |  | 2,500.00 |
| 30 | 3296491 | CONFIGURATION SERVICES, IT HARDWARE                                                                                                                                                                                                                                                                     | 1     | EA - each         |          |  |          |
|    |         | CONFIGURATION SERVICES / IT HARDWARE                                                                                                                                                                                                                                                                    |       | Net value of item | 700.00   |  | 700.00   |
| 40 | 3342230 | CHRG TRANSPORT-UP TO 50KM-SCV-2-3SITE MAT                                                                                                                                                                                                                                                               | 1     | EA - each         |          |  |          |
|    |         | Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)          |       | Net value of item | 1,500.00 |  | 1,500.00 |
| 50 | 3319645 | CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)                                                                                                                                                                                                                                                                  | 428KM | - Kilometer       |          |  |          |
|    |         | EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#                                                                                                                                      |       | Net value of item | 20.00    |  | 8,560.00 |

|   |  |                            |        |    |               |        |           |
|---|--|----------------------------|--------|----|---------------|--------|-----------|
| 6 |  | 5G Readiness_GATH-ENB-A002 | 1      | AU |               |        |           |
|   |  |                            |        |    | Value of Work |        | 16,860.00 |
|   |  |                            |        |    | CGST          | 9.00 % | 1,517.40  |
|   |  |                            |        |    | SGST          | 9.00 % | 1,517.40  |
|   |  | Service Accounting Number: | 998736 |    |               |        |           |

### The item covers the following Work :

|    |         |                                                                                                                                                           |   |                   |          |  |          |
|----|---------|-----------------------------------------------------------------------------------------------------------------------------------------------------------|---|-------------------|----------|--|----------|
| 10 | 3139314 | O906 CHRG: INSTALLATION OF ANTENNAS                                                                                                                       | 1 | EA - each         |          |  |          |
|    |         | Charges for Installation of Antennas                                                                                                                      |   | Net value of item | 3,000.00 |  | 3,000.00 |
| 20 | 3194124 | REMOVAL OF ANTENNA SET FOR W/L EQUIP                                                                                                                      | 1 | EA - each         |          |  |          |
|    |         | Job includes:<br>1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, |   | Net value of item | 2,500.00 |  | 2,500.00 |

| No                                                                                                                                                                                                                                                                                             | Item Code                  | Material/Work Description                                                                                                                     | Quantity | UOM | Price Details     | Unit Rate | Amount (INR) |
|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------|----------|-----|-------------------|-----------|--------------|
|                                                                                                                                                                                                                                                                                                |                            | Clamps for antenna fixing etc at plant complex or township.<br>2) After job completion, materials, report to be submitted as directed by EIC. |          |     |                   |           |              |
| 30                                                                                                                                                                                                                                                                                             | 3296491                    | CONFIGURATION SERVICES, IT HARDWARE                                                                                                           | 1        | EA  | - each            |           |              |
|                                                                                                                                                                                                                                                                                                |                            |                                                                                                                                               |          |     | Net value of item | 700.00    | 700.00       |
| CONFIGURATION SERVICES / IT HARDWARE                                                                                                                                                                                                                                                           |                            |                                                                                                                                               |          |     |                   |           |              |
| 40                                                                                                                                                                                                                                                                                             | 3342230                    | CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT                                                                                                      | 1        | EA  | - each            |           |              |
|                                                                                                                                                                                                                                                                                                |                            |                                                                                                                                               |          |     | Net value of item | 1,500.00  | 1,500.00     |
| Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis) |                            |                                                                                                                                               |          |     |                   |           |              |
| 50                                                                                                                                                                                                                                                                                             | 3319645                    | CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)                                                                                                        | 458      | KM  | - Kilometer       |           |              |
|                                                                                                                                                                                                                                                                                                |                            |                                                                                                                                               |          |     | Net value of item | 20.00     | 9,160.00     |
| EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#                                                                                                                             |                            |                                                                                                                                               |          |     |                   |           |              |
| 7                                                                                                                                                                                                                                                                                              | 5G Readiness_HRDO-ENB-A002 |                                                                                                                                               | 1        | AU  |                   |           |              |
|                                                                                                                                                                                                                                                                                                |                            |                                                                                                                                               |          |     | Value of Work     |           | 13,460.00    |
|                                                                                                                                                                                                                                                                                                |                            |                                                                                                                                               |          |     | CGST              | 9.00 %    | 1,211.40     |
|                                                                                                                                                                                                                                                                                                |                            |                                                                                                                                               |          |     | SGST              | 9.00 %    | 1,211.40     |
|                                                                                                                                                                                                                                                                                                | Service Accounting Number: |                                                                                                                                               | 998736   |     |                   |           |              |

The item covers the following Work :

|    |         |                                                                                                                                                                                                                                                                                                         |     |    |                   |          |  |          |
|----|---------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----|----|-------------------|----------|--|----------|
| 10 | 3139314 | O906 CHRG: INSTALLATION OF ANTENNAS                                                                                                                                                                                                                                                                     | 1   | EA | - each            |          |  |          |
|    |         | Charges for Installation of Antennas                                                                                                                                                                                                                                                                    |     |    | Net value of item | 3,000.00 |  | 3,000.00 |
| 20 | 3194124 | REMOVAL OF ANTENNA SET FOR W/L EQUIP                                                                                                                                                                                                                                                                    | 1   | EA | - each            |          |  |          |
|    |         | Job includes:<br>1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.<br>2) After job completion, materials, report to be submitted as directed by EIC. |     |    | Net value of item | 2,500.00 |  | 2,500.00 |
| 30 | 3342230 | CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT                                                                                                                                                                                                                                                                | 1   | EA | - each            |          |  |          |
|    |         | Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)          |     |    | Net value of item | 1,500.00 |  | 1,500.00 |
| 40 | 3319645 | CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)                                                                                                                                                                                                                                                                  | 288 | KM | - Kilometer       |          |  |          |
|    |         | EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#                                                                                                                                      |     |    | Net value of item | 20.00    |  | 5,760.00 |
| 50 | 3296491 | CONFIGURATION SERVICES, IT HARDWARE                                                                                                                                                                                                                                                                     | 1   | EA | - each            |          |  |          |
|    |         | CONFIGURATION SERVICES / IT HARDWARE                                                                                                                                                                                                                                                                    |     |    | Net value of item | 700.00   |  | 700.00   |

| No | Item Code | Material/Work Description  | Quantity | UOM | Price Details | Unit Rate | Amount (INR) |
|----|-----------|----------------------------|----------|-----|---------------|-----------|--------------|
| 8  |           | 5G Readiness_HRDO-ENB-A004 | 1        | AU  |               |           |              |
|    |           |                            |          |     | Value of Work | INR/AU    | 14,660.00    |
|    |           |                            |          |     | CGST          | 9.00 %    | 1,319.40     |
|    |           |                            |          |     | SGST          | 9.00 %    | 1,319.40     |
|    |           | Service Accounting Number: | 998736   |     |               |           |              |

The item covers the following Work :

|                                                                                                                                                                    |         |                                        |       |                   |       |          |
|--------------------------------------------------------------------------------------------------------------------------------------------------------------------|---------|----------------------------------------|-------|-------------------|-------|----------|
| 10                                                                                                                                                                 | 3319645 | CHRG EXTRA TRANSPORT. > 50 KM (PICKUP) | 198KM | - Kilometer       |       |          |
|                                                                                                                                                                    |         |                                        |       | Net value of item | 20.00 | 3,960.00 |
| EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).# |         |                                        |       |                   |       |          |

|                                                                                                                                                                                                                                                                                              |         |                                           |   |                   |          |          |
|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|---------|-------------------------------------------|---|-------------------|----------|----------|
| 20                                                                                                                                                                                                                                                                                           | 3342230 | CHRG TRANSPORT-UP TO 50KM-SCV-2-3SITE MAT | 1 | EA - each         |          |          |
|                                                                                                                                                                                                                                                                                              |         |                                           |   | Net value of item | 1,500.00 | 1,500.00 |
| Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable to Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis) |         |                                           |   |                   |          |          |

|    |         |                                |   |                   |          |  |          |
|----|---------|--------------------------------|---|-------------------|----------|--|----------|
| 30 | 3323297 | INST OF ANTENNA SET-SUBSEQUENT | 1 | EA - each         |          |  |          |
|    |         |                                |   | Net value of item | 1,600.00 |  | 1,600.00 |

CHARGES FOR LIFTING (FROM GROUND TO LOCATION) AND INSTALLATION OF BBU WITH 2300 MHZ BAND CHANNEL CARD & CONTROL CARD, CONNECTING NEW BBU WITH EXISTING CSS, INSTALLATION OF 2300 MHZ BAND RRU, POWER CABLES, GROUNDING CABLES, CPRI CABLES, RF ANTENNA, 33 DEG. BI-SECTOR ANTENNA, GPS ANTENNA INSTALLATION, H OR V BRACKET INSTALLATION (AS APPLICABLE), JUMPER CABLE, VSWR CHECK, WEATHER PROOFING OF RF CONNECTION, LABELLING OF CABLES AS PER PLAN, CLEANING OF SITE AFTER INSTALLATION, DATABASE UPDATE FOR NEWLY INSTALLED SITE IN SITE-FORGE AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.\*\*\*TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#TOOL: TOOL KIT FOR INSTALLATION#REFER THE INSTALLATION MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA SET ON THE SAME SITE.##

|    |         |                               |   |                   |          |  |          |
|----|---------|-------------------------------|---|-------------------|----------|--|----------|
| 40 | 3323295 | REM OF ANTENNA SET-SUBSEQUENT | 1 | EA - each         |          |  |          |
|    |         |                               |   | Net value of item | 1,400.00 |  | 1,400.00 |

\*CHARGES FOR UNINSTALLING AND LOWERING ANTENNA FROM LOCATION TO GROUND ALONG WITH ACCESSORIES AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.\*\*\*TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#REFER THE MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA SET ON THE SAME SITE.

|    |         |                                     |                   |        |  |        |
|----|---------|-------------------------------------|-------------------|--------|--|--------|
| 50 | 3296491 | CONFIGURATION SERVICES, IT HARDWARE | 1 EA - each       |        |  |        |
|    |         |                                     | Net value of item | 700.00 |  | 700.00 |

## CONFIGURATION SERVICES / IT HARDWARE

|    |         |                                      |                   |          |  |          |
|----|---------|--------------------------------------|-------------------|----------|--|----------|
| 60 | 3194124 | REMOVAL OF ANTENNA SET FOR W/L EQUIP | 1 EA - each       |          |  |          |
|    |         |                                      | Net value of item | 2,500.00 |  | 2,500.00 |

Job includes:

- 1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.
- 2) After job completion, materials, report to be submitted as directed by EIC.

|    |         |                                     |                   |          |  |          |
|----|---------|-------------------------------------|-------------------|----------|--|----------|
| 70 | 3139314 | O906 CHRG: INSTALLATION OF ANTENNAS | 1 EA - each       |          |  |          |
|    |         |                                     | Net value of item | 3,000.00 |  | 3,000.00 |

## Charges for Installation of Antennas

**WORK ORDER****W.O.Number P16 / 630355844 Dt.27.05.2026**  
**Page No: 7**

| No | Item Code | Material/Work Description  | Quantity | UOM | Price Details | Unit Rate | Amount (INR) |
|----|-----------|----------------------------|----------|-----|---------------|-----------|--------------|
| 9  |           | 5G Readiness_HRDO-ENB-A006 | 1        | AU  |               |           |              |
|    |           |                            |          |     | Value of Work |           | 10,980.00    |
|    |           |                            |          |     | CGST          | 9.00 %    | 988.20       |
|    |           |                            |          |     | SGST          | 9.00 %    | 988.20       |
|    |           | Service Accounting Number: | 998736   |     |               |           |              |

**The item covers the following Work :**

|    |         |                                                                                                                                                                                                                                                                                                         |       |                   |          |  |          |
|----|---------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------|-------------------|----------|--|----------|
| 10 | 3139314 | O906 CHRG: INSTALLATION OF ANTENNAS                                                                                                                                                                                                                                                                     | 1     | EA - each         |          |  |          |
|    |         | Charges for Installation of Antennas                                                                                                                                                                                                                                                                    |       | Net value of item | 3,000.00 |  | 3,000.00 |
| 20 | 3194124 | REMOVAL OF ANTENNA SET FOR W/L EQUIP                                                                                                                                                                                                                                                                    | 1     | EA - each         |          |  |          |
|    |         | Job includes:<br>1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.<br>2) After job completion, materials, report to be submitted as directed by EIC. |       | Net value of item | 2,500.00 |  | 2,500.00 |
| 30 | 3296491 | CONFIGURATION SERVICES, IT HARDWARE                                                                                                                                                                                                                                                                     | 1     | EA - each         |          |  |          |
|    |         | CONFIGURATION SERVICES / IT HARDWARE                                                                                                                                                                                                                                                                    |       | Net value of item | 700.00   |  | 700.00   |
| 40 | 3342230 | CHRG TRANSPORT-UP TO 50KM-SCV-2-3SITE MAT                                                                                                                                                                                                                                                               | 1     | EA - each         |          |  |          |
|    |         | Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)          |       | Net value of item | 1,500.00 |  | 1,500.00 |
| 50 | 3319645 | CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)                                                                                                                                                                                                                                                                  | 164KM | - Kilometer       |          |  |          |
|    |         | EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#                                                                                                                                      |       | Net value of item | 20.00    |  | 3,280.00 |

|    |  |                            |        |    |               |        |           |
|----|--|----------------------------|--------|----|---------------|--------|-----------|
| 10 |  | 5G Readiness_HRDO-ENB-A009 | 1      | AU |               |        |           |
|    |  |                            |        |    | Value of Work |        | 15,540.00 |
|    |  |                            |        |    | CGST          | 9.00 % | 1,398.60  |
|    |  |                            |        |    | SGST          | 9.00 % | 1,398.60  |
|    |  | Service Accounting Number: | 998736 |    |               |        |           |

**The item covers the following Work :**

|    |         |                                      |   |                   |          |  |          |
|----|---------|--------------------------------------|---|-------------------|----------|--|----------|
| 10 | 3139314 | O906 CHRG: INSTALLATION OF ANTENNAS  | 1 | EA - each         |          |  |          |
|    |         | Charges for Installation of Antennas |   | Net value of item | 3,000.00 |  | 3,000.00 |
| 20 | 3194124 | REMOVAL OF ANTENNA SET FOR W/L EQUIP | 1 | EA - each         |          |  |          |
|    |         | Job includes:                        |   | Net value of item | 2,500.00 |  | 2,500.00 |



**WORK ORDER****W.O.Number P16 / 630355844 Dt.27.05.2026**  
**Page No: 8**

| No | Item Code | Material/Work Description                                                                                                                                                                                                                                                              | Quantity | UOM | Price Details               | Unit Rate | Amount (INR) |
|----|-----------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------|-----|-----------------------------|-----------|--------------|
|    |           | 1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.<br>2) After job completion, materials, report to be submitted as directed by EIC. |          |     |                             |           |              |
| 30 | 3296491   | CONFIGURATION SERVICES, IT HARDWARE                                                                                                                                                                                                                                                    | 1        | EA  | - each<br>Net value of item | 700.00    | 700.00       |

CONFIGURATION SERVICES / IT HARDWARE

|    |         |                               |   |    |                             |          |          |
|----|---------|-------------------------------|---|----|-----------------------------|----------|----------|
| 40 | 3323295 | REM OF ANTENNA SET-SUBSEQUENT | 1 | EA | - each<br>Net value of item | 1,400.00 | 1,400.00 |
|----|---------|-------------------------------|---|----|-----------------------------|----------|----------|

"CHARGES FOR UNINSTALLING AND LOWERING ANTENNA FROM LOCATION TO GROUND ALONG WITH ACCESSORIES AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.##TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#REFER THE MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA SET ON THE SAME SITE.

|    |         |                                |   |    |                             |          |          |
|----|---------|--------------------------------|---|----|-----------------------------|----------|----------|
| 50 | 3323297 | INST OF ANTENNA SET-SUBSEQUENT | 1 | EA | - each<br>Net value of item | 1,600.00 | 1,600.00 |
|----|---------|--------------------------------|---|----|-----------------------------|----------|----------|

"CHARGES FOR LIFTING (FROM GROUND TO LOCATION) AND INSTALLATION OF BBU WITH 2300 MHZ BAND CHANNEL CARD & CONTROL CARD, CONNECTING NEW BBU WITH EXISTING CSS, INSTALLATION OF 2300 MHZ BAND RRU, POWER CABLES, GROUNDING CABLES, CPRI CABLES, RF ANTENNA, 33 DEG. BI-SECTOR ANTENNA, GPS ANTENNA INSTALLATION, H OR V BRACKET INSTALLATION (AS APPLICABLE), JUMPER CABLE, VSWR CHECK, WEATHER PROOFING OF RF CONNECTION, LABELLING OF CABLES AS PER PLAN, CLEANING OF SITE AFTER INSTALLATION, DATABASE UPDATE FOR NEWLY INSTALLED SITE IN SITE-FORGE AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.##TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#TOOL: TOOL KIT FOR INSTALLATION#REFER THE INSTALLATION MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA SET ON THE SAME SITE.##

|    |         |                                           |   |    |                             |          |          |
|----|---------|-------------------------------------------|---|----|-----------------------------|----------|----------|
| 60 | 3342230 | CHRG TRANSPORT-UP TO 50KM-SCV-2-3SITE MAT | 1 | EA | - each<br>Net value of item | 1,500.00 | 1,500.00 |
|----|---------|-------------------------------------------|---|----|-----------------------------|----------|----------|

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)

|    |         |                                        |       |             |                   |       |          |
|----|---------|----------------------------------------|-------|-------------|-------------------|-------|----------|
| 70 | 3319645 | CHRG EXTRA TRANSPORT. > 50 KM (PICKUP) | 242KM | - Kilometer | Net value of item | 20.00 | 4,840.00 |
|----|---------|----------------------------------------|-------|-------------|-------------------|-------|----------|

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#

|    |                            |   |    |               |        |           |
|----|----------------------------|---|----|---------------|--------|-----------|
| 11 | 5G Readiness_KDNI-ENB-A001 | 1 | AU | Value of Work | INR/AU | 15,100.00 |
|    |                            |   |    | CGST          | 9.00 % | 1,359.00  |
|    |                            |   |    | SGST          | 9.00 % | 1,359.00  |

Service Accounting Number: 998736

**The item covers the following Work :**

|    |         |                                        |       |             |                   |       |          |
|----|---------|----------------------------------------|-------|-------------|-------------------|-------|----------|
| 10 | 3319645 | CHRG EXTRA TRANSPORT. > 50 KM (PICKUP) | 370KM | - Kilometer | Net value of item | 20.00 | 7,400.00 |
|----|---------|----------------------------------------|-------|-------------|-------------------|-------|----------|

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#

|    |         |                                           |   |    |        |  |  |
|----|---------|-------------------------------------------|---|----|--------|--|--|
| 20 | 3342230 | CHRG TRANSPORT-UP TO 50KM-SCV-2-3SITE MAT | 1 | EA | - each |  |  |
|----|---------|-------------------------------------------|---|----|--------|--|--|

**WORK ORDER****W.O.Number P16 / 630355844 Dt.27.05.2026**  
**Page No: 9**

| No                                                                                                                                                                                                                                                                                                      | Item Code                  | Material/Work Description                | Quantity | UOM | Price Details     | Unit Rate | Amount (INR) |
|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------|------------------------------------------|----------|-----|-------------------|-----------|--------------|
|                                                                                                                                                                                                                                                                                                         |                            |                                          |          |     | Net value of item | 1,500.00  | 1,500.00     |
| Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)          |                            |                                          |          |     |                   |           |              |
| 30                                                                                                                                                                                                                                                                                                      | 3296491                    | CONFIGURATION SERVICES, IT HARDWARE      | 1        | EA  | - each            |           |              |
|                                                                                                                                                                                                                                                                                                         |                            |                                          |          |     | Net value of item | 700.00    | 700.00       |
| CONFIGURATION SERVICES / IT HARDWARE                                                                                                                                                                                                                                                                    |                            |                                          |          |     |                   |           |              |
| 40                                                                                                                                                                                                                                                                                                      | 3194124                    | REMOVAL OF ANTENNA SET FOR W/L EQUIP     | 1        | EA  | - each            |           |              |
|                                                                                                                                                                                                                                                                                                         |                            |                                          |          |     | Net value of item | 2,500.00  | 2,500.00     |
| Job includes:<br>1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.<br>2) After job completion, materials, report to be submitted as directed by EIC. |                            |                                          |          |     |                   |           |              |
| 50                                                                                                                                                                                                                                                                                                      | 3139314                    | O906 CHRG: INSTALLATION OF ANTENNAS      | 1        | EA  | - each            |           |              |
|                                                                                                                                                                                                                                                                                                         |                            |                                          |          |     | Net value of item | 3,000.00  | 3,000.00     |
| Charges for Installation of Antennas                                                                                                                                                                                                                                                                    |                            |                                          |          |     |                   |           |              |
| <hr/>                                                                                                                                                                                                                                                                                                   |                            |                                          |          |     |                   |           |              |
| 12                                                                                                                                                                                                                                                                                                      | 5G Readiness_KIGJ-ENB-A001 |                                          | 1        | AU  |                   |           |              |
|                                                                                                                                                                                                                                                                                                         |                            |                                          |          |     | Value of Work     |           | 16,420.00    |
|                                                                                                                                                                                                                                                                                                         |                            |                                          |          |     | CGST              | 9.00 %    | 1,477.80     |
|                                                                                                                                                                                                                                                                                                         |                            |                                          |          |     | SGST              | 9.00 %    | 1,477.80     |
|                                                                                                                                                                                                                                                                                                         | Service Accounting Number: |                                          | 998736   |     |                   |           |              |
| <hr/>                                                                                                                                                                                                                                                                                                   |                            |                                          |          |     |                   |           |              |
| The item covers the following Work :                                                                                                                                                                                                                                                                    |                            |                                          |          |     |                   |           |              |
| 10                                                                                                                                                                                                                                                                                                      | 3139314                    | O906 CHRG: INSTALLATION OF ANTENNAS      | 1        | EA  | - each            |           |              |
|                                                                                                                                                                                                                                                                                                         |                            |                                          |          |     | Net value of item | 3,000.00  | 3,000.00     |
| Charges for Installation of Antennas                                                                                                                                                                                                                                                                    |                            |                                          |          |     |                   |           |              |
| 20                                                                                                                                                                                                                                                                                                      | 3194124                    | REMOVAL OF ANTENNA SET FOR W/L EQUIP     | 1        | EA  | - each            |           |              |
|                                                                                                                                                                                                                                                                                                         |                            |                                          |          |     | Net value of item | 2,500.00  | 2,500.00     |
| Job includes:<br>1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.<br>2) After job completion, materials, report to be submitted as directed by EIC. |                            |                                          |          |     |                   |           |              |
| 30                                                                                                                                                                                                                                                                                                      | 3296491                    | CONFIGURATION SERVICES, IT HARDWARE      | 1        | EA  | - each            |           |              |
|                                                                                                                                                                                                                                                                                                         |                            |                                          |          |     | Net value of item | 700.00    | 700.00       |
| CONFIGURATION SERVICES / IT HARDWARE                                                                                                                                                                                                                                                                    |                            |                                          |          |     |                   |           |              |
| 40                                                                                                                                                                                                                                                                                                      | 3342230                    | CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT | 1        | EA  | - each            |           |              |
|                                                                                                                                                                                                                                                                                                         |                            |                                          |          |     | Net value of item | 1,500.00  | 1,500.00     |
| Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)          |                            |                                          |          |     |                   |           |              |
| 50                                                                                                                                                                                                                                                                                                      | 3319645                    | CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)   | 436      | KM  | - Kilometer       |           |              |
|                                                                                                                                                                                                                                                                                                         |                            |                                          |          |     | Net value of item | 20.00     | 8,720.00     |



## WORK ORDER

W.O.Number P16 / 630355844 Dt.27.05.2026  
Page No: 10

| No                                                                                                                                                                  | Item Code | Material/Work Description | Quantity | UOM | Price Details | Unit Rate | Amount (INR) |
|---------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------|---------------------------|----------|-----|---------------|-----------|--------------|
| EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT) .# |           |                           |          |     |               |           |              |

|                            |                            |        |    |               |      |        |           |
|----------------------------|----------------------------|--------|----|---------------|------|--------|-----------|
| 13                         | 5G Readiness_KLPI-ENB-A001 | 1      | AU | Value of Work |      | INR/AU | 15,300.00 |
|                            |                            |        |    | CGST          | 9.00 | %      | 1,377.00  |
|                            |                            |        |    | SGST          | 9.00 | %      | 1,377.00  |
| Service Accounting Number: |                            | 998736 |    |               |      |        |           |

### The item covers the following Work :

|                                                                                                                                                                                                                                                                                                         |         |                                           |       |                   |          |  |          |
|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|---------|-------------------------------------------|-------|-------------------|----------|--|----------|
| 10                                                                                                                                                                                                                                                                                                      | 3319645 | CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)    | 380KM | - Kilometer       |          |  |          |
|                                                                                                                                                                                                                                                                                                         |         |                                           |       | Net value of item | 20.00    |  | 7,600.00 |
| EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT) .#                                                                                                                                     |         |                                           |       |                   |          |  |          |
| 20                                                                                                                                                                                                                                                                                                      | 3342230 | CHRG TRANSPORT-UP TO 50KM-SCV-2-3SITE MAT | 1     | EA - each         |          |  |          |
|                                                                                                                                                                                                                                                                                                         |         |                                           |       | Net value of item | 1,500.00 |  | 1,500.00 |
| Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)          |         |                                           |       |                   |          |  |          |
| 30                                                                                                                                                                                                                                                                                                      | 3296491 | CONFIGURATION SERVICES, IT HARDWARE       | 1     | EA - each         |          |  |          |
|                                                                                                                                                                                                                                                                                                         |         |                                           |       | Net value of item | 700.00   |  | 700.00   |
| CONFIGURATION SERVICES / IT HARDWARE                                                                                                                                                                                                                                                                    |         |                                           |       |                   |          |  |          |
| 40                                                                                                                                                                                                                                                                                                      | 3194124 | REMOVAL OF ANTENNA SET FOR W/L EQUIP      | 1     | EA - each         |          |  |          |
|                                                                                                                                                                                                                                                                                                         |         |                                           |       | Net value of item | 2,500.00 |  | 2,500.00 |
| Job includes:<br>1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.<br>2) After job completion, materials, report to be submitted as directed by EIC. |         |                                           |       |                   |          |  |          |
| 50                                                                                                                                                                                                                                                                                                      | 3139314 | O906 CHRG: INSTALLATION OF ANTENNAS       | 1     | EA - each         |          |  |          |
|                                                                                                                                                                                                                                                                                                         |         |                                           |       | Net value of item | 3,000.00 |  | 3,000.00 |
| Charges for Installation of Antennas                                                                                                                                                                                                                                                                    |         |                                           |       |                   |          |  |          |

|                            |                            |        |    |               |      |        |           |
|----------------------------|----------------------------|--------|----|---------------|------|--------|-----------|
| 14                         | 5G Readiness_KRWI-ENB-V002 | 1      | AU | Value of Work |      | INR/AU | 15,380.00 |
|                            |                            |        |    | CGST          | 9.00 | %      | 1,384.20  |
|                            |                            |        |    | SGST          | 9.00 | %      | 1,384.20  |
| Service Accounting Number: |                            | 998736 |    |               |      |        |           |

### The item covers the following Work :

|                                                                                                                                                                     |         |                                        |       |                   |       |  |          |
|---------------------------------------------------------------------------------------------------------------------------------------------------------------------|---------|----------------------------------------|-------|-------------------|-------|--|----------|
| 10                                                                                                                                                                  | 3319645 | CHRG EXTRA TRANSPORT. > 50 KM (PICKUP) | 384KM | - Kilometer       |       |  |          |
|                                                                                                                                                                     |         |                                        |       | Net value of item | 20.00 |  | 7,680.00 |
| EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT) .# |         |                                        |       |                   |       |  |          |

**WORK ORDER****W.O.Number P16 / 630355844 Dt.27.05.2026**  
**Page No: 11**

| No                                                                                                                                                                                                                                                                                                      | Item Code                  | Material/Work Description                 | Quantity | UOM | Price Details     | Unit Rate | Amount (INR) |
|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------|-------------------------------------------|----------|-----|-------------------|-----------|--------------|
| 20                                                                                                                                                                                                                                                                                                      | 3342230                    | CHRG TRANSPORT-UP TO 50KM-SCV-2-3SITE MAT | 1        | EA  | - each            |           |              |
|                                                                                                                                                                                                                                                                                                         |                            |                                           |          |     | Net value of item | 1,500.00  | 1,500.00     |
| Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)          |                            |                                           |          |     |                   |           |              |
| 30                                                                                                                                                                                                                                                                                                      | 3296491                    | CONFIGURATION SERVICES, IT HARDWARE       | 1        | EA  | - each            |           |              |
|                                                                                                                                                                                                                                                                                                         |                            |                                           |          |     | Net value of item | 700.00    | 700.00       |
| CONFIGURATION SERVICES / IT HARDWARE                                                                                                                                                                                                                                                                    |                            |                                           |          |     |                   |           |              |
| 40                                                                                                                                                                                                                                                                                                      | 3194124                    | REMOVAL OF ANTENNA SET FOR W/L EQUIP      | 1        | EA  | - each            |           |              |
|                                                                                                                                                                                                                                                                                                         |                            |                                           |          |     | Net value of item | 2,500.00  | 2,500.00     |
| Job includes:<br>1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.<br>2) After job completion, materials, report to be submitted as directed by EIC. |                            |                                           |          |     |                   |           |              |
| 50                                                                                                                                                                                                                                                                                                      | 3139314                    | O906 CHRG: INSTALLATION OF ANTENNAS       | 1        | EA  | - each            |           |              |
|                                                                                                                                                                                                                                                                                                         |                            |                                           |          |     | Net value of item | 3,000.00  | 3,000.00     |
| Charges for Installation of Antennas                                                                                                                                                                                                                                                                    |                            |                                           |          |     |                   |           |              |
| 15                                                                                                                                                                                                                                                                                                      | 5G Readiness_KUPR-ENB-A001 |                                           | 1        | AU  |                   |           |              |
|                                                                                                                                                                                                                                                                                                         |                            |                                           |          |     | Value of Work     |           | 18,500.00    |
|                                                                                                                                                                                                                                                                                                         |                            |                                           |          |     | CGST              | 9.00 %    | 1,665.00     |
|                                                                                                                                                                                                                                                                                                         |                            |                                           |          |     | SGST              | 9.00 %    | 1,665.00     |
| Service Accounting Number: 998736                                                                                                                                                                                                                                                                       |                            |                                           |          |     |                   |           |              |

**The item covers the following Work :**

|                                                                                                                                                                                                                                                                                                         |         |                                           |       |    |                   |          |          |
|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|---------|-------------------------------------------|-------|----|-------------------|----------|----------|
| 10                                                                                                                                                                                                                                                                                                      | 3139314 | O906 CHRG: INSTALLATION OF ANTENNAS       | 1     | EA | - each            |          |          |
|                                                                                                                                                                                                                                                                                                         |         |                                           |       |    | Net value of item | 3,000.00 | 3,000.00 |
| Charges for Installation of Antennas                                                                                                                                                                                                                                                                    |         |                                           |       |    |                   |          |          |
| 20                                                                                                                                                                                                                                                                                                      | 3194124 | REMOVAL OF ANTENNA SET FOR W/L EQUIP      | 1     | EA | - each            |          |          |
|                                                                                                                                                                                                                                                                                                         |         |                                           |       |    | Net value of item | 2,500.00 | 2,500.00 |
| Job includes:<br>1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.<br>2) After job completion, materials, report to be submitted as directed by EIC. |         |                                           |       |    |                   |          |          |
| 30                                                                                                                                                                                                                                                                                                      | 3296491 | CONFIGURATION SERVICES, IT HARDWARE       | 1     | EA | - each            |          |          |
|                                                                                                                                                                                                                                                                                                         |         |                                           |       |    | Net value of item | 700.00   | 700.00   |
| CONFIGURATION SERVICES / IT HARDWARE                                                                                                                                                                                                                                                                    |         |                                           |       |    |                   |          |          |
| 40                                                                                                                                                                                                                                                                                                      | 3342230 | CHRG TRANSPORT-UP TO 50KM-SCV-2-3SITE MAT | 1     | EA | - each            |          |          |
|                                                                                                                                                                                                                                                                                                         |         |                                           |       |    | Net value of item | 1,500.00 | 1,500.00 |
| Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)          |         |                                           |       |    |                   |          |          |
| 50                                                                                                                                                                                                                                                                                                      | 3319645 | CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)    | 540KM | -  | Kilometer         |          |          |

**WORK ORDER****W.O.Number P16 / 630355844 Dt.27.05.2026**  
**Page No: 12**

| No                                                                                                                                                                 | Item Code | Material/Work Description  | Quantity | UOM | Price Details     | Unit Rate | Amount (INR) |
|--------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------|----------------------------|----------|-----|-------------------|-----------|--------------|
|                                                                                                                                                                    |           |                            |          |     | Net value of item | 20.00     | 10,800.00    |
| EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).# |           |                            |          |     |                   |           |              |
| 16                                                                                                                                                                 |           | 5G Readiness_KUPR-ENB-A003 | 1        | AU  |                   |           |              |
|                                                                                                                                                                    |           |                            |          |     | Value of Work     |           | 18,780.00    |
|                                                                                                                                                                    |           |                            |          |     | CGST              | 9.00 %    | 1,690.20     |
|                                                                                                                                                                    |           |                            |          |     | SGST              | 9.00 %    | 1,690.20     |
|                                                                                                                                                                    |           | Service Accounting Number: | 998736   |     |                   |           |              |

**The item covers the following Work :**

|    |         |                                                                                                                                                                                                                                                                                                         |       |             |                   |          |           |
|----|---------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------|-------------|-------------------|----------|-----------|
| 10 | 3139314 | O906 CHRG: INSTALLATION OF ANTENNAS                                                                                                                                                                                                                                                                     | 1     | EA - each   |                   |          |           |
|    |         | Charges for Installation of Antennas                                                                                                                                                                                                                                                                    |       |             | Net value of item | 3,000.00 | 3,000.00  |
| 20 | 3194124 | REMOVAL OF ANTENNA SET FOR W/L EQUIP                                                                                                                                                                                                                                                                    | 1     | EA - each   |                   |          |           |
|    |         | Job includes:<br>1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.<br>2) After job completion, materials, report to be submitted as directed by EIC. |       |             | Net value of item | 2,500.00 | 2,500.00  |
| 30 | 3296491 | CONFIGURATION SERVICES, IT HARDWARE                                                                                                                                                                                                                                                                     | 1     | EA - each   |                   |          |           |
|    |         | CONFIGURATION SERVICES / IT HARDWARE                                                                                                                                                                                                                                                                    |       |             | Net value of item | 700.00   | 700.00    |
| 40 | 3342230 | CHRG TRANSPORT-UP TO 50KM-SCV-2-3SITE MAT                                                                                                                                                                                                                                                               | 1     | EA - each   |                   |          |           |
|    |         | Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)          |       |             | Net value of item | 1,500.00 | 1,500.00  |
| 50 | 3319645 | CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)                                                                                                                                                                                                                                                                  | 554KM | - Kilometer |                   |          |           |
|    |         | EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#                                                                                                                                      |       |             | Net value of item | 20.00    | 11,080.00 |

|    |  |                            |        |    |               |        |           |
|----|--|----------------------------|--------|----|---------------|--------|-----------|
| 17 |  | 5G Readiness_MDOG-ENB-A002 | 1      | AU |               |        |           |
|    |  |                            |        |    | Value of Work |        | 22,180.00 |
|    |  |                            |        |    | CGST          | 9.00 % | 1,996.20  |
|    |  |                            |        |    | SGST          | 9.00 % | 1,996.20  |
|    |  | Service Accounting Number: | 998736 |    |               |        |           |

**The item covers the following Work :**

|    |         |                                                                                                                                                                    |       |             |                   |       |           |
|----|---------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------|-------------|-------------------|-------|-----------|
| 10 | 3319645 | CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)                                                                                                                             | 574KM | - Kilometer |                   |       |           |
|    |         | EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).# |       |             | Net value of item | 20.00 | 11,480.00 |

| No                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                         | Item Code                  | Material/Work Description                | Quantity | UOM | Price Details     | Unit Rate | Amount (INR) |
|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------|------------------------------------------|----------|-----|-------------------|-----------|--------------|
| 20                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                         | 3296491                    | CONFIGURATION SERVICES, IT HARDWARE      | 1        | EA  | - each            |           |              |
|                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            |                            |                                          |          |     | Net value of item | 700.00    | 700.00       |
| CONFIGURATION SERVICES / IT HARDWARE                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       |                            |                                          |          |     |                   |           |              |
| 30                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                         | 3323295                    | REM OF ANTENNA SET-SUBSEQUENT            | 1        | EA  | - each            |           |              |
|                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            |                            |                                          |          |     | Net value of item | 1,400.00  | 1,400.00     |
| "CHARGES FOR UNINSTALLING AND LOWERING ANTENNA FROM LOCATION TO GROUND ALONG WITH ACCESSORIES AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.##**TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#REFER THE MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA SET ON THE SAME SITE.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        |                            |                                          |          |     |                   |           |              |
| 40                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                         | 3323297                    | INST OF ANTENNA SET-SUBSEQUENT           | 1        | EA  | - each            |           |              |
|                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            |                            |                                          |          |     | Net value of item | 1,600.00  | 1,600.00     |
| "CHARGES FOR LIFTING (FROM GROUND TO LOCATION) AND INSTALLATION OF BBU WITH 2300 MHZ BAND CHANNEL CARD & CONTROL CARD, CONNECTING NEW BBU WITH EXISTING CSS, INSTALLATION OF 2300 MHZ BAND RRU, POWER CABLES, GROUNDING CABLES, CPRI CABLES, RF ANTENNA, 33 DEG. BI-SECTOR ANTENNA, GPS ANTENNA INSTALLATION, H OR V BRACKET INSTALLATION (AS APPLICABLE), JUMPER CABLE, VSWR CHECK, WEATHER PROOFING OF RF CONNECTION, LABELLING OF CABLES AS PER PLAN, CLEANING OF SITE AFTER INSTALLATION, DATABASE UPDATE FOR NEWLY INSTALLED SITE IN SITE-FORGE AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.##**TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#TOOL: TOOL KIT FOR INSTALLATION#REFER THE INSTALLATION MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA SET ON THE SAME SITE.##" |                            |                                          |          |     |                   |           |              |
| 50                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                         | 3342230                    | CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT | 1        | EA  | - each            |           |              |
|                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            |                            |                                          |          |     | Net value of item | 1,500.00  | 1,500.00     |
| Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                             |                            |                                          |          |     |                   |           |              |
| 60                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                         | 3194124                    | REMOVAL OF ANTENNA SET FOR W/L EQUIP     | 1        | EA  | - each            |           |              |
|                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            |                            |                                          |          |     | Net value of item | 2,500.00  | 2,500.00     |
| Job includes:<br>1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.<br>2) After job completion, materials, report to be submitted as directed by EIC.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    |                            |                                          |          |     |                   |           |              |
| 70                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                         | 3139314                    | O906 CHRG: INSTALLATION OF ANTENNAS      | 1        | EA  | - each            |           |              |
|                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            |                            |                                          |          |     | Net value of item | 3,000.00  | 3,000.00     |
| Charges for Installation of Antennas                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       |                            |                                          |          |     |                   |           |              |
| 18                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                         | 5G Readiness_MDOG-ENB-A004 |                                          | 1        | AU  |                   |           |              |
|                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            |                            |                                          |          |     | Value of Work     |           |              |
|                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            |                            |                                          |          |     | CGST              | 9.00 %    | 20,620.00    |
|                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            |                            |                                          |          |     | SGST              | 9.00 %    | 1,855.80     |
|                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            |                            |                                          |          |     |                   |           | 1,855.80     |
| Service Accounting Number: 998736                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          |                            |                                          |          |     |                   |           |              |

The item covers the following Work :

|                                                                                                                                                      |         |                                        |       |                   |       |          |
|------------------------------------------------------------------------------------------------------------------------------------------------------|---------|----------------------------------------|-------|-------------------|-------|----------|
| 10                                                                                                                                                   | 3319645 | CHRG EXTRA TRANSPORT. > 50 KM (PICKUP) | 496KM | - Kilometer       |       |          |
|                                                                                                                                                      |         |                                        |       | Net value of item | 20.00 | 9,920.00 |
| EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING . UNLOADING. HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR |         |                                        |       |                   |       |          |



## WORK ORDER

W.O.Number P16 / 630355844 Dt.27.05.2026  
Page No: 14

| No                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       | Item Code                  | Material/Work Description                 | Quantity | UOM | Price Details               | Unit Rate | Amount (INR) |
|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------|-------------------------------------------|----------|-----|-----------------------------|-----------|--------------|
| EQUIVALENT) . #                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          |                            |                                           |          |     |                             |           |              |
| 20                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       | 3342230                    | CHRG TRANSPORT-UP TO 50KM-SCV-2-3SITE MAT | 1        | EA  | - each<br>Net value of item | 1,500.00  | 1,500.00     |
| Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           |                            |                                           |          |     |                             |           |              |
| 30                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       | 3139314                    | O906 CHRG: INSTALLATION OF ANTENNAS       | 1        | EA  | - each<br>Net value of item | 3,000.00  | 3,000.00     |
| Charges for Installation of Antennas                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     |                            |                                           |          |     |                             |           |              |
| 40                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       | 3194124                    | REMOVAL OF ANTENNA SET FOR W/L EQUIP      | 1        | EA  | - each<br>Net value of item | 2,500.00  | 2,500.00     |
| Job includes:<br>1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.<br>2) After job completion, materials, report to be submitted as directed by EIC.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  |                            |                                           |          |     |                             |           |              |
| 50                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       | 3296491                    | CONFIGURATION SERVICES, IT HARDWARE       | 1        | EA  | - each<br>Net value of item | 700.00    | 700.00       |
| CONFIGURATION SERVICES / IT HARDWARE                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     |                            |                                           |          |     |                             |           |              |
| 60                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       | 3323295                    | REM OF ANTENNA SET-SUBSEQUENT             | 1        | EA  | - each<br>Net value of item | 1,400.00  | 1,400.00     |
| "CHARGES FOR UNINSTALLING AND LOWERING ANTENNA FROM LOCATION TO GROUND ALONG WITH ACCESSORIES AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.#**TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#REFER THE MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA SET ON THE SAME SITE.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       |                            |                                           |          |     |                             |           |              |
| 70                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       | 3323297                    | INST OF ANTENNA SET-SUBSEQUENT            | 1        | EA  | - each<br>Net value of item | 1,600.00  | 1,600.00     |
| "CHARGES FOR LIFTING (FROM GROUND TO LOCATION) AND INSTALLATION OF BBU WITH 2300 MHZ BAND CHANNEL CARD & CONTROL CARD, CONNECTING NEW BBU WITH EXISTING CSS, INSTALLATION OF 2300 MHZ BAND RRU, POWER CABLES, GROUNDING CABLES, CPRI CABLES, RF ANTENNA, 33 DEG. BI-SECTOR ANTENNA, GPS ANTENNA INSTALLATION, H OR V BRACKET INSTALLATION (AS APPLICABLE), JUMPER CABLE, VSWR CHECK, WEATHER PROOFING OF RF CONNECTION, LABELLING OF CABLES AS PER PLAN, CLEANING OF SITE AFTER INSTALLATION, DATABASE UPDATE FOR NEWLY INSTALLED SITE IN SITE-FORGE AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.#**TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#TOOL: TOOL KIT FOR INSTALLATION#REFER THE INSTALLATION MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA SET ON THE SAME SITE.#" |                            |                                           |          |     |                             |           |              |
| 19                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       | 5G Readiness_MRPR-ENB-A003 |                                           | 1        | AU  | Value of Work               |           |              |
|                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          |                            |                                           |          |     | CGST                        | 9.00 %    | 1,701.00     |
|                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          |                            |                                           |          |     | SGST                        | 9.00 %    | 1,701.00     |
|                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          | Service Accounting Number: |                                           | 998736   |     |                             |           |              |

The item covers the following Work :

|    |         |                                     |   |    |                             |        |        |
|----|---------|-------------------------------------|---|----|-----------------------------|--------|--------|
| 10 | 3296491 | CONFIGURATION SERVICES, IT HARDWARE | 1 | EA | - each<br>Net value of item | 700.00 | 700.00 |
|----|---------|-------------------------------------|---|----|-----------------------------|--------|--------|

| No                                                                                                                                                                                                                                                                                                      | Item Code                  | Material/Work Description                | Quantity | UOM | Price Details                    | Unit Rate | Amount (INR) |
|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------|------------------------------------------|----------|-----|----------------------------------|-----------|--------------|
| CONFIGURATION SERVICES / IT HARDWARE                                                                                                                                                                                                                                                                    |                            |                                          |          |     |                                  |           |              |
| 20                                                                                                                                                                                                                                                                                                      | 3194124                    | REMOVAL OF ANTENNA SET FOR W/L EQUIP     | 1        | EA  | - each<br>Net value of item      | 2,500.00  | 2,500.00     |
| Job includes:<br>1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.<br>2) After job completion, materials, report to be submitted as directed by EIC. |                            |                                          |          |     |                                  |           |              |
| 30                                                                                                                                                                                                                                                                                                      | 3139314                    | O906 CHRG: INSTALLATION OF ANTENNAS      | 1        | EA  | - each<br>Net value of item      | 3,000.00  | 3,000.00     |
| Charges for Installation of Antennas                                                                                                                                                                                                                                                                    |                            |                                          |          |     |                                  |           |              |
| 40                                                                                                                                                                                                                                                                                                      | 3319645                    | CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)   | 560      | KM  | - Kilometer<br>Net value of item | 20.00     | 11,200.00    |
| EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#                                                                                                                                      |                            |                                          |          |     |                                  |           |              |
| 50                                                                                                                                                                                                                                                                                                      | 3342230                    | CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT | 1        | EA  | - each<br>Net value of item      | 1,500.00  | 1,500.00     |
| Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)          |                            |                                          |          |     |                                  |           |              |
| 20                                                                                                                                                                                                                                                                                                      | 5G Readiness_MRPR-ENB-A004 |                                          | 1        | AU  | Value of Work                    | INR/AU    | 22,060.00    |
|                                                                                                                                                                                                                                                                                                         |                            |                                          |          |     | CGST                             | 9.00 %    | 1,985.40     |
|                                                                                                                                                                                                                                                                                                         |                            |                                          |          |     | SGST                             | 9.00 %    | 1,985.40     |
|                                                                                                                                                                                                                                                                                                         | Service Accounting Number: |                                          | 998736   |     |                                  |           |              |

The item covers the following Work :

|                                                                                                                                                                                                      |         |                                      |   |    |                   |          |  |          |
|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|---------|--------------------------------------|---|----|-------------------|----------|--|----------|
| 10                                                                                                                                                                                                   | 3296491 | CONFIGURATION SERVICES, IT HARDWARE  | 1 | EA | - each            |          |  |          |
|                                                                                                                                                                                                      |         |                                      |   |    | Net value of item | 700.00   |  | 700.00   |
| CONFIGURATION SERVICES / IT HARDWARE                                                                                                                                                                 |         |                                      |   |    |                   |          |  |          |
| 20                                                                                                                                                                                                   | 3194124 | REMOVAL OF ANTENNA SET FOR W/L EQUIP | 1 | EA | - each            |          |  |          |
|                                                                                                                                                                                                      |         |                                      |   |    | Net value of item | 2,500.00 |  | 2,500.00 |
| Job includes:                                                                                                                                                                                        |         |                                      |   |    |                   |          |  |          |
| 1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township. |         |                                      |   |    |                   |          |  |          |
| 2) After job completion, materials, report to be submitted as directed by EIC.                                                                                                                       |         |                                      |   |    |                   |          |  |          |
| 30                                                                                                                                                                                                   | 3139314 | O906 CHRG: INSTALLATION OF ANTENNAS  | 1 | EA | - each            |          |  |          |
|                                                                                                                                                                                                      |         |                                      |   |    | Net value of item | 3,000.00 |  | 3,000.00 |
| Charges for Installation of Antennas                                                                                                                                                                 |         |                                      |   |    |                   |          |  |          |
| 40                                                                                                                                                                                                   | 3323295 | REM OF ANTENNA SET-SUBSEQUENT        | 1 | EA | - each            |          |  |          |
|                                                                                                                                                                                                      |         |                                      |   |    | Net value of item | 1,400.00 |  | 1,400.00 |
| "CHARGES FOR UNINSTALLING AND LOWERING ANTENNA FROM LOCATION TO GROUND ALONG WITH ACCESSORIES AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF                                                |         |                                      |   |    |                   |          |  |          |



**WORK ORDER****W.O.Number P16 / 630355844 Dt.27.05.2026**  
**Page No: 16**

No Item Code Material/Work Description Quantity UOM Price Details Unit Rate Amount (INR)  
ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE.  
ETC.##\*\*TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT  
APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY  
ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#REFER  
THE MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA SET ON THE SAME SITE.

50 3323297 INST OF ANTENNA SET-SUBSEQUENT

1

EA - each

Net value of item 1,600.00

1,600.00

"CHARGES FOR LIFTING (FROM GROUND TO LOCATION) AND INSTALLATION OF BBU WITH 2300 MHZ BAND CHANNEL CARD & CONTROL CARD, CONNECTING NEW BBU WITH EXISTING CSS,  
INSTALLATION OF 2300 MHZ BAND RRU, POWER CABLES, GROUNDING CABLES, CPRI CABLES, RF ANTENNA, 33 DEG. BI-SECTOR ANTENNA, GPS ANTENNA INSTALLATION, H OR V BRACKET  
INSTALLATION (AS APPLICABLE), JUMPER CABLE, VSWR CHECK, WEATHER PROOFING OF RF CONNECTION, LABELLING OF CABLES AS PER PLAN, CLEANING OF SITE AFTER INSTALLATION,  
DATABASE UPDATE FOR NEWLY INSTALLED SITE IN SITE-FORGE AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF  
ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.##\*\*TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND  
RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES,  
CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#TOOL: TOOL KIT FOR INSTALLATION#REFER THE INSTALLATION MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA  
SET ON THE SAME SITE.##

60 3342230 CHRGR TRANSPORT-UP TO 50KM-SCV-2-3SITE MAT

1 EA - each

Net value of item 1,500.00

1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when  
Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)

70 3319645 CHRGR EXTRA TRANSPORT. &gt; 50 KM (PICKUP)

568KM - Kilometer

Net value of item 20.00

11,360.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING, UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR  
EQUIVALENT).#

21 5G Readiness\_MRPR-ENB-V001

1

AU

Value of Work

INR/AU

22,140.00

CGST

9.00

%

1,992.60

SGST

9.00

%

1,992.60

Service Accounting Number:

998736

**The item covers the following Work :**

10 3139314 O906 CHRGR: INSTALLATION OF ANTENNAS

1 EA - each

Net value of item 3,000.00

3,000.00

Charges for Installation of Antennas

20 3194124 REMOVAL OF ANTENNA SET FOR W/L EQUIP

1 EA - each

Net value of item 2,500.00

2,500.00

Job includes:

1) Disconnection and removal of Antenna set for wireless equipments  
including accessories like cables, Pipe Structure, Supporting wires,  
Clamps for antenna fixing etc at plant complex or township.  
2) After job completion, materials, report to be submitted as directed  
by EIC.

30 3296491 CONFIGURATION SERVICES, IT HARDWARE

1 EA - each

Net value of item 700.00

700.00

CONFIGURATION SERVICES / IT HARDWARE

40 3323295 REM OF ANTENNA SET-SUBSEQUENT

1

EA - each



## WORK ORDER

W.O.Number P16 / 630355844 Dt.27.05.2026  
Page No: 17

| No                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  | Item Code | Material/Work Description | Quantity | UOM | Price Details     | Unit Rate | Amount (INR) |
|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------|---------------------------|----------|-----|-------------------|-----------|--------------|
|                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     |           |                           |          |     | Net value of item | 1,400.00  | 1,400.00     |
| "CHARGES FOR UNINSTALLING AND LOWERING ANTENNA FROM LOCATION TO GROUND ALONG WITH ACCESSORIES AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.##**TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#REFER THE MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA SET ON THE SAME SITE. |           |                           |          |     |                   |           |              |

### 50 3323297 INST OF ANTENNA SET-SUBSEQUENT

1 EA - each

Net value of item 1,600.00 1,600.00

"CHARGES FOR LIFTING (FROM GROUND TO LOCATION) AND INSTALLATION OF BBU WITH 2300 MHZ BAND CHANNEL CARD & CONTROL CARD, CONNECTING NEW BBU WITH EXISTING CSS, INSTALLATION OF 2300 MHZ BAND RRU, POWER CABLES, GROUNDING CABLES, CPRI CABLES, RF ANTENNA, 33 DEG. BI-SECTOR ANTENNA, GPS ANTENNA INSTALLATION, H OR V BRACKET INSTALLATION (AS APPLICABLE), JUMPER CABLE, VSWR CHECK, WEATHER PROOFING OF RF CONNECTION, LABELLING OF CABLES AS PER PLAN, CLEANING OF SITE AFTER INSTALLATION, DATABASE UPDATE FOR NEWLY INSTALLED SITE IN SITE-FORGE AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.##\*\*TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#TOOL: TOOL KIT FOR INSTALLATION#REFER THE INSTALLATION MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA SET ON THE SAME SITE.##"

### 60 3342230 CHRG TRANSPORT-UP TO 50KM-SCV-2-3SITE MAT

1 EA - each

Net value of item 1,500.00 1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)

### 70 3319645 CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)

572KM - Kilometer

Net value of item 20.00 11,440.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#

|    |                            |        |    |               |      |        |           |
|----|----------------------------|--------|----|---------------|------|--------|-----------|
| 22 | 5G Readiness_MUDH-ENB-A001 | 1      | AU | Value of Work |      | INR/AU | 15,140.00 |
|    |                            |        |    | CGST          | 9.00 | %      | 1,362.60  |
|    |                            |        |    | SGST          | 9.00 | %      | 1,362.60  |
|    | Service Accounting Number: | 998736 |    |               |      |        |           |

### The item covers the following Work :

#### 10 3194124 REMOVAL OF ANTENNA SET FOR W/L EQUIP

1 EA - each

Net value of item 2,500.00 2,500.00

Job includes:

- 1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.
- 2) After job completion, materials, report to be submitted as directed by EIC.

#### 20 3319645 CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)

372KM - Kilometer

Net value of item 20.00 7,440.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#

#### 30 3342230 CHRG TRANSPORT-UP TO 50KM-SCV-2-3SITE MAT

1 EA - each

Net value of item 1,500.00 1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when

**WORK ORDER**W.O.Number **P16 / 630355844** Dt.**27.05.2026**  
Page No: 18

| No                                                                            | Item Code | Material/Work Description           | Quantity | UOM | Price Details     | Unit Rate | Amount (INR) |
|-------------------------------------------------------------------------------|-----------|-------------------------------------|----------|-----|-------------------|-----------|--------------|
| Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis) |           |                                     |          |     |                   |           |              |
| 40                                                                            | 3296491   | CONFIGURATION SERVICES, IT HARDWARE | 1        | EA  | - each            |           |              |
|                                                                               |           |                                     |          |     | Net value of item | 700.00    | 700.00       |
| CONFIGURATION SERVICES / IT HARDWARE                                          |           |                                     |          |     |                   |           |              |
| 50                                                                            | 3139314   | O906 CHR: INSTALLATION OF ANTENNAS  | 1        | EA  | - each            |           |              |
|                                                                               |           |                                     |          |     | Net value of item | 3,000.00  | 3,000.00     |
| Charges for Installation of Antennas                                          |           |                                     |          |     |                   |           |              |
| 23                                                                            |           | 5G Readiness_NRIN-ENB-A001          | 1        | AU  |                   |           |              |
|                                                                               |           |                                     |          |     | Value of Work     |           |              |
|                                                                               |           |                                     |          |     | CGST              | 9.00 %    | 1,726.20     |
|                                                                               |           |                                     |          |     | SGST              | 9.00 %    | 1,726.20     |
|                                                                               |           | Service Accounting Number:          | 998736   |     |                   |           |              |

**The item covers the following Work :**

|                                      |         |                                     |   |    |                   |        |        |
|--------------------------------------|---------|-------------------------------------|---|----|-------------------|--------|--------|
| 10                                   | 3296491 | CONFIGURATION SERVICES, IT HARDWARE | 1 | EA | - each            |        |        |
|                                      |         |                                     |   |    | Net value of item | 700.00 | 700.00 |
| CONFIGURATION SERVICES / IT HARDWARE |         |                                     |   |    |                   |        |        |

|    |         |                               |   |    |                   |          |          |
|----|---------|-------------------------------|---|----|-------------------|----------|----------|
| 20 | 3323295 | REM OF ANTENNA SET-SUBSEQUENT | 1 | EA | - each            |          |          |
|    |         |                               |   |    | Net value of item | 1,400.00 | 1,400.00 |

"CHARGES FOR UNINSTALLING AND LOWERING ANTENNA FROM LOCATION TO GROUND ALONG WITH ACCESSORIES AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.##\*\*TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#REFER THE MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA SET ON THE SAME SITE.

|    |         |                                |   |    |                   |          |          |
|----|---------|--------------------------------|---|----|-------------------|----------|----------|
| 30 | 3323297 | INST OF ANTENNA SET-SUBSEQUENT | 1 | EA | - each            |          |          |
|    |         |                                |   |    | Net value of item | 1,600.00 | 1,600.00 |

"CHARGES FOR LIFTING (FROM GROUND TO LOCATION) AND INSTALLATION OF BBU WITH 2300 MHZ BAND CHANNEL CARD & CONTROL CARD, CONNECTING NEW BBU WITH EXISTING CSS, INSTALLATION OF 2300 MHZ BAND RRU, POWER CABLES, GROUNDING CABLES, CPRI CABLES, RF ANTENNA, 33 DEG. BI-SECTOR ANTENNA, GPS ANTENNA INSTALLATION, H OR V BRACKET INSTALLATION (AS APPLICABLE), JUMPER CABLE, VSWR CHECK, WEATHER PROOFING OF RF CONNECTION, LABELLING OF CABLES AS PER PLAN, CLEANING OF SITE AFTER INSTALLATION, DATABASE UPDATE FOR NEWLY INSTALLED SITE IN SITE-FORGE AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.##\*\*TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#TOOL: TOOL KIT FOR INSTALLATION#REFER THE INSTALLATION MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA SET ON THE SAME SITE.##"

|    |         |                                           |   |    |                   |          |          |
|----|---------|-------------------------------------------|---|----|-------------------|----------|----------|
| 40 | 3342230 | CHRG TRANSPORT-UP TO 50KM-SCV-2-3SITE MAT | 1 | EA | - each            |          |          |
|    |         |                                           |   |    | Net value of item | 1,500.00 | 1,500.00 |

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)

|    |         |                                        |       |             |                   |       |          |
|----|---------|----------------------------------------|-------|-------------|-------------------|-------|----------|
| 50 | 3319645 | CHRG EXTRA TRANSPORT. > 50 KM (PICKUP) | 424KM | - Kilometer |                   |       |          |
|    |         |                                        |       |             | Net value of item | 20.00 | 8,480.00 |

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#

|    |         |                                      |   |    |                   |          |          |
|----|---------|--------------------------------------|---|----|-------------------|----------|----------|
| 60 | 3194124 | REMOVAL OF ANTENNA SET FOR W/L EQUIP | 1 | EA | - each            |          |          |
|    |         |                                      |   |    | Net value of item | 2,500.00 | 2,500.00 |

**WORK ORDER****W.O.Number P16 / 630355844 Dt.27.05.2026**  
**Page No: 19**

| No | Item Code                                                                                                                                                                                                                                                                                               | Material/Work Description           | Quantity | UOM | Price Details               | Unit Rate | Amount (INR) |
|----|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------------------------------|----------|-----|-----------------------------|-----------|--------------|
|    | Job includes:<br>1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.<br>2) After job completion, materials, report to be submitted as directed by EIC. |                                     |          |     |                             |           |              |
| 70 | 3139314                                                                                                                                                                                                                                                                                                 | O906 CHRG: INSTALLATION OF ANTENNAS | 1        | EA  | - each<br>Net value of item | 3,000.00  | 3,000.00     |
|    | Charges for Installation of Antennas                                                                                                                                                                                                                                                                    |                                     |          |     |                             |           |              |
| 24 |                                                                                                                                                                                                                                                                                                         | 5G Readiness_NRIN-ENB-A002          | 1        | AU  |                             |           |              |
|    |                                                                                                                                                                                                                                                                                                         |                                     |          |     | Value of Work               |           | 16,580.00    |
|    |                                                                                                                                                                                                                                                                                                         |                                     |          |     | CGST                        | 9.00 %    | 1,492.20     |
|    |                                                                                                                                                                                                                                                                                                         |                                     |          |     | SGST                        | 9.00 %    | 1,492.20     |
|    |                                                                                                                                                                                                                                                                                                         | Service Accounting Number:          | 998736   |     |                             |           |              |

**The item covers the following Work :**

|                                                                                                                                                                                                                                                                                                         |         |                                           |        |                   |                             |          |           |
|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|---------|-------------------------------------------|--------|-------------------|-----------------------------|----------|-----------|
| 10                                                                                                                                                                                                                                                                                                      | 3319645 | CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)    | 444KM  | - Kilometer       |                             |          |           |
|                                                                                                                                                                                                                                                                                                         |         |                                           |        | Net value of item | 20.00                       |          | 8,880.00  |
| EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#                                                                                                                                      |         |                                           |        |                   |                             |          |           |
| 20                                                                                                                                                                                                                                                                                                      | 3342230 | CHRG TRANSPORT-UP TO 50KM-SCV-2-3SITE MAT | 1      | EA                | - each<br>Net value of item | 1,500.00 | 1,500.00  |
| Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)          |         |                                           |        |                   |                             |          |           |
| 30                                                                                                                                                                                                                                                                                                      | 3296491 | CONFIGURATION SERVICES, IT HARDWARE       | 1      | EA                | - each<br>Net value of item | 700.00   | 700.00    |
| CONFIGURATION SERVICES / IT HARDWARE                                                                                                                                                                                                                                                                    |         |                                           |        |                   |                             |          |           |
| 40                                                                                                                                                                                                                                                                                                      | 3139314 | O906 CHRG: INSTALLATION OF ANTENNAS       | 1      | EA                | - each<br>Net value of item | 3,000.00 | 3,000.00  |
| Charges for Installation of Antennas                                                                                                                                                                                                                                                                    |         |                                           |        |                   |                             |          |           |
| 50                                                                                                                                                                                                                                                                                                      | 3194124 | REMOVAL OF ANTENNA SET FOR W/L EQUIP      | 1      | EA                | - each<br>Net value of item | 2,500.00 | 2,500.00  |
| Job includes:<br>1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.<br>2) After job completion, materials, report to be submitted as directed by EIC. |         |                                           |        |                   |                             |          |           |
| 25                                                                                                                                                                                                                                                                                                      |         | 5G Readiness_ORAI-ENB-A004                | 1      | AU                |                             |          |           |
|                                                                                                                                                                                                                                                                                                         |         |                                           |        |                   | Value of Work               |          | 15,460.00 |
|                                                                                                                                                                                                                                                                                                         |         |                                           |        |                   | CGST                        | 9.00 %   | 1,391.40  |
|                                                                                                                                                                                                                                                                                                         |         |                                           |        |                   | SGST                        | 9.00 %   | 1,391.40  |
|                                                                                                                                                                                                                                                                                                         |         | Service Accounting Number:                | 998736 |                   |                             |          |           |



## WORK ORDER

W.O.Number **P16 / 630355844** Dt.**27.05.2026**  
Page No: 20

| No                                          | Item Code                  | Material/Work Description                                                                                                                                                                                                                                                                               | Quantity | UOM         | Price Details     | Unit Rate | Amount (INR) |
|---------------------------------------------|----------------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------|-------------|-------------------|-----------|--------------|
| <b>The item covers the following Work :</b> |                            |                                                                                                                                                                                                                                                                                                         |          |             |                   |           |              |
| 10                                          | 3139314                    | O906 CHRG: INSTALLATION OF ANTENNAS                                                                                                                                                                                                                                                                     | 1        | EA - each   | Net value of item | 3,000.00  | 3,000.00     |
|                                             |                            | Charges for Installation of Antennas                                                                                                                                                                                                                                                                    |          |             |                   |           |              |
| 20                                          | 3194124                    | REMOVAL OF ANTENNA SET FOR W/L EQUIP                                                                                                                                                                                                                                                                    | 1        | EA - each   | Net value of item | 2,500.00  | 2,500.00     |
|                                             |                            | Job includes:<br>1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.<br>2) After job completion, materials, report to be submitted as directed by EIC. |          |             |                   |           |              |
| 30                                          | 3296491                    | CONFIGURATION SERVICES, IT HARDWARE                                                                                                                                                                                                                                                                     | 1        | EA - each   | Net value of item | 700.00    | 700.00       |
|                                             |                            | CONFIGURATION SERVICES / IT HARDWARE                                                                                                                                                                                                                                                                    |          |             |                   |           |              |
| 40                                          | 3342230                    | CHRG TRANSPORT-UP TO 50KM-SCV-2-3SITE MAT                                                                                                                                                                                                                                                               | 1        | EA - each   | Net value of item | 1,500.00  | 1,500.00     |
|                                             |                            | Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)          |          |             |                   |           |              |
| 50                                          | 3319645                    | CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)                                                                                                                                                                                                                                                                  | 388KM    | - Kilometer | Net value of item | 20.00     | 7,760.00     |
|                                             |                            | EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#                                                                                                                                      |          |             |                   |           |              |
| 26                                          | 5G Readiness_ORAI-ENB-A007 |                                                                                                                                                                                                                                                                                                         | 1        | AU          | Value of Work     |           | 15,380.00    |
|                                             |                            |                                                                                                                                                                                                                                                                                                         |          |             | CGST              | 9.00 %    | 1,384.20     |
|                                             |                            |                                                                                                                                                                                                                                                                                                         |          |             | SGST              | 9.00 %    | 1,384.20     |
|                                             |                            | Service Accounting Number:                                                                                                                                                                                                                                                                              | 998736   |             |                   |           |              |

### The item covers the following Work :

|    |         |                                                                                                                                                                                                                                                                                                         |   |           |                   |          |          |
|----|---------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|---|-----------|-------------------|----------|----------|
| 10 | 3139314 | O906 CHRG: INSTALLATION OF ANTENNAS                                                                                                                                                                                                                                                                     | 1 | EA - each | Net value of item | 3,000.00 | 3,000.00 |
|    |         | Charges for Installation of Antennas                                                                                                                                                                                                                                                                    |   |           |                   |          |          |
| 20 | 3194124 | REMOVAL OF ANTENNA SET FOR W/L EQUIP                                                                                                                                                                                                                                                                    | 1 | EA - each | Net value of item | 2,500.00 | 2,500.00 |
|    |         | Job includes:<br>1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.<br>2) After job completion, materials, report to be submitted as directed by EIC. |   |           |                   |          |          |
| 30 | 3296491 | CONFIGURATION SERVICES, IT HARDWARE                                                                                                                                                                                                                                                                     | 1 | EA - each | Net value of item | 700.00   | 700.00   |

| No                                                                                                                                                                                                                                                                                             | Item Code | Material/Work Description                | Quantity | UOM | Price Details     | Unit Rate | Amount (INR) |
|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------|------------------------------------------|----------|-----|-------------------|-----------|--------------|
| CONFIGURATION SERVICES / IT HARDWARE                                                                                                                                                                                                                                                           |           |                                          |          |     |                   |           |              |
| 40                                                                                                                                                                                                                                                                                             | 3342230   | CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT | 1        | EA  | - each            |           |              |
|                                                                                                                                                                                                                                                                                                |           |                                          |          |     | Net value of item | 1,500.00  | 1,500.00     |
| Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis) |           |                                          |          |     |                   |           |              |
| 50                                                                                                                                                                                                                                                                                             | 3319645   | CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)   | 384      | KM  | - Kilometer       |           |              |
|                                                                                                                                                                                                                                                                                                |           |                                          |          |     | Net value of item | 20.00     | 7,680.00     |
| EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#                                                                                                                             |           |                                          |          |     |                   |           |              |
| 27                                                                                                                                                                                                                                                                                             |           | 5G Readiness_PRNP-ENB-A002               | 1        | AU  |                   |           |              |
|                                                                                                                                                                                                                                                                                                |           |                                          |          |     | Value of Work     | INR/AU    | 15,660.00    |
|                                                                                                                                                                                                                                                                                                |           |                                          |          |     | CGST              | 9.00 %    | 1,409.40     |
|                                                                                                                                                                                                                                                                                                |           |                                          |          |     | SGST              | 9.00 %    | 1,409.40     |
|                                                                                                                                                                                                                                                                                                |           | Service Accounting Number:               | 998736   |     |                   |           |              |

The item covers the following Work :

|    |         |                                                                                                                                                                                                                                                                                                         |     |    |                   |          |  |          |
|----|---------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----|----|-------------------|----------|--|----------|
| 10 | 3139314 | O906 CHRG: INSTALLATION OF ANTENNAS                                                                                                                                                                                                                                                                     | 1   | EA | - each            |          |  |          |
|    |         | Charges for Installation of Antennas                                                                                                                                                                                                                                                                    |     |    | Net value of item | 3,000.00 |  | 3,000.00 |
| 20 | 3194124 | REMOVAL OF ANTENNA SET FOR W/L EQUIP                                                                                                                                                                                                                                                                    | 1   | EA | - each            |          |  |          |
|    |         | Job includes:<br>1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.<br>2) After job completion, materials, report to be submitted as directed by EIC. |     |    | Net value of item | 2,500.00 |  | 2,500.00 |
| 30 | 3296491 | CONFIGURATION SERVICES, IT HARDWARE                                                                                                                                                                                                                                                                     | 1   | EA | - each            |          |  |          |
|    |         | CONFIGURATION SERVICES / IT HARDWARE                                                                                                                                                                                                                                                                    |     |    | Net value of item | 700.00   |  | 700.00   |
| 40 | 3342230 | CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT                                                                                                                                                                                                                                                                | 1   | EA | - each            |          |  |          |
|    |         | Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)          |     |    | Net value of item | 1,500.00 |  | 1,500.00 |
| 50 | 3319645 | CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)                                                                                                                                                                                                                                                                  | 398 | KM | - Kilometer       |          |  |          |
|    |         | EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#                                                                                                                                      |     |    | Net value of item | 20.00    |  | 7,960.00 |



## WORK ORDER

W.O.Number **P16 / 630355844** Dt. **27.05.2026**  
Page No: 22

| No | Item Code | Material/Work Description  | Quantity | UOM | Price Details | Unit Rate | Amount (INR) |
|----|-----------|----------------------------|----------|-----|---------------|-----------|--------------|
| 28 |           | 5G Readiness_PWYN-ENB-A001 | 1        | AU  |               |           |              |
|    |           |                            |          |     | Value of Work |           | 17,220.00    |
|    |           |                            |          |     | CGST          | 9.00 %    | 1,549.80     |
|    |           |                            |          |     | SGST          | 9.00 %    | 1,549.80     |
|    |           | Service Accounting Number: | 998736   |     |               |           |              |

### The item covers the following Work :

|    |         |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          |       |                   |          |  |          |
|----|---------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------|-------------------|----------|--|----------|
| 10 | 3139314 | O906 CHRQ: INSTALLATION OF ANTENNAS                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      | 1     | EA - each         |          |  |          |
|    |         | Charges for Installation of Antennas                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     |       | Net value of item | 3,000.00 |  | 3,000.00 |
| 20 | 3194124 | REMOVAL OF ANTENNA SET FOR W/L EQUIP                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     | 1     | EA - each         |          |  |          |
|    |         | Job includes:<br>1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.<br>2) After job completion, materials, report to be submitted as directed by EIC.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  |       | Net value of item | 2,500.00 |  | 2,500.00 |
| 30 | 3296491 | CONFIGURATION SERVICES, IT HARDWARE                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      | 1     | EA - each         |          |  |          |
|    |         | CONFIGURATION SERVICES / IT HARDWARE                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     |       | Net value of item | 700.00   |  | 700.00   |
| 40 | 3323295 | REM OF ANTENNA SET-SUBSEQUENT                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            | 1     | EA - each         |          |  |          |
|    |         | "CHARGES FOR UNINSTALLING AND LOWERING ANTENNA FROM LOCATION TO GROUND ALONG WITH ACCESSORIES AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.***TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#REFER THE MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA SET ON THE SAME SITE.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       |       | Net value of item | 1,400.00 |  | 1,400.00 |
| 50 | 3323297 | INST OF ANTENNA SET-SUBSEQUENT                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           | 1     | EA - each         |          |  |          |
|    |         | "CHARGES FOR LIFTING (FROM GROUND TO LOCATION) AND INSTALLATION OF BBU WITH 2300 MHZ BAND CHANNEL CARD & CONTROL CARD, CONNECTING NEW BBU WITH EXISTING CSS, INSTALLATION OF 2300 MHZ BAND RRU, POWER CABLES, GROUNDING CABLES, CPRI CABLES, RF ANTENNA, 33 DEG. BI-SECTOR ANTENNA, GPS ANTENNA INSTALLATION, H OR V BRACKET INSTALLATION (AS APPLICABLE), JUMPER CABLE, VSWR CHECK, WEATHER PROOFING OF RF CONNECTION, LABELLING OF CABLES AS PER PLAN, CLEANING OF SITE AFTER INSTALLATION, DATABASE UPDATE FOR NEWLY INSTALLED SITE IN SITE-FORGE AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.***TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#TOOL: TOOL KIT FOR INSTALLATION#REFER THE INSTALLATION MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA SET ON THE SAME SITE.## |       | Net value of item | 1,600.00 |  | 1,600.00 |
| 60 | 3342230 | CHRG TRANSPORT-UP TO 50KM-SCV-2-3SITE MAT                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                | 1     | EA - each         |          |  |          |
|    |         | Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           |       | Net value of item | 1,500.00 |  | 1,500.00 |
| 70 | 3319645 | CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                   | 326KM | - Kilometer       |          |  |          |
|    |         | EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       |       | Net value of item | 20.00    |  | 6,520.00 |

| No | Item Code | Material/Work Description  | Quantity | UOM | Price Details | Unit Rate | Amount (INR) |
|----|-----------|----------------------------|----------|-----|---------------|-----------|--------------|
| 29 |           | 5G Readiness_PWYN-ENB-A002 | 1        | AU  |               |           |              |
|    |           |                            |          |     | Value of Work |           | 18,140.00    |
|    |           |                            |          |     | CGST          | 9.00 %    | 1,632.60     |
|    |           |                            |          |     | SGST          | 9.00 %    | 1,632.60     |
|    |           | Service Accounting Number: | 998736   |     |               |           |              |

The item covers the following Work :

|                                                                                                                                                                    |         |                                        |       |                   |       |          |
|--------------------------------------------------------------------------------------------------------------------------------------------------------------------|---------|----------------------------------------|-------|-------------------|-------|----------|
| 10                                                                                                                                                                 | 3319645 | CHRG EXTRA TRANSPORT. > 50 KM (PICKUP) | 372KM | - Kilometer       |       |          |
|                                                                                                                                                                    |         |                                        |       | Net value of item | 20.00 | 7,440.00 |
| EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).# |         |                                        |       |                   |       |          |

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#/(Rate per Site basis)

|    |         |                                |   |                   |          |  |          |
|----|---------|--------------------------------|---|-------------------|----------|--|----------|
| 30 | 3323297 | INST OF ANTENNA SET-SUBSEQUENT | 1 | EA - each         |          |  |          |
|    |         |                                |   | Net value of item | 1,600.00 |  | 1,600.00 |

"CHARGES FOR LIFTING (FROM GROUND TO LOCATION) AND INSTALLATION OF BBU WITH 2300 MHZ BAND CHANNEL CARD & CONTROL CARD, CONNECTING NEW BBU WITH EXISTING CSS, INSTALLATION OF 2300 MHZ BAND RRU, POWER CABLES, GROUNDING CABLES, CPRI CABLES, RF ANTENNA, 33 DEG. BI-SECTOR ANTENNA, GPS ANTENNA INSTALLATION, H OR V BRACKET INSTALLATION (AS APPLICABLE), JUMPER CABLE, VSWR CHECK, WEATHER PROOFING OF RF CONNECTION, LABELLING OF CABLES AS PER PLAN, CLEANING OF SITE AFTER INSTALLATION, DATABASE UPDATE FOR NEWLY INSTALLED SITE IN SITE-FORGE AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.##TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#TOOL: TOOL KIT FOR INSTALLATION#REFER THE INSTALLATION MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA SET ON THE SAME SITE.##"

|    |         |                               |   |                   |          |  |          |
|----|---------|-------------------------------|---|-------------------|----------|--|----------|
| 40 | 3323295 | REM OF ANTENNA SET-SUBSEQUENT | 1 | EA - each         |          |  |          |
|    |         |                               |   | Net value of item | 1,400.00 |  | 1,400.00 |

"CHARGES FOR UNINSTALLING AND LOWERING ANTENNA FROM LOCATION TO GROUND ALONG WITH ACCESSORIES AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.##\*\*TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#REFER THE MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA SET ON THE SAME SITE.

|    |         |                                     |                   |        |  |        |
|----|---------|-------------------------------------|-------------------|--------|--|--------|
| 50 | 3296491 | CONFIGURATION SERVICES, IT HARDWARE | 1 EA - each       |        |  |        |
|    |         |                                     | Net value of item | 700.00 |  | 700.00 |

## CONFIGURATION SERVICES / IT HARDWARE

|    |         |                                      |                   |          |  |          |
|----|---------|--------------------------------------|-------------------|----------|--|----------|
| 60 | 3194124 | REMOVAL OF ANTENNA SET FOR W/L EQUIP | 1 EA - each       |          |  |          |
|    |         |                                      | Net value of item | 2,500.00 |  | 2,500.00 |

Job includes:

- 1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.
- 2) After job completion, materials, report to be submitted as directed by EIC.

|    |         |                                     |                   |          |  |          |
|----|---------|-------------------------------------|-------------------|----------|--|----------|
| 70 | 3139314 | O906 CHRG: INSTALLATION OF ANTENNAS | 1 EA - each       |          |  |          |
|    |         |                                     | Net value of item | 3,000.00 |  | 3,000.00 |

### Charges for Installation of Antennas



**WORK ORDER****W.O.Number P16 / 630355844 Dt.27.05.2026**  
**Page No: 24**

| No | Item Code | Material/Work Description  | Quantity | UOM | Price Details | Unit Rate | Amount (INR) |
|----|-----------|----------------------------|----------|-----|---------------|-----------|--------------|
| 30 |           | 5G Readiness_RSLB-ENB-A001 | 1        | AU  |               |           |              |
|    |           |                            |          |     | Value of Work |           | 13,980.00    |
|    |           |                            |          |     | CGST          | 9.00 %    | 1,258.20     |
|    |           |                            |          |     | SGST          | 9.00 %    | 1,258.20     |
|    |           | Service Accounting Number: | 998736   |     |               |           |              |

**The item covers the following Work :**

|    |         |                                                                                                                                                                                                                                                                                                |     |    |                   |          |          |
|----|---------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----|----|-------------------|----------|----------|
| 10 | 3194124 | REMOVAL OF ANTENNA SET FOR W/L EQUIP                                                                                                                                                                                                                                                           | 1   | EA | - each            |          |          |
|    |         |                                                                                                                                                                                                                                                                                                |     |    | Net value of item | 2,500.00 | 2,500.00 |
|    |         | Job includes:                                                                                                                                                                                                                                                                                  |     |    |                   |          |          |
|    |         | 1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.                                                                                           |     |    |                   |          |          |
|    |         | 2) After job completion, materials, report to be submitted as directed by EIC.                                                                                                                                                                                                                 |     |    |                   |          |          |
| 20 | 3296491 | CONFIGURATION SERVICES, IT HARDWARE                                                                                                                                                                                                                                                            | 1   | EA | - each            |          |          |
|    |         |                                                                                                                                                                                                                                                                                                |     |    | Net value of item | 700.00   | 700.00   |
|    |         | CONFIGURATION SERVICES / IT HARDWARE                                                                                                                                                                                                                                                           |     |    |                   |          |          |
| 30 | 3342230 | CHRG TRANSPORT-UP TO 50KM-SCV-2-3SITE MAT                                                                                                                                                                                                                                                      | 1   | EA | - each            |          |          |
|    |         |                                                                                                                                                                                                                                                                                                |     |    | Net value of item | 1,500.00 | 1,500.00 |
|    |         | Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis) |     |    |                   |          |          |
| 40 | 3139314 | O906 CHRG: INSTALLATION OF ANTENNAS                                                                                                                                                                                                                                                            | 1   | EA | - each            |          |          |
|    |         |                                                                                                                                                                                                                                                                                                |     |    | Net value of item | 3,000.00 | 3,000.00 |
|    |         | Charges for Installation of Antennas                                                                                                                                                                                                                                                           |     |    |                   |          |          |
| 50 | 3319645 | CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)                                                                                                                                                                                                                                                         | 314 | KM | - Kilometer       |          |          |
|    |         |                                                                                                                                                                                                                                                                                                |     |    | Net value of item | 20.00    | 6,280.00 |
|    |         | EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#                                                                                                                             |     |    |                   |          |          |

|    |  |                            |        |    |               |        |           |
|----|--|----------------------------|--------|----|---------------|--------|-----------|
| 31 |  | 5G Readiness_RSLB-ENB-A002 | 1      | AU |               |        |           |
|    |  |                            |        |    | Value of Work |        | 14,060.00 |
|    |  |                            |        |    | CGST          | 9.00 % | 1,265.40  |
|    |  |                            |        |    | SGST          | 9.00 % | 1,265.40  |
|    |  | Service Accounting Number: | 998736 |    |               |        |           |

**The item covers the following Work :**

|    |         |                                                                                                                                                                    |     |    |                   |          |          |
|----|---------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----|----|-------------------|----------|----------|
| 10 | 3319645 | CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)                                                                                                                             | 318 | KM | - Kilometer       |          |          |
|    |         |                                                                                                                                                                    |     |    | Net value of item | 20.00    | 6,360.00 |
|    |         | EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).# |     |    |                   |          |          |
| 20 | 3342230 | CHRG TRANSPORT-UP TO 50KM-SCV-2-3SITE MAT                                                                                                                          | 1   | EA | - each            |          |          |
|    |         |                                                                                                                                                                    |     |    | Net value of item | 1,500.00 | 1,500.00 |

**WORK ORDER****W.O.Number P16 / 630355844 Dt.27.05.2026**  
**Page No: 25**

No Item Code Material/Work Description Quantity UOM Price Details Unit Rate Amount (INR)  
Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent) #Charges are inclusive of Loading, Unloading, handling, Toll, etc. #This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)

30 3296491 CONFIGURATION SERVICES, IT HARDWARE 1 EA - each 700.00 700.00  
Net value of item

CONFIGURATION SERVICES / IT HARDWARE

40 3194124 REMOVAL OF ANTENNA SET FOR W/L EQUIP 1 EA - each 2,500.00 2,500.00  
Net value of item

Job includes:

1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.

2) After job completion, materials, report to be submitted as directed by EIC.

50 3139314 O906 CHRG: INSTALLATION OF ANTENNAS 1 EA - each 3,000.00 3,000.00  
Net value of item

Charges for Installation of Antennas

32 5G Readiness\_SBDP-ENB-A001 1 AU Value of Work 13,140.00  
CGST 9.00 % 1,182.60  
SGST 9.00 % 1,182.60

Service Accounting Number: 998736

**The item covers the following Work :**

10 3319645 CHRG EXTRA TRANSPORT. > 50 KM (PICKUP) 272KM - Kilometer 20.00 5,440.00  
Net value of item

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#

20 3342230 CHRG TRANSPORT-UP TO 50KM-SCV-2-3SITE MAT 1 EA - each 1,500.00 1,500.00  
Net value of item

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)

30 3296491 CONFIGURATION SERVICES, IT HARDWARE 1 EA - each 700.00 700.00  
Net value of item

CONFIGURATION SERVICES / IT HARDWARE

40 3194124 REMOVAL OF ANTENNA SET FOR W/L EQUIP 1 EA - each 2,500.00 2,500.00  
Net value of item

Job includes:

1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.

2) After job completion, materials, report to be submitted as directed by EIC.

50 3139314 O906 CHRG: INSTALLATION OF ANTENNAS 1 EA - each

**WORK ORDER**W.O.Number **P16 / 630355844** Dt.**27.05.2026**  
Page No: 26

| No | Item Code | Material/Work Description            | Quantity | UOM | Price Details     | Unit Rate | Amount (INR) |
|----|-----------|--------------------------------------|----------|-----|-------------------|-----------|--------------|
|    |           | Charges for Installation of Antennas |          |     | Net value of item | 3,000.00  | 3,000.00     |
| 33 |           | 5G Readiness_SJPR-ENB-9013           | 1        | AU  |                   |           |              |
|    |           |                                      |          |     | Value of Work     |           | 16,620.00    |
|    |           |                                      |          |     | CGST              | 9.00 %    | 1,495.80     |
|    |           |                                      |          |     | SGST              | 9.00 %    | 1,495.80     |
|    |           | Service Accounting Number:           | 998736   |     |                   |           |              |

**The item covers the following Work :**

|    |         |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           |       |    |                   |          |          |
|----|---------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------|----|-------------------|----------|----------|
| 10 | 3194124 | REMOVAL OF ANTENNA SET FOR W/L EQUIP                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      | 1     | EA | - each            |          |          |
|    |         |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           |       |    | Net value of item | 2,500.00 | 2,500.00 |
|    |         | Job includes:                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                             |       |    |                   |          |          |
|    |         | 1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      |       |    |                   |          |          |
|    |         | 2) After job completion, materials, report to be submitted as directed by EIC.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            |       |    |                   |          |          |
| 20 | 3296491 | CONFIGURATION SERVICES, IT HARDWARE                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       | 1     | EA | - each            |          |          |
|    |         |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           |       |    | Net value of item | 700.00   | 700.00   |
|    |         | CONFIGURATION SERVICES / IT HARDWARE                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      |       |    |                   |          |          |
| 30 | 3139314 | O906 CHR: INSTALLATION OF ANTENNAS                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        | 1     | EA | - each            |          |          |
|    |         |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           |       |    | Net value of item | 3,000.00 | 3,000.00 |
|    |         | Charges for Installation of Antennas                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      |       |    |                   |          |          |
| 40 | 3323297 | INST OF ANTENNA SET-SUBSEQUENT                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            | 1     | EA | - each            |          |          |
|    |         |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           |       |    | Net value of item | 1,600.00 | 1,600.00 |
|    |         | "CHARGES FOR LIFTING (FROM GROUND TO LOCATION) AND INSTALLATION OF BBU WITH 2300 MHZ BAND CHANNEL CARD & CONTROL CARD, CONNECTING NEW BBU WITH EXISTING CSS, INSTALLATION OF 2300 MHZ BAND RRU, POWER CABLES, GROUNDING CABLES, CPRI CABLES, RF ANTENNA, 33 DEG. BI-SECTOR ANTENNA, GPS ANTENNA INSTALLATION, H OR V BRACKET INSTALLATION (AS APPLICABLE), JUMPER CABLE, VSWR CHECK, WEATHER PROOFING OF RF CONNECTION, LABELLING OF CABLES AS PER PLAN, CLEANING OF SITE AFTER INSTALLATION, DATABASE UPDATE FOR NEWLY INSTALLED SITE IN SITE-FORGE AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.***TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#TOOL: TOOL KIT FOR INSTALLATION#REFER THE INSTALLATION MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA SET ON THE SAME SITE.##" |       |    |                   |          |          |
| 50 | 3342230 | CHRG TRANSPORT-UP TO 50KM-SCV-2-3SITE MAT                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                 | 1     | EA | - each            |          |          |
|    |         |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           |       |    | Net value of item | 1,500.00 | 1,500.00 |
|    |         | Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            |       |    |                   |          |          |
| 60 | 3319645 | CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    | 366KM | -  | Kilometer         |          |          |
|    |         |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           |       |    | Net value of item | 20.00    | 7,320.00 |
|    |         | EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        |       |    |                   |          |          |



## WORK ORDER

W.O.Number P16 / 630355844 Dt.27.05.2026

Page No: 27

| No | Item Code | Material/Work Description  | Quantity | UOM | Price Details | Unit Rate | Amount (INR) |
|----|-----------|----------------------------|----------|-----|---------------|-----------|--------------|
| 34 |           | 5G Readiness_SJPR-ENB-A001 | 1        | AU  |               |           |              |
|    |           |                            |          |     | Value of Work |           | 19,580.00    |
|    |           |                            |          |     | CGST          | 9.00 %    | 1,762.20     |
|    |           |                            |          |     | SGST          | 9.00 %    | 1,762.20     |
|    |           | Service Accounting Number: | 998736   |     |               |           |              |

### The item covers the following Work :

|    |         |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                         |       |                   |          |  |          |
|----|---------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------|-------------------|----------|--|----------|
| 10 | 3139314 | O906 CHR: INSTALLATION OF ANTENNAS                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      | 1     | EA - each         |          |  |          |
|    |         | Charges for Installation of Antennas                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    |       | Net value of item | 3,000.00 |  | 3,000.00 |
| 20 | 3194124 | REMOVAL OF ANTENNA SET FOR W/L EQUIP                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    | 1     | EA - each         |          |  |          |
|    |         | Job includes:<br>1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.<br>2) After job completion, materials, report to be submitted as directed by EIC.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                 |       | Net value of item | 2,500.00 |  | 2,500.00 |
| 30 | 3296491 | CONFIGURATION SERVICES, IT HARDWARE                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     | 1     | EA - each         |          |  |          |
|    |         | CONFIGURATION SERVICES / IT HARDWARE                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    |       | Net value of item | 700.00   |  | 700.00   |
| 40 | 3323295 | REM OF ANTENNA SET-SUBSEQUENT                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           | 1     | EA - each         |          |  |          |
|    |         | "CHARGES FOR UNINSTALLING AND LOWERING ANTENNA FROM LOCATION TO GROUND ALONG WITH ACCESSORIES AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.##TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#REFER THE MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA SET ON THE SAME SITE.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       |       | Net value of item | 1,400.00 |  | 1,400.00 |
| 50 | 3323297 | INST OF ANTENNA SET-SUBSEQUENT                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          | 1     | EA - each         |          |  |          |
|    |         | "CHARGES FOR LIFTING (FROM GROUND TO LOCATION) AND INSTALLATION OF BBU WITH 2300 MHZ BAND CHANNEL CARD & CONTROL CARD, CONNECTING NEW BBU WITH EXISTING CSS, INSTALLATION OF 2300 MHZ BAND RRU, POWER CABLES, GROUNDING CABLES, CPRI CABLES, RF ANTENNA, 33 DEG. BI-SECTOR ANTENNA, GPS ANTENNA INSTALLATION, H OR V BRACKET INSTALLATION (AS APPLICABLE), JUMPER CABLE, VSWR CHECK, WEATHER PROOFING OF RF CONNECTION, LABELLING OF CABLES AS PER PLAN, CLEANING OF SITE AFTER INSTALLATION, DATABASE UPDATE FOR NEWLY INSTALLED SITE IN SITE-FORGE AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.##TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#TOOL: TOOL KIT FOR INSTALLATION#REFER THE INSTALLATION MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA SET ON THE SAME SITE.## |       | Net value of item | 1,600.00 |  | 1,600.00 |
| 60 | 3342230 | CHRG TRANSPORT-UP TO 50KM-SCV-2-3SITE MAT                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                               | 1     | EA - each         |          |  |          |
|    |         | Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          |       | Net value of item | 1,500.00 |  | 1,500.00 |
| 70 | 3319645 | CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  | 444KM | - Kilometer       |          |  |          |
|    |         | EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      |       | Net value of item | 20.00    |  | 8,880.00 |





## WORK ORDER

W.O.Number **P16 / 630355844** Dt.**27.05.2026**  
Page No: 29

| No | Item Code | Material/Work Description  | Quantity | UOM | Price Details | Unit Rate | Amount (INR) |
|----|-----------|----------------------------|----------|-----|---------------|-----------|--------------|
| 36 |           | 5G Readiness_SJPR-ENB-V002 | 1        | AU  |               |           |              |
|    |           |                            |          |     | Value of Work |           | 19,660.00    |
|    |           |                            |          |     | CGST          | 9.00 %    | 1,769.40     |
|    |           |                            |          |     | SGST          | 9.00 %    | 1,769.40     |
|    |           | Service Accounting Number: | 998736   |     |               |           |              |

### The item covers the following Work :

|    |         |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                 |       |                   |          |  |          |
|----|---------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------|-------------------|----------|--|----------|
| 10 | 3139314 | O906 CHRG: INSTALLATION OF ANTENNAS                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                             | 1     | EA - each         |          |  |          |
|    |         | Charges for Installation of Antennas                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            |       | Net value of item | 3,000.00 |  | 3,000.00 |
| 20 | 3194124 | REMOVAL OF ANTENNA SET FOR W/L EQUIP                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            | 1     | EA - each         |          |  |          |
|    |         | Job includes:<br>1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.<br>2) After job completion, materials, report to be submitted as directed by EIC.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                         |       | Net value of item | 2,500.00 |  | 2,500.00 |
| 30 | 3296491 | CONFIGURATION SERVICES, IT HARDWARE                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                             | 1     | EA - each         |          |  |          |
|    |         | CONFIGURATION SERVICES / IT HARDWARE                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            |       | Net value of item | 700.00   |  | 700.00   |
| 40 | 3319645 | CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          | 448KM | - Kilometer       |          |  |          |
|    |         | EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                              |       | Net value of item | 20.00    |  | 8,960.00 |
| 50 | 3342230 | CHRG TRANSPORT-UP TO 50KM-SCV-2-3SITE MAT                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       | 1     | EA - each         |          |  |          |
|    |         | Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  |       | Net value of item | 1,500.00 |  | 1,500.00 |
| 60 | 3323295 | REM OF ANTENNA SET-SUBSEQUENT                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                   | 1     | EA - each         |          |  |          |
|    |         | "CHARGES FOR UNINSTALLING AND LOWERING ANTENNA FROM LOCATION TO GROUND ALONG WITH ACCESSORIES AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.##TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#REFER THE MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA SET ON THE SAME SITE.                                                                                                                                                                                                                                                                                                                                                                                                                                                                               |       | Net value of item | 1,400.00 |  | 1,400.00 |
| 70 | 3323297 | INST OF ANTENNA SET-SUBSEQUENT                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  | 1     | EA - each         |          |  |          |
|    |         | "CHARGES FOR LIFTING (FROM GROUND TO LOCATION) AND INSTALLATION OF BBU WITH 2300 MHZ BAND CHANNEL CARD & CONTROL CARD, CONNECTING NEW BBU WITH EXISTING CSS, INSTALLATION OF 2300 MHZ BAND RRU, POWER CABLES, GROUNDING CABLES, CPRI CABLES, RF ANTENNA, 33 DEG. BI-SECTOR ANTENNA, GPS ANTENNA INSTALLATION, H OR V BRACKET INSTALLATION (AS APPLICABLE), JUMPER CABLE, VSWR CHECK, WEATHER PROOFING OF RF CONNECTION, LABELLING OF CABLES AS PER PLAN, CLEANING OF SITE AFTER INSTALLATION, DATABASE UPDATE FOR NEWLY INSTALLED SITE IN SITE-FORGE AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.##TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#TOOL: TOOL KIT FOR INSTALLATION#REFER THE INSTALLATION MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA |       | Net value of item | 1,600.00 |  | 1,600.00 |



## WORK ORDER

W.O.Number **P16 / 630355844** Dt.**27.05.2026**  
Page No: 30

| No  | Item Code | Material/Work Description  | Quantity | UOM | Price Details | Unit Rate | Amount (INR) |
|-----|-----------|----------------------------|----------|-----|---------------|-----------|--------------|
| SET | ON THE    | SAME SITE.##               |          |     |               |           |              |
| 37  |           | 5G Readiness_SNDL-ENB-A001 | 1        | AU  |               |           |              |
|     |           |                            |          |     | Value of Work |           |              |
|     |           |                            |          |     | CGST          | 9.00 %    | 13,860.00    |
|     |           |                            |          |     | SGST          | 9.00 %    | 1,247.40     |
|     |           | Service Accounting Number: | 998736   |     |               |           | 1,247.40     |

### The item covers the following Work :

|    |         |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                         |       |                   |          |  |          |
|----|---------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------|-------------------|----------|--|----------|
| 10 | 3139314 | O906 CHR: INSTALLATION OF ANTENNAS                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      | 1     | EA - each         |          |  |          |
|    |         | Charges for Installation of Antennas                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    |       | Net value of item | 3,000.00 |  | 3,000.00 |
| 20 | 3194124 | REMOVAL OF ANTENNA SET FOR W/L EQUIP                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    | 1     | EA - each         |          |  |          |
|    |         | Job includes:<br>1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.<br>2) After job completion, materials, report to be submitted as directed by EIC.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                 |       | Net value of item | 2,500.00 |  | 2,500.00 |
| 30 | 3296491 | CONFIGURATION SERVICES, IT HARDWARE                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     | 1     | EA - each         |          |  |          |
|    |         | CONFIGURATION SERVICES / IT HARDWARE                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    |       | Net value of item | 700.00   |  | 700.00   |
| 40 | 3323295 | REM OF ANTENNA SET-SUBSEQUENT                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           | 1     | EA - each         |          |  |          |
|    |         | "CHARGES FOR UNINSTALLING AND LOWERING ANTENNA FROM LOCATION TO GROUND ALONG WITH ACCESSORIES AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.##TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#REFER THE MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA SET ON THE SAME SITE.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       |       | Net value of item | 1,400.00 |  | 1,400.00 |
| 50 | 3323297 | INST OF ANTENNA SET-SUBSEQUENT                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          | 1     | EA - each         |          |  |          |
|    |         | "CHARGES FOR LIFTING (FROM GROUND TO LOCATION) AND INSTALLATION OF BBU WITH 2300 MHZ BAND CHANNEL CARD & CONTROL CARD, CONNECTING NEW BBU WITH EXISTING CSS, INSTALLATION OF 2300 MHZ BAND RRU, POWER CABLES, GROUNDING CABLES, CPRI CABLES, RF ANTENNA, 33 DEG. BI-SECTOR ANTENNA, GPS ANTENNA INSTALLATION, H OR V BRACKET INSTALLATION (AS APPLICABLE), JUMPER CABLE, VSWR CHECK, WEATHER PROOFING OF RF CONNECTION, LABELLING OF CABLES AS PER PLAN, CLEANING OF SITE AFTER INSTALLATION, DATABASE UPDATE FOR NEWLY INSTALLED SITE IN SITE-FORGE AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.##TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#TOOL: TOOL KIT FOR INSTALLATION#REFER THE INSTALLATION MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA SET ON THE SAME SITE.## |       | Net value of item | 1,600.00 |  | 1,600.00 |
| 60 | 3342230 | CHRG TRANSPORT-UP TO 50KM-SCV-2-3SITE MAT                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                               | 1     | EA - each         |          |  |          |
|    |         | Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          |       | Net value of item | 1,500.00 |  | 1,500.00 |
| 70 | 3319645 | CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  | 158KM | - Kilometer       |          |  |          |
|    |         |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                         |       | Net value of item | 20.00    |  | 3,160.00 |

**WORK ORDER****W.O.Number P16 / 630355844 Dt.27.05.2026**  
**Page No: 31**

| No                                                                                                                                                                  | Item Code | Material/Work Description | Quantity | UOM | Price Details | Unit Rate | Amount (INR) |
|---------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------|---------------------------|----------|-----|---------------|-----------|--------------|
| EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT) .# |           |                           |          |     |               |           |              |

|    |                            |   |        |               |      |        |           |
|----|----------------------------|---|--------|---------------|------|--------|-----------|
| 38 | 5G Readiness_SNDL-ENB-A006 | 1 | AU     | Value of Work |      | INR/AU | 10,380.00 |
|    |                            |   |        | CGST          | 9.00 | %      | 934.20    |
|    |                            |   |        | SGST          | 9.00 | %      | 934.20    |
|    | Service Accounting Number: |   | 998736 |               |      |        |           |

**The item covers the following Work :**

|    |         |                                                                                                                                                                                                                                                                                                         |       |                   |          |  |          |
|----|---------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------|-------------------|----------|--|----------|
| 10 | 3139314 | O906 CHRГ: INSTALLATION OF ANTENNAS                                                                                                                                                                                                                                                                     | 1     | EA - each         |          |  |          |
|    |         | Charges for Installation of Antennas                                                                                                                                                                                                                                                                    |       | Net value of item | 3,000.00 |  | 3,000.00 |
| 20 | 3194124 | REMOVAL OF ANTENNA SET FOR W/L EQUIP                                                                                                                                                                                                                                                                    | 1     | EA - each         |          |  |          |
|    |         | Job includes:<br>1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.<br>2) After job completion, materials, report to be submitted as directed by EIC. |       | Net value of item | 2,500.00 |  | 2,500.00 |
| 30 | 3296491 | CONFIGURATION SERVICES, IT HARDWARE                                                                                                                                                                                                                                                                     | 1     | EA - each         |          |  |          |
|    |         | CONFIGURATION SERVICES / IT HARDWARE                                                                                                                                                                                                                                                                    |       | Net value of item | 700.00   |  | 700.00   |
| 40 | 3342230 | CHRG TRANSPORT-UP TO 50KM-SCV-2-3SITE MAT                                                                                                                                                                                                                                                               | 1     | EA - each         |          |  |          |
|    |         | Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)          |       | Net value of item | 1,500.00 |  | 1,500.00 |
| 50 | 3319645 | CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)                                                                                                                                                                                                                                                                  | 134KM | - Kilometer       |          |  |          |
|    |         | EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#                                                                                                                                      |       | Net value of item | 20.00    |  | 2,680.00 |

|    |                            |   |        |               |      |        |           |
|----|----------------------------|---|--------|---------------|------|--------|-----------|
| 39 | 5G Readiness_SNDL-ENB-V001 | 1 | AU     | Value of Work |      | INR/AU | 10,780.00 |
|    |                            |   |        | CGST          | 9.00 | %      | 970.20    |
|    |                            |   |        | SGST          | 9.00 | %      | 970.20    |
|    | Service Accounting Number: |   | 998736 |               |      |        |           |

**The item covers the following Work :**

|    |         |                                                                                                                                                                    |       |                   |       |  |          |
|----|---------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------|-------------------|-------|--|----------|
| 10 | 3319645 | CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)                                                                                                                             | 154KM | - Kilometer       |       |  |          |
|    |         | EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).# |       | Net value of item | 20.00 |  | 3,080.00 |



**WORK ORDER****W.O.Number P16 / 630355844 Dt.27.05.2026**  
**Page No: 32**

| No                                                                                                                                                                                                                                                                                                      | Item Code                  | Material/Work Description                 | Quantity | UOM | Price Details     | Unit Rate | Amount (INR) |
|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------|-------------------------------------------|----------|-----|-------------------|-----------|--------------|
| 20                                                                                                                                                                                                                                                                                                      | 3342230                    | CHRG TRANSPORT-UP TO 50KM-SCV-2-3SITE MAT | 1        | EA  | - each            |           |              |
|                                                                                                                                                                                                                                                                                                         |                            |                                           |          |     | Net value of item | 1,500.00  | 1,500.00     |
| Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)          |                            |                                           |          |     |                   |           |              |
| 30                                                                                                                                                                                                                                                                                                      | 3296491                    | CONFIGURATION SERVICES, IT HARDWARE       | 1        | EA  | - each            |           |              |
|                                                                                                                                                                                                                                                                                                         |                            |                                           |          |     | Net value of item | 700.00    | 700.00       |
| CONFIGURATION SERVICES / IT HARDWARE                                                                                                                                                                                                                                                                    |                            |                                           |          |     |                   |           |              |
| 40                                                                                                                                                                                                                                                                                                      | 3194124                    | REMOVAL OF ANTENNA SET FOR W/L EQUIP      | 1        | EA  | - each            |           |              |
|                                                                                                                                                                                                                                                                                                         |                            |                                           |          |     | Net value of item | 2,500.00  | 2,500.00     |
| Job includes:<br>1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.<br>2) After job completion, materials, report to be submitted as directed by EIC. |                            |                                           |          |     |                   |           |              |
| 50                                                                                                                                                                                                                                                                                                      | 3139314                    | O906 CHRG: INSTALLATION OF ANTENNAS       | 1        | EA  | - each            |           |              |
|                                                                                                                                                                                                                                                                                                         |                            |                                           |          |     | Net value of item | 3,000.00  | 3,000.00     |
| Charges for Installation of Antennas                                                                                                                                                                                                                                                                    |                            |                                           |          |     |                   |           |              |
| 40                                                                                                                                                                                                                                                                                                      | 5G Readiness_SWYP-ENB-A001 |                                           | 1        | AU  |                   |           |              |
|                                                                                                                                                                                                                                                                                                         |                            |                                           |          |     | Value of Work     |           | 16,780.00    |
|                                                                                                                                                                                                                                                                                                         |                            |                                           |          |     | CGST              | 9.00 %    | 1,510.20     |
|                                                                                                                                                                                                                                                                                                         |                            |                                           |          |     | SGST              | 9.00 %    | 1,510.20     |
| Service Accounting Number: 998736                                                                                                                                                                                                                                                                       |                            |                                           |          |     |                   |           |              |

**The item covers the following Work :**

|                                                                                                                                                                                                                                                                                                         |         |                                      |   |    |                   |          |          |
|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|---------|--------------------------------------|---|----|-------------------|----------|----------|
| 10                                                                                                                                                                                                                                                                                                      | 3139314 | O906 CHRG: INSTALLATION OF ANTENNAS  | 1 | EA | - each            |          |          |
|                                                                                                                                                                                                                                                                                                         |         |                                      |   |    | Net value of item | 3,000.00 | 3,000.00 |
| Charges for Installation of Antennas                                                                                                                                                                                                                                                                    |         |                                      |   |    |                   |          |          |
| 20                                                                                                                                                                                                                                                                                                      | 3194124 | REMOVAL OF ANTENNA SET FOR W/L EQUIP | 1 | EA | - each            |          |          |
|                                                                                                                                                                                                                                                                                                         |         |                                      |   |    | Net value of item | 2,500.00 | 2,500.00 |
| Job includes:<br>1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.<br>2) After job completion, materials, report to be submitted as directed by EIC. |         |                                      |   |    |                   |          |          |
| 30                                                                                                                                                                                                                                                                                                      | 3296491 | CONFIGURATION SERVICES, IT HARDWARE  | 1 | EA | - each            |          |          |
|                                                                                                                                                                                                                                                                                                         |         |                                      |   |    | Net value of item | 700.00   | 700.00   |
| CONFIGURATION SERVICES / IT HARDWARE                                                                                                                                                                                                                                                                    |         |                                      |   |    |                   |          |          |
| 40                                                                                                                                                                                                                                                                                                      | 3323295 | REM OF ANTENNA SET-SUBSEQUENT        | 1 | EA | - each            |          |          |
|                                                                                                                                                                                                                                                                                                         |         |                                      |   |    | Net value of item | 1,400.00 | 1,400.00 |

"CHARGES FOR UNINSTALLING AND LOWERING ANTENNA FROM LOCATION TO GROUND ALONG WITH ACCESSORIES AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.#\*\*TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHARGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#REFER THE MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT

| No | Item Code | Material/Work Description     | Quantity | UOM | Price Details | Unit Rate | Amount (INR) |
|----|-----------|-------------------------------|----------|-----|---------------|-----------|--------------|
|    |           | ANTENNA SET ON THE SAME SITE. |          |     |               |           |              |

|    |         |                                |   |                   |          |  |          |
|----|---------|--------------------------------|---|-------------------|----------|--|----------|
| 50 | 3323297 | INST OF ANTENNA SET-SUBSEQUENT | 1 | EA - each         |          |  |          |
|    |         |                                |   | Net value of item | 1,600.00 |  | 1,600.00 |

"CHARGES FOR LIFTING (FROM GROUND TO LOCATION) AND INSTALLATION OF BBU WITH 2300 MHZ BAND CHANNEL CARD & CONTROL CARD, CONNECTING NEW BBU WITH EXISTING CSS, INSTALLATION OF 2300 MHZ BAND RRU, POWER CABLES, GROUNDING CABLES, CPRI CABLES, RF ANTENNA, 33 DEG. BI-SECTOR ANTENNA, GPS ANTENNA INSTALLATION, H OR V BRACKET INSTALLATION (AS APPLICABLE), JUMPER CABLE, VSWR CHECK, WEATHER PROOFING OF RF CONNECTION, LABELLING OF CABLES AS PER PLAN, CLEANING OF SITE AFTER INSTALLATION, DATABASE UPDATE FOR NEWLY INSTALLED SITE IN SITE-FORGE AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.\*\*\*TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#TOOL: TOOL KIT FOR INSTALLATION#REFER THE INSTALLATION MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA SET ON THE SAME SITE #"

|    |         |                                           |                   |          |          |
|----|---------|-------------------------------------------|-------------------|----------|----------|
| 60 | 3342230 | CHRG TRANSPORT-UP TO 50KM-SCV-2-3SITE MAT | 1 EA - each       |          |          |
|    |         |                                           | Net value of item | 1,500.00 | 1,500.00 |

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)

|    |         |                                        |                   |       |          |
|----|---------|----------------------------------------|-------------------|-------|----------|
| 70 | 3319645 | CHRG EXTRA TRANSPORT. > 50 KM (PICKUP) | 304KM - Kilometer |       |          |
|    |         |                                        | Net value of item | 20.00 | 6.080.00 |

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#

|    |                            |   |    |               |      |        |           |
|----|----------------------------|---|----|---------------|------|--------|-----------|
| 41 | 5G Readiness_TLBT-ENB-A001 | 1 | AU | Value of Work |      | INR/AU | 22,380.00 |
|    |                            |   |    | CGST          | 9.00 | %      | 2,014.20  |
|    |                            |   |    | SGST          | 9.00 | %      | 2,014.20  |

Service Accounting Number: 998736

The item covers the following Work :

|    |         |                                     |                   |          |  |          |
|----|---------|-------------------------------------|-------------------|----------|--|----------|
| 10 | 3139314 | O906 CHRG: INSTALLATION OF ANTENNAS | 1 EA - each       |          |  |          |
|    |         |                                     | Net value of item | 3,000.00 |  | 3,000.00 |

### Charges for Installation of Antennas

|    |         |                                      |                   |          |          |
|----|---------|--------------------------------------|-------------------|----------|----------|
| 20 | 3194124 | REMOVAL OF ANTENNA SET FOR W/L EQUIP | 1 EA - each       |          |          |
|    |         |                                      | Net value of item | 2,500.00 | 2,500.00 |

Job includes:

- 1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.
- 2) After job completion, materials, report to be submitted as directed by EIC.

|    |         |                                     |                   |        |  |        |
|----|---------|-------------------------------------|-------------------|--------|--|--------|
| 30 | 3296491 | CONFIGURATION SERVICES, IT HARDWARE | 1 EA - each       |        |  |        |
|    |         |                                     | Net value of item | 700.00 |  | 700.00 |

## CONFIGURATION SERVICES / IT HARDWARE

|    |         |                                           |                   |          |          |
|----|---------|-------------------------------------------|-------------------|----------|----------|
| 40 | 3342230 | CHRG TRANSPORT-UP TO 50KM-SCV-2-3SITE MAT | 1 EA - each       |          |          |
|    |         |                                           | Net value of item | 1,500.00 | 1,500.00 |

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)

| No                                                                                                                                                                 | Item Code | Material/Work Description              | Quantity | UOM   | Price Details     | Unit Rate | Amount (INR) |
|--------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------|----------------------------------------|----------|-------|-------------------|-----------|--------------|
| 50                                                                                                                                                                 | 3319645   | CHRG EXTRA TRANSPORT. > 50 KM (PICKUP) |          | 734KM | - Kilometer       |           |              |
|                                                                                                                                                                    |           |                                        |          |       | Net value of item | 20.00     | 14,680.00    |
| EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).# |           |                                        |          |       |                   |           |              |
| 42                                                                                                                                                                 |           | 5G Readiness_TLHR-ENB-V002             | 1        | AU    |                   |           |              |
|                                                                                                                                                                    |           |                                        |          |       | Value of Work     |           | 16,460.00    |
|                                                                                                                                                                    |           |                                        |          |       | CGST              | 9.00 %    | 1,481.40     |
|                                                                                                                                                                    |           |                                        |          |       | SGST              | 9.00 %    | 1,481.40     |
|                                                                                                                                                                    |           | Service Accounting Number:             | 998736   |       |                   |           |              |


The item covers the following Work :

|                                                                                                                                                                                                                                                                                                         |         |                                           |     |    |                   |          |  |          |
|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|---------|-------------------------------------------|-----|----|-------------------|----------|--|----------|
| 10                                                                                                                                                                                                                                                                                                      | 3342230 | CHRG TRANSPORT-UP TO 50KM-SCV-2-3SITE MAT | 1   | EA | - each            |          |  |          |
|                                                                                                                                                                                                                                                                                                         |         |                                           |     |    | Net value of item | 1,500.00 |  | 1,500.00 |
| Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)          |         |                                           |     |    |                   |          |  |          |
| 20                                                                                                                                                                                                                                                                                                      | 3319645 | CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)    | 438 | KM | - Kilometer       |          |  |          |
|                                                                                                                                                                                                                                                                                                         |         |                                           |     |    | Net value of item | 20.00    |  | 8,760.00 |
| EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#                                                                                                                                      |         |                                           |     |    |                   |          |  |          |
| 30                                                                                                                                                                                                                                                                                                      | 3296491 | CONFIGURATION SERVICES, IT HARDWARE       | 1   | EA | - each            |          |  |          |
|                                                                                                                                                                                                                                                                                                         |         |                                           |     |    | Net value of item | 700.00   |  | 700.00   |
| CONFIGURATION SERVICES / IT HARDWARE                                                                                                                                                                                                                                                                    |         |                                           |     |    |                   |          |  |          |
| 40                                                                                                                                                                                                                                                                                                      | 3194124 | REMOVAL OF ANTENNA SET FOR W/L EQUIP      | 1   | EA | - each            |          |  |          |
|                                                                                                                                                                                                                                                                                                         |         |                                           |     |    | Net value of item | 2,500.00 |  | 2,500.00 |
| Job includes:<br>1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.<br>2) After job completion, materials, report to be submitted as directed by EIC. |         |                                           |     |    |                   |          |  |          |
| 50                                                                                                                                                                                                                                                                                                      | 3139314 | O906 CHRG: INSTALLATION OF ANTENNAS       | 1   | EA | - each            |          |  |          |
|                                                                                                                                                                                                                                                                                                         |         |                                           |     |    | Net value of item | 3,000.00 |  | 3,000.00 |
| Charges for Installation of Antennas                                                                                                                                                                                                                                                                    |         |                                           |     |    |                   |          |  |          |

|    |                            |        |    |               |      |        |           |
|----|----------------------------|--------|----|---------------|------|--------|-----------|
| 43 | 5G Readiness_TLHR-ENB-V003 | 1      | AU | Value of Work |      | INR/AU | 17,100.00 |
|    |                            |        |    | CGST          | 9.00 | %      | 1,539.00  |
|    |                            |        |    | SGST          | 9.00 | %      | 1,539.00  |
|    | Service Accounting Number: | 998736 |    |               |      |        |           |

The item covers the following Work :

|                                                                                                                                                      |         |                                        |                   |       |          |
|------------------------------------------------------------------------------------------------------------------------------------------------------|---------|----------------------------------------|-------------------|-------|----------|
| 10                                                                                                                                                   | 3319645 | CHRG EXTRA TRANSPORT. > 50 KM (PICKUP) | 470KM - Kilometer |       |          |
|                                                                                                                                                      |         |                                        | Net value of item | 20.00 | 9,400.00 |
| EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING . UNLOADING. HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR |         |                                        |                   |       |          |



|                                                                                                                                                                                                                                                                                                |         |                                           |       |                   |          |          |
|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|---------|-------------------------------------------|-------|-------------------|----------|----------|
| 10                                                                                                                                                                                                                                                                                             | 3319645 | CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)    | 270KM | - Kilometer       |          |          |
|                                                                                                                                                                                                                                                                                                |         |                                           |       | Net value of item | 20.00    | 5,400.00 |
| EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#                                                                                                                             |         |                                           |       |                   |          |          |
| 20                                                                                                                                                                                                                                                                                             | 3342230 | CHRG TRANSPORT-UP TO 50KM-SCV-2-3SITE MAT | 1     | EA - each         |          |          |
|                                                                                                                                                                                                                                                                                                |         |                                           |       | Net value of item | 1,500.00 | 1,500.00 |
| Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis) |         |                                           |       |                   |          |          |
| 30                                                                                                                                                                                                                                                                                             | 3296491 | CONFIGURATION SERVICES, IT HARDWARE       | 1     | EA - each         |          |          |
|                                                                                                                                                                                                                                                                                                |         |                                           |       | Net value of item | 700.00   | 700.00   |
| CONFIGURATION SERVICES / IT HARDWARE                                                                                                                                                                                                                                                           |         |                                           |       |                   |          |          |
| 40                                                                                                                                                                                                                                                                                             | 3194124 | REMOVAL OF ANTENNA SET FOR W/L EQUIP      | 1     | EA - each         |          |          |
|                                                                                                                                                                                                                                                                                                |         |                                           |       | Net value of item | 2,500.00 | 2,500.00 |
| Job includes:                                                                                                                                                                                                                                                                                  |         |                                           |       |                   |          |          |
| 1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.                                                                                           |         |                                           |       |                   |          |          |
| 2) After job completion, materials, report to be submitted as directed                                                                                                                                                                                                                         |         |                                           |       |                   |          |          |



## WORK ORDER

W.O.Number **P16 / 630355844** Dt.**27.05.2026**  
Page No: 36

| No | Item Code<br>by EIC. | Material/Work Description                                                   | Quantity | UOM | Price Details               | Unit Rate  | Amount (INR)      |
|----|----------------------|-----------------------------------------------------------------------------|----------|-----|-----------------------------|------------|-------------------|
| 50 | 3139314              | O906 CHRG: INSTALLATION OF ANTENNAS<br>Charges for Installation of Antennas | 1        | EA  | - each<br>Net value of item | 3,000.00   | 3,000.00          |
|    |                      |                                                                             |          |     | <b>Total Value of Work</b>  | <b>INR</b> | <b>726,920.00</b> |
|    |                      |                                                                             |          |     | <b>Total CGST</b>           | <b>INR</b> | <b>65,422.80</b>  |
|    |                      |                                                                             |          |     | <b>Total SGST</b>           | <b>INR</b> | <b>65,422.80</b>  |
|    |                      |                                                                             |          |     | <b>Total Order Value:</b>   | <b>INR</b> | <b>857,765.60</b> |

### Liquidated Damages :

0.5 % PER WEEK TO MAX OF 5%

### Engineer-In-charge :

Sh. Ravindra Mishra

### Document Submission Bank:

**Note(S):** 1. It is essential that the Contractor shall mention ItemNo. & Item code along with corresponding Material/Work Description and W.O.No. as mentioned above, in the Delivery challan (On-Shore Order), Measurement sheet and invoice for ease of material Inwarding, Certification of work and Bill Processing. Failure to do so may be the grounds for the rejections(s) or delay in release of payment(s).

**PLANT REGISTRATION NO. : 09AAACR5055K1Z5**



## WORK ORDER

Number : P16/630355844

Date 27.05.2026

### **RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED**

C/o Reliance Industries Ltd., II floor, Trade Tower 94,  
M.G.Marg Hazaratganj, Lucknow-226 001, UTTAR PRADESH, INDIA  
Telephone : 9140955115

#### "GENERAL TERMS AND CONDITIONS OF CONTRACT

These General Terms and Conditions of Contract (GTC) are part and parcel of the Work Order or any part thereof and the Contractor hereby agrees to render the Services upon the said instructions, terms and conditions which shall override and exclude any other conditions proposed by Contractor save in so far as they may have been expressly accepted in writing as variations by Company and included in Work Order. The General Terms and Conditions of Contract applicable to this work Order which shall be read in conjunction with the Annexures, schedules, appendices if any, Specifications, drawings and/or any other document forming part of the Work Order

All the headings of the clauses in these General Terms and Conditions of Contract or otherwise in any Contract documents are intended solely for the purpose of giving the broad indication of the contents of the clause and not as a summary thereof.

1. All capitalized terms are defined in Annexure 1 (Definitions) to this General Conditions of Contract, which such Annexure is incorporated herein by this reference.

#### 2. APPOINTMENT, SCOPE OF WORK, TECHNICAL SPECIFICATIONS AND SERVICE DELIVERABLES

2.1 Subject to the terms and conditions of this Agreement, RIL appoints the Contractor, on non-exclusive basis, to provide any or all services as per scope of work, technical specifications and service deliverables, in a manner more fully described in Annexure 2 ("Scope of Work or SOW") to this Agreement. A separate order will be placed by RIL on the Contractor for various Site(s) (along with access to and from the Site) in a form as prescribed in Schedule of rates to this Agreement.

2.2 Contractor acknowledges that it shall at all times be solely responsible for the fulfilment of any or all obligations arising out of the SOW and the Work Order.

2.3 Unless otherwise mentioned in the SOW, RIL's obligations under this Agreement will be limited to providing equipment, materials in such description and in such quantities, including any relevant documents and drawings, if any, and arrange for such permissions and authorizations, as may be relevant and necessary, for access to Site/s, as more fully described in the relevant Work Order to the Contractor and making payment for the Services in



## WORK ORDER

Number : P16/630355844

Date 27.05.2026

### RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED

C/o Reliance Industries Ltd., II floor, Trade Tower 94,  
M.G.Marg Hazaratganj, Lucknow-226 001, UTTAR PRADESH, INDIA  
Telephone : 9140955115

accordance with the terms of this Agreement.

2.4 Contractor confirms and acknowledges that the issuance of the Work Order/s shall be subject to the sole discretion of RIL.

#### 3. CONTRACT TERM

The duration of this Work Order shall be as stated in the Work Order and shall remain valid, unless terminated by the Company in terms of this Agreement.

#### 4. PAYMENTS & TAXES

RIL agrees to make the Payments as provided in Annexure 2 ("Payments & Taxes") to this Agreement, which sets out the terms and conditions thereof.

#### 5. REPRESENTATIONS, WARRANTIES AND COVENANTS

##### 5.1 Mutual Representations, Warranties and Covenants.

Each Party represents, warrants, covenants and undertakes to the other that:

5.1.1 it has the right, and will continue to have the right, during the Term, to enter into and full perform this Agreement;

5.1.2 it is duly organized, validly existing and in good standing under the laws of the jurisdiction under which it is organized;

5.1.3 the individual executing this Agreement on its behalf has the authority to do so;

5.1.4 the obligations created by this Agreement, insofar as they purport to be binding on it, constitute legal, valid and binding obligations enforceable in accordance with their terms;

5.1.5 it is not under any contractual or other legal obligations which shall in any way interfere with its full, prompt and complete performance of this Agreement; and

##### 5.2 RIL's Representations, Warranties and Covenants.

5.2.1 RIL represents, warrants, covenants and undertakes that it shall comply with all applicable laws, rules, and regulations applicable to the performance of its obligations under this Agreement.

##### 5.3 Contractor Representations, Warranties And Undertakings

Contractor represents, warrants, and undertakes that:

5.3.1 Contractor shall ensure that there is no change in Control during the Term of this Agreement.



## WORK ORDER

Number : P16/630355844

Date 27.05.2026

### **RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED**

C/o Reliance Industries Ltd., II floor, Trade Tower 94,  
M.G.Marg Hazaratganj, Lucknow-226 001, UTTAR PRADESH, INDIA  
Telephone : 9140955115

5.3.2 Contractor shall be solely responsible for any or all obligations, contractual, regulatory, statutory or otherwise for and or its' employees/personnel deployed by it for the purpose of providing Services under this Agreement, as regards any terms and or conditions of their employment, their salary, payment/s and or other benefits, including workmen compensation and Contractor confirms and acknowledges that RIL shall not be obligated and or made responsible in any manner whatsoever.

5.3.3 Contractor shall render the Services as per the Good Industry Practices, in compliance with the directions of all Government Authorities, instructions or Health, Safety and Environment guidelines, Operating Guidelines, Code of conduct etc., if any issued by RIL from time to time and be solely responsible for any death, injury (physical or mental), property damages, third party claims, in any form, in any manner, and for any reasons, arising out of any negligence, acts or omissions of the Contractor during the provision of Services under this Agreement, and Contractor confirms and acknowledges that RIL shall not be obligated and or made responsible in any manner whatsoever and shall submit the proof of compliance as and when demanded by RIL, and may issue such additional undertakings, indemnity bonds as may be required in compliance of its obligations under this Contract to the satisfaction of RIL.

5.3.4 Its director(s), officer(s), partner(s), agent(s), employee(s), or any other person(s) acting for or on behalf of it have not: (a) offered, paid, promised to pay, or authorized the payment of any money or anything of value, to any government official or government authority or any political party or any third party for the purpose of influencing any act or decision of such government authority or political party or any third party in relation to this Agreement or to direct business to any Person, in each case where such payment, offer or promise is prohibited under any applicable law to which such entity is subject; or (b) engaged in any activity that would in any manner result in violation of any applicable anti-bribery or anti-corruption laws;

5.3.5 its director(s), officer(s), partner(s), agent(s), employee(s) or any other Person(s) acting for or on behalf of it, have complied with, and shall continue to (a) comply with all applicable anti-bribery and anti-corruption laws and regulations; and (b) engage only in legitimate business and ethical practices in commercial operations, in relation to dealing with any governmental officials or government authorities or third parties pursuant to and in accordance with the provisions of this Agreement.

## 6. INDEMNIFICATION





## WORK ORDER

Number : P16/630355844

Date 27.05.2026

### RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED

C/o Reliance Industries Ltd., II floor, Trade Tower 94,  
M.G.Marg Hazaratganj, Lucknow-226 001, UTTAR PRADESH, INDIA  
Telephone : 9140955115

6.1 Contractor shall indemnify, defend, and hold harmless, the Owner, RIL and its officers, directors, employees, partners, agents, subcontractors and affiliates, from and against any and all claims, including third party/ies claims, lawsuits, costs, damages, liabilities, judgments, costs and expenses (including, without limitation, reasonable attorneys' fees and related costs) ("Claims") arising out of the breach of any of its obligations, representations, warranties or undertakings under this Agreement. For sake of clarity the Contractor confirms and acknowledges that RIL shall have the right to invoke the Bank Guarantee provided in terms of Annexure 3 (Payments and Taxes) of this Agreement, towards any claim arising out of Contractor's breach of the terms of this Agreement as relevant as applicable.

#### 7. LIMITATION OF LIABILITY

7.1 Except with respect to the Contractor's confidentiality and indemnification obligations, in no event will the either party be liable for any incidental, punitive, special, consequential or other indirect damages, whether foreseeable or not, occasioned by any failure to perform or the breach or default of any obligation under this Agreement for any reason whatsoever, whether based on negligence or otherwise. Provided that, in no event will the foregoing exclude or otherwise limit RIL's right to seek statutory or special damages under any law or regulation.

7.2 Notwithstanding anything stated elsewhere in the Agreement, the cumulative liability of the Contractor for any liability under this Contract, howsoever it may arise shall not be limited to any pecuniary value The total cumulative liability of RIL, for any Work Order shall be limited to a maximum of 100% of the total Payments payable under the relevant Work Order for the Services rendered, accepted, in compliance with the terms of this Agreement.

#### 8. TERMINATION

8.1 RIL may terminate this Agreement at any point in time without providing any reasons by providing not less than three days (3) calendar days of notice to the Contractor.

8.2 RIL may terminate this Agreement immediately:

8.2.1 if the Contractor breaches any of its representations, warranties, covenants or obligations under this Agreement and fails to cure it within fifteen (15) calendar days from the receipt of notice from RIL or within such shorter notice as may be



## WORK ORDER

Number : P16/630355844

Date 27.05.2026

### **RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED**

C/o Reliance Industries Ltd., II floor, Trade Tower 94,  
M.G.Marg Hazratganj, Lucknow-226 001, UTTAR PRADESH, INDIA  
Telephone : 9140955115

specified in the notice;

8.2.2 in case of change in Control or insolvency of the Contractor, after providing fifteen (15) days prior written notice to the other Party; or

8.2.3 in the event of any changes to government regulations and/or their interpretation which would have an adverse impact on RIL (as determined by RIL at its discretion) in connection with its availing of the services under this Agreement, after providing fifteen (15) days prior written notice to the Contractor.

8.3 Effect of Expiry or Earlier Termination. Upon the expiry or earlier termination of this Agreement:

8.3.1 All rights, permissions and obligations of either Party under this Agreement shall immediately terminate subject to the section 14.3 (Survival), below;

8.3.2 Contractor shall immediately cease to provide the services and shall forthwith return to RIL all of its equipment, materials, including all copies of the documents and drawings, in Contractor's possession; For sake of clarity, it is expressly acknowledged and agreed by the Contractor that RIL shall have any or all of the rights and shall be at liberty to take control and possession of such equipment, materials, documents and drawings, unconditionally and without the need for any permissions or authorizations from the Contractor;

8.3.3 Contractor shall immediately and forthwith and in any event no later than seven (7) calendar days the termination remove its men and materials from the Site/s and right of way and should Contractor fails to do so, RIL shall be entitled to refuse permissions for entry to Contractor and or its men and remove such materials unconditionally and without the need for any permissions or authorizations from the Contractor;

8.3.4 Contractor shall immediately destroy or return the Confidential Information disclosed to it by RIL and shall provide a certificate of such destruction or return to RIL;

8.3.5 RIL shall, within thirty (30) days from the date of termination, pay to the Contractor a pro rata refund of any applicable Payments payable under this Agreement with respect to the Acceptance of Service done prior to such termination.

8.3.6 The license to enter into the Site granted by RIL to Contractor shall stand cancelled and RIL have the right to take possession of the Site, and materials therein at any time, and or remove Contractor's material at any time at the risk and cost of the Contractor.

9. CONFIDENTIALITY



## WORK ORDER

Number : P16/630355844

Date 27.05.2026

### **RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED**

C/o Reliance Industries Ltd., II floor, Trade Tower 94,  
M.G.Marg Hazaratganj, Lucknow-226 001, UTTAR PRADESH, INDIA  
Telephone : 9140955115

All the information disclosed/shared by RIL shall be kept as confidential by the Contractor and shall be governed by the terms of the non-disclosure agreement executed by the Contractor with RIL.

#### 10. FORCE MAJEURE

Neither Party shall be liable to the other under the terms of this Agreement for any delays, pre-emptions or other failure to perform when such delays, pre-emptions or failure are due to any cause beyond the control of the Party whose performance is so affected, including, without limitation, fire, war, strike, riot, labor dispute, terrorist act, technical failure, or an act of God. In the event of any such delay, pre-emption or failure, the affected performing Party shall promptly notify the other Party of the nature and anticipated length of continuance of such force majeure, and during such period both Parties shall be excused from performance hereunder. If the effects of such force majeure event subsist beyond the period of one (1) month, the Parties may mutually decide to terminate this Agreement.

#### 11. INTELLECTUAL PROPERTY RIGHTS

RIL may share its Intellectual Property with the Contractor for creation of certain derivative or custom work or RIL on its own may create some derivative or custom work through the Contractor directly or indirectly under this Agreement. The ownership of any pre-existing works, derivative work or custom work and any Intellectual Property rights including, but not limited to, patents, trade secrets, technical documents, trademarks, copyrights, know-how and all intangible rights of a similar nature whether or not registered or unregistered, shall be with RIL only. All such rights are deemed to assign by the Contractor under this Agreement.

#### 12. DISPUTE RESOLUTION

12.1 Arbitration. In the case of any dispute between the Parties with respect to the interpretation, invalidity or any alleged breach of any agreement, covenant, representation, warranty, obligation or indemnity contained in this Agreement, the Parties shall attempt in good faith, to resolve such dispute by negotiations between the respective senior management personnel of the Parties. A Party to this Agreement that has a dispute will notify the other Party of the nature of and basis for the dispute. Within thirty (30) days after such notice is given and received by



## WORK ORDER

Number : P16/630355844

Date 27.05.2026

### **RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED**

C/o Reliance Industries Ltd., II floor, Trade Tower 94,  
M.G.Marg Hazaratganj, Lucknow-226 001, UTTAR PRADESH, INDIA  
Telephone : 9140955115

the other Party, the Parties, each represented by its authorised representative, will meet and discuss in good faith to attempt to resolve such dispute described in the notice.

On failure to resolve such dispute and after expiry of thirty (30) days, or any mutually agreed extended period, such dispute shall be referred for arbitration before a sole arbitrator appointed by mutual consent of the Parties in accordance with the Arbitration and Conciliation Act, 1996, as amended from time to time. The seat of arbitration shall be Mumbai. The language of the arbitration shall be English. The arbitrator shall decide any such dispute or claim strictly in accordance with the governing law specified hereinabove. Judgment upon any arbitral award rendered hereunder may be entered in any court having jurisdiction, or application may be made to such court for a judicial acceptance of the award and an order of enforcement, as the case may be.

However if the Parties fails to appoint a mutually agreed sole arbitrator within a period of thirty (30) days from the date of reference of such dispute for arbitration by either Party , the same shall be referred for arbitration before a sole arbitrator appointed by ADReS Now Registry in accordance with the rules of ADReS Now Platform . The arbitration shall be conducted through the virtual or online arbitration proceedings through ADReS Now platform and the Parties agree to adhere to ADReS rules of arbitration as published at <https://www.adresnow.com/>.

Notwithstanding anything to the contrary, the Parties may conduct the arbitration proceedings virtually through such video conferencing or other audio-visual means as may be mutually agreed by the Parties. Notwithstanding the foregoing, before the appointment of the sole arbitrator and in exceptional circumstances even thereafter, a party to the dispute may apply to any court of competent jurisdiction/Arbitrator to pursue equitable relief (including immediate, preliminary and permanent injunctive relief) to which it may be entitled in order to preserve the status quo pending resolution of the dispute.

12.2 Costs. The costs and expenses of the arbitration, including, without limitation, the fees of the sole arbitrator, shall be borne equally by each party to the dispute or claim and each party shall pay fees, disbursements and other charges of its own counsel, unless otherwise determined by the sole arbitrator.

12.3 Final and Binding. Any award made by the sole arbitrator shall be final and binding on each of the parties that were parties to the dispute.

12.4 Agreement to be in full force and effect. Notwithstanding



## WORK ORDER

Number : P16/630355844

Date 27.05.2026

### **RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED**

C/o Reliance Industries Ltd., II floor, Trade Tower 94,  
M.G.Marg Hazaratganj, Lucknow-226 001, UTTAR PRADESH, INDIA  
Telephone : 9140955115

the pendency of any arbitration, but subject to any award passed by the arbitrator, including any interim relief that may be granted by the arbitrator, neither shall any provision of this Agreement cease to operate, nor shall the Parties to this Agreement be required to stop conducting their businesses as previously conducted.

12.5 Recovery Clause and Mark-up Percentage :- In the event Contractor consumes any of Free Issue Material (FIM) issued to them in excess of that required to execute the works including permissible wastage allowances and tolerances, Company shall recover 125% of the landed cost (25% mark-up) of the said FIM from Contractor. The landed cost shall include the latest price for said material, along with all the levies, duties, taxes, transportation, etc. and shall be calculated as per Company policy notified from time to time

#### 13. INSURANCE

All risks in connection with provision of Services shall be the responsibility of the Contractor. The Contractor shall take adequate insurance to cover all risks in connection with the execution of Contract and or rendering the Services including death, personal injury for all its personnel, theft, damage, equipment(s), machines, tools etc. deployed under this Agreement and its resources including third party liability, to the satisfaction of RIL. The Contractor shall provide a copy of the insurance policies if demanded by the RIL.

#### 14. MISCELLANEOUS

14.1 Governing Law and Jurisdiction. This Agreement, and all matters relating thereto, shall be governed and construed in accordance with the laws of India and subject to section 12 (Dispute Resolution) above, courts in Mumbai alone shall have exclusive jurisdiction to hear disputes between the Parties in relation to this Agreement. Both Parties hereby agree to waive any right to contest such jurisdiction.

14.2 Assignment. Contractor shall not be entitled to assign its rights or transfer its obligations under this Work Order /Agreement to any third party, without the prior written consent of RIL. RIL may assign its rights in this Agreement to any third party after intimation to Contractor.



## WORK ORDER

Number : P16/630355844

Date 27.05.2026

### **RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED**

C/o Reliance Industries Ltd., II floor, Trade Tower 94,  
M.G.Marg Hazaratganj, Lucknow-226 001, UTTAR PRADESH, INDIA  
Telephone : 9140955115

14.3 Survival. The provisions in this Agreement which, by their very nature, survive the expiration or earlier termination of this Agreement in order to give effect to their intent and meaning, shall so survive.

14.4 Notices. Any notice, approval, request, authorization, direction or other communication under this Agreement shall be: (a) given in writing; (b) shall be addressed to the Party at the address provided below in this section 14.4 / referred in the Work Order (Notices); and (c) deemed to have been delivered and given for all purposes: (i) on the delivery date, if delivered by hand delivery to the Party to whom the same is directed; (ii) on the next business day after deposit with a commercial overnight carrier, with written verification of receipt; or (iii) on delivery of the email, when sent to the email address of the Party provided by such Party from time to time (subject to read receipt in case of any notice issued to the Company).

Notices to Contractor:

[#]

Email: [#]

Notices to Reliance:

[#]

Email: [#]

14.5 Publicity. Contractor shall not make any announcement, or comment upon, or provide any publicity or press release concerning this Agreement or the arrangement between the Parties, without the prior written consent of RIL.

14.6 Relationship of the Parties. The Parties are entering into this Agreement as independent contractors on a principal to principal basis. Nothing contained herein shall be deemed to create any relationship of partners or joint venture as between RIL and Contractor with respect to this Agreement.

14.7 Severability. The Parties agree that if any portion of this Agreement is illegal or unenforceable, such portion(s) shall be limited or eliminated to the minimum extent necessary such that the balance of this Agreement shall remain in full force and effect and enforceable.

14.8 Waivers; Cumulative Remedies. The failure of either Party to insist upon performance of any provision of this Agreement shall not be construed as a waiver of any subsequent



## WORK ORDER

Number : P16/630355844

Date 27.05.2026

### **RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED**

C/o Reliance Industries Ltd., II floor, Trade Tower 94,  
M.G.Marg Hazaratganj, Lucknow-226 001, UTTAR PRADESH, INDIA  
Telephone : 9140955115

breach of the same or similar nature. Any waiver of any provision of this Agreement must be in writing and signed by the Party against whom the waiver is sought to be enforced. Unless expressly stated to the contrary in this Agreement, all rights, remedies and defences available to either Party under this Agreement shall be cumulative and shall not limit any other rights, remedies and defences that either Party may have at law, in equity, under contract (including this Agreement) or otherwise, all of which are hereby expressly reserved.

14.9 Headings: Interpretation. The captions and headings in this Agreement are for convenience only, and shall in no event be construed to define, limit or describe the scope or intent of this Agreement, or of any provision of this Agreement, nor in any way affect the interpretation of this Agreement.

14.10 Integration; This Agreement, together with any documents and Annexures (including schedules relating thereto) specifically referred to in this Agreement, constitutes the entire agreement between the Parties relevant to the subject matter of this Agreement.

14.11 Additional Remedies. Contractor agrees that the RIL shall be entitled to equitable (including injunctive) relief to give effect to the provisions of this Agreement.

14.12 Subcontractor(s). Contractor shall not engage any Subcontractor(s) without prior consent from RIL. In any event any actions of the sub-contractor shall be deemed to be action of the Contractor under this Agreement.

#### ANNEXURE -1

##### 1. DEFINITIONS

1.1 Affiliates shall mean with respect to RIL, any person directly or indirectly controlling, Controlled by, or under direct or indirect common Control with RIL and includes any associate companies of RIL.

1.2 Acceptance shall mean the successful completion, to RIL's sole satisfaction of all Acceptance Tests as evidenced by issuance of a Completion Certificate by the EIC.

1.3 Change Order shall mean any variation or amendment to the Scope of Work issued by the RIL from time to time.

1.4 Claims shall mean and include any third party claims, in



## WORK ORDER

Number : P16/630355844

Date 27.05.2026

### **RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED**

C/o Reliance Industries Ltd., II floor, Trade Tower 94,  
M.G.Marg Hazratganj, Lucknow-226 001, UTTAR PRADESH, INDIA  
Telephone : 9140955115

connection with the execution of the Service/Work.

1.5 Central Tax (CT) means the Central Goods and Services Tax levied under and at such rates as the Central Goods and Services Tax Act, 2017, rules, notifications, and circulars thereunder for the time being in effect provide for.

1.6 Code of Conduct shall mean the code of conduct issued by RIL as amended from time to time.

1.7 Company shall mean Reliance Industries Ltd having its office at 3 RD FLOORMAKER CHAMBER IV 222 NARIMAN POINT NA MUMBAI MH 400021, Maharashtra 400701.

1.8 Compensation Cess means the cess levied under Goods and Service Tax (Compensation to States) Act 2017, rules, notifications and circulars thereunder for the time being in effect provide for;

1.9 Completion Certificate shall mean the acceptance certificate to be issued by the ENGINEER-IN-.CHARGE when the works have been completed as per specifications and drawings to his satisfaction.

1.10 Completion Time means the period or date specified in the Work Order/Contract or the date mutually agreed upon for execution, completion, operation or maintenance of the work.

1.11 Control/ Controlled shall mean, with respect to any Person, any circumstance in which such Person is controlled by whether whole or in part by any Person by virtue of the latter Person controlling (i) the composition of the board of directors or managers, or (ii) owning or controlling a percentage of the outstanding voting securities or interests of such Person, or (iii) the power to direct, administer, influence or dictate policies of the other, or (iv) otherwise, where all the (i), (ii) and (iii) as aforesaid is exercised either by matter of fact or operation of law or under any contractual arrangement or otherwise.

1.12 Contract shall mean this Work Order issued by the Company in favour of the Contractor for execution of the Works, subject to the General terms and Conditions of Contract (GTC) including any schedules, annexures, appendix etc. including all Contract Documents, any addendum executed, or any Work Orders as amended from time to time. The words 'Agreement' and Contract are used interchangeably and shall be construed accordingly.

1.13 Contractor shall mean the entity to which this Work Order is being issued and includes its successors and permitted assigns and shall encompass such terms as "Vendor", "Seller", and "Service Provider" as used in documents referenced herein or attached hereto.





## WORK ORDER

Number : P16/630355844

Date 27.05.2026

### **RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED**

C/o Reliance Industries Ltd., II floor, Trade Tower 94,  
M.G.Marg Hazaratganj, Lucknow-226 001, UTTAR PRADESH, INDIA  
Telephone : 9140955115

1.14 Contract Documents means the following documents:

- (i) Work Order,
- (ii) Contract/Agreement,
- (iii) Alteration/Change Orders,
- (iv) Scope of Services,
- (v) Specifications
- (vi) Safety and Security,
- (vii) Statutory Compliance,
- (viii) Price and Payment Terms,
- (ix) Instructions.

1.15 Engineer-In-Charge (EIC) shall mean the persons designated as such by the RIL and shall include those who are expressly authorized by him to act for and on his behalf for Operation of the Contract. "Construction Manager" shall have the same meaning as "The Engineer-In-Charge".

1.16 Good Industry Practices means the exercise of that degree of skill, diligence, prudence, foresight and operating practice which would reasonably and ordinarily be expected from a skilled, experienced, recognized and reputed contractor engaged in the same type of undertaking as the Contractor under similar circumstances and acting generally in accordance with Applicable Law, codes and industry standards.

1.17 Governmental Authority means any government authority, statutory authority, government department, agency, commission, board, tribunal or court or other law, rule or regulation making entity having or purporting to have jurisdiction on behalf of the Republic of India or any state or other subdivision thereof or any municipality, district or other subdivision thereof.

1.18 GST means the applicable Goods and Service Tax (i) (a) Central Tax, and (b) State Tax or Union Territory Tax, or (ii) Integrated Tax; and (c) Compensation Cess payable in accordance with and as set forth in the GST Law.

1.19 GST Amount means the amount of GST the Contractor is required to pay and has paid as a taxable person under the applicable GST Law with respect to Goods or Services supplied or to be supplied under the Contract in compliance with the GST Law.

1.20 GST Law means the Central Goods and Services Tax Act, 2017, the State Goods and Services Tax Act, 2017, Integrated Goods and Services Tax Act, 2017, the Goods and Service Tax (Compensation to States) Act 2017, and the rules, notifications, and circulars under each of the foregoing for the time being in effect, as applicable to the supply of Goods or Services.

1.21 GSTN means the Goods and Services Network established under or in accordance with the applicable law.

1.22 Integrated Tax (IT) means the Integrated Goods and Services



## WORK ORDER

Number : P16/630355844

Date 27.05.2026

### **RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED**

C/o Reliance Industries Ltd., II floor, Trade Tower 94,  
M.G.Marg Hazaratganj, Lucknow-226 001, UTTAR PRADESH, INDIA  
Telephone : 9140955115

Tax levied under and at such rates the Integrated Goods and Services Tax Act, 2017, rules, notifications, and circulars thereunder for the time being in effect provide for.

1.23 Invoices means invoices, bills, by whatever name called to be issued by the Contractor to the Company, as set forth in the Contract.

1.24 Operating Guidelines, shall mean various guidelines, safety instructions, quality guidelines, and instructions etc. issued by RIL from time to time to be complied by the Contractor in connection with the provision of Services, which may stand amended from time to time, pursuant to applicable laws, regulations, and directions of Government Authority etc.

1.25 Owner as used herein shall mean Reliance Jio Infocomm Ltd-(RJIL) having its registered office at Office -101, Saffron, Nr. Centre Point, Panchwati 5 Rasta, Ambawadi, Ahmedabad-380006, Gujarat, India, and corporate office at Reliance Corporate Park, Thane-Belapur Road, Navi Mumbai-400701, which terms shall unless, otherwise specifically provided in the agreement/WO shall include its successors and assigns.

1.26 Place of Supply means the place of supply as determinable in accordance with the GST Law.

1.27 Services/Work shall mean the works to be executed / services to be rendered in accordance with the Contract or part thereof as the case may be and shall include all extra, additional, altered or substituted Works as required for the purpose of the Contract.

1.28 Site(s) shall mean the area on which the works are to be executed or carried out and any other places provided by Company for the purpose of the Contract, as per the Scope of Work issued from time to time.

1.29 Scope of Work (SOW) shall mean the totality of the work envisaged in the Contract and shall include all services to be performed as per the Scope of Work in the respective Annexures, labour and may include equipment, appliances, material of whatsoever in nature for the use, in or for execution, completion, operation or maintenance of the Work, as specified in the respective Annexures to the Contract / Agreement

1.30 Sub-Contractor - means any person or firm or company (other than the contractor) to whom any part of the work has been entrusted by the Contractor with the written consent of the ENGINEER-IN-CHARGE, and the legal representatives, successors and permitted assigns of such person, firm or company.

1.31 State Tax (ST) means the State Goods and Services Tax levied under and at such rates the State Goods and Services Tax Act, 2017, rules, notifications, and circulars thereunder for the time being in effect provide for



## WORK ORDER

Number : P16/630355844

Date 27.05.2026

### RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED

C/o Reliance Industries Ltd., II floor, Trade Tower 94,  
M.G.Marg Hazaratganj, Lucknow-226 001, UTTAR PRADESH, INDIA  
Telephone : 9140955115

1.32 Transition Date means the date on which GST LAW comes into effect and is applicable for the supply of goods and services on and from such date.

1.33 Union Territory Tax (UTT) means the Union Territory Goods and Services Tax levied under and at such rates the Union Territory Goods and Services Tax, 2017, rules, notifications, and circulars thereunder for the time being in effect provide for.

1.34 Work Order shall mean a service order together with all annexures, attachments or amendments thereof issued by Company to the Contractor in accordance with this Agreement and deem to include the terms and condition contained herein. For avoidance of doubt wherever the context requires, the words "Service Order", "Work Order" and "Contract Order" are used interchangeably.

#### ANNEXURE - 2

#### SCOPE OF WORK AND ADDITIONAL TERMS AND CONDITIONS

##### 1. SCOPE OF WORK:

1.1 Scope of work described hereunder will be electrical works comprising of installation of FIMs such as DG, Racks, Transformer, etc; installation of cable trays, laying and termination of HT/ LT cables of various specs, installation of lights and light fixtures, primary and secondary point wiring, installation of MCBs, Earthing, etc.. as per the instruction and direction of EIC.

1.2 To arrange for adequate human skills with tools & tackles and required plant & machinery, consumables and the materials to complete the job, transportation of all men & materials to work site for installation of passive equipment's as per the schedule of rates

1.3 Contractor shall make their own arrangement for land, power, water, food and other necessities for his labour camps, site offices etc.

1.4 All the works shall be undertaken with proper safety procedures.

1.5 Contractor shall be responsible for unloading & storage of material at site during erection. Any damage or loss during erection shall be borne by the Contractor.

1.6 All consumables required for carrying out the permanent works shall be arranged by the contractor at his own cost.



**RELIANCE PROJECTS & PROPERTY  
MANAGEMENT  
SERVICES LIMITED**

C/o Reliance Industries Ltd., II floor, Trade Tower 94,  
M.G.Marg Hazaratganj, Lucknow-226 001, UTTAR PRADESH, INDIA  
Telephone : 9140955115

**WORK ORDER**

Number : P16/630355844

Date 27.05.2026

1.7 All safety regulations including barricading shall be contractor's scope

"

"1.8 Preparation and submission of as built drawings showing the exact dimensions of the site to enable the QSD manager to find out the length of the materials used in the infrastructure.

1.9 Contract closure document duly filled in & signed by RJIL representative to be submitted along with final bill.

1.10 QA/QC formats duly signed by RJIL representative to be submitted along with R.A. bills.

1.11 Test certificates shall be submitted for all applicable bought out items.

2. ADDITIONAL SCOPE OF WORK BY THE CONTRACTOR:

1) Contractor would be responsible for executing Project activities within the areas prescribed by the Company.

2) Contractor will provide overall management of Project function to monitor and control compliance to schedules and operational objectives set by the COMPANY from time to time.

3) Contractor will receive Project Work Orders details from the Company. Work order issued by authorized personnel of the Company.

4) Company retains the right to cancel/amend/short close the Work Order or assign the Work Order to another contractor, at the Company's sole discretion.

5) Contractor should submit the survey reports to the Company for release of final Drawings for Construction. (Optional)

6) Contractor should submit and get approved cable routes, cable/duct layouts arrangement drawings etc. from the EIC. (Optional)

7) Management charges of ROW permission for trenching work, road crossings, building approaches from the appropriate authorities shall be to Contractor's account. No extra charges will be paid for this activity. However, the demand note would be paid by the Company. (Optional)



## WORK ORDER

Number : P16/630355844

Date 27.05.2026

### **RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED**

C/o Reliance Industries Ltd., II floor, Trade Tower 94,  
M.G.Marg Hazaratganj, Lucknow-226 001, UTTAR PRADESH, INDIA  
Telephone : 9140955115

- 8) Contractor shall apply for and procure the labour license, insurance as per workmen's Compensation before commencement of Trenching activities and shall submit evidence of the same.
- 9) Contractor shall be responsible for arranging the security of all Owner's material and protect them from theft/damage whatsoever. Reconciliation of Owner's material shall be done as per the Company's norms of wastage. Wastage norms are as per work order.
- 10) Contractor shall arrange the required equipment such as JCB, Excavators, water, and electricity as per the specifications and directions of Company's Representative.
- (a) Contractor shall deploy suction pumps, compressors, tankers and vehicle for recovery of bentonite from pits and disposal of the same at location specified by Municipal Corporation.
- 11) Contractor shall mark the layout for works and construction, strictly as per approved/issued drawings and specifications.
- 12) If for reasons of urgency, the work has to be executed at night, Contractor shall arrange for proper approvals from concerned authority and illuminating the site with proper barricading/fencing/warning sign boards as safety measures, at its own cost.
- 13) Contractor shall carry out any other associated work necessary for the total completion of the scope of work and to make the area/site operational, whether or not specifically mentioned in the scope.
- 14) It is the responsibility of the Contractor to get the work approved by the EIC.
- 15) Once the work is complete, the Contractor should give intimation about the readiness for start-up of the required Quality tests/checks/audits, and conduct the same in the presence of Company's team.
- 16) After successful completion of the Quality tests/checks,



## WORK ORDER

Number : P16/630355844

Date 27.05.2026

### **RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED**

C/o Reliance Industries Ltd., II floor, Trade Tower 94,  
M.G.Marg Hazaratganj, Lucknow-226 001, UTTAR PRADESH, INDIA  
Telephone : 9140955115

Contractor should hand over the works to the designated Company's representative for the final Integration.

17) Planned Event on new route/section is to be done by the existing Contractor who has executed the route. Contractor shall intimate Company's representative regarding the planned event and Company may confirm the planned event as per their own internal guidelines.

18) Contractor shall prepare the As built drawings (ABD) along with Duct Integrity Test (DIT) Report, OTDR report, Blowing report & LSPM report and submit required number of copies (including soft copies) to the Company office. Bidirectional OTDR test shall be done for all stretches built by Contractor.

19) Contractor shall restore/level the site as required, remove and dispose off the debris, waste materials from site and leave the site in an absolute clean manner.

20) Contractor shall prepare and circulate the Progress Report to all the concerned as per Company's requirements and in the format (hard & soft) approved by the Company. All the critical issues to be highlighted in the report. Reporting shall be in the format prescribed by the Company

21) Contractor shall attend all review meetings & submit data required by Company in terms of progress, quality, material, workmanship etc. The construction program shall be prepared keeping in view the requirements as stipulated above.

22) Contractor shall keep proper housekeeping at the work site, stores, and warehouse for easy traceability, receipt and issue of Company/ FIM materials. No extra compensation shall be paid to the Contractor on this account.

23) Contractor shall ensure that the measurements for all works if required, which may be partially or wholly hidden in the course of construction, are duly recorded jointly before the portion of the work becomes inaccessible for measurements.

24) Contractor should return and reconcile all the Company issued FIM/ materials to the Company within five (05) days from the date of the completion of work and obtain the receipt for the same.

25) Contractor shall follow the work rules, health and safety



## WORK ORDER

Number : P16/630355844

Date 27.05.2026

### RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED

C/o Reliance Industries Ltd., II floor, Trade Tower 94,  
M.G.Marg Hazaratganj, Lucknow-226 001, UTTAR PRADESH, INDIA  
Telephone : 9140955115

requirements for self and for the workers, to create least obstruction or disturbance during the work.

26) Contractor should inform the Project Lead/ Head and Commercial Head about any untoward, unusual and irregular activity / incidence immediately upon happening of the event.

27) Contractor shall furnish the complete detail of machine to be deployed for execution of this project i.e., make/model and capacity.

28) Work should be executed by well trained and experienced personnel to ensure required quality and work acceptance criteria with safety to achieve company specified splice loss/link loss parameters.

29) Contractor shall use tools like duct cutter and chamfering tool of standard make/quality.

30) Contractor shall use de-coiler for uncoiling of ducts to avoid kinks/undulations.

31) Contractor shall provide the execution plan immediately on getting Work Order

32) The progress of the execution will be monitored against the execution plan submitted / agreed in the kick off meeting with Company's EIC.

#### 3. EXTRA / ADDITIONAL ITEMS OF WORK:

If the altered additional work is required to be executed as per Company's requirements for which there is no established rates in price bid documents, the same shall be decided mutually.

#### 4. MEASUREMENTS FOR WORKS AND RECORD OF MEASUREMENTS

4.1 Contractor shall ensure that the measurements for all works, which may be partially or wholly hidden in course of construction are duly, recorded jointly with Company's representative before the portion of the work becomes inaccessible for measurements.

4.2 For structural steel items only quantity as per the drawings shall be payable and no extra quantity is payable for galvanization weight and rolling margin etc.

4.3 All measurement, methods of measurement, meaning and intent of specifications and interpretation of special conditions of



## WORK ORDER

Number : P16/630355844

Date 27.05.2026

### **RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED**

C/o Reliance Industries Ltd., II floor, Trade Tower 94,  
M.G.Marg Hazaratganj, Lucknow-226 001, UTTAR PRADESH, INDIA  
Telephone : 9140955115

contract given and made by Engineer-In-Charge shall be final and binding on the Contractor.

#### 5. VARIATION IN QUANTITIES:

Company reserves the right to alter the drawings. If due to changes in drawings or designs or any other reason, there be variations i.e. either increase or decrease in quantities, payment will be made only for the actual quantities executed at the accepted rates. Such circumstances shall in no way affect or violate or alter the contract thereof, or entitle the contractor to any extra compensation whatsoever.

The rates mutually agreed shall remain firm for a period of Contract in addition to 3 months beyond the Contract.

#### 6. SPECIFICATIONS, DRAWINGS AND CODES

The work shall have to be carried out strictly in conformity with the drawings, technical specifications, relevant standard codes and direction of Engineer-In-Charge.

#### 7. ACCEPTANCE CRITERIA, RE PERFORMANCE OF SERVICES

All Services provided shall be subject to acceptance. Acceptance shall be at the sole discretion of Engineer in Charge, subject to confirmation to the Specifications and Scope of Work, compliance of other terms and conditions of the Contract/ Agreement, and shall be evidenced by an acceptance certificate/ completion certificate. The decision of EIC with regard to the acceptance and completion of the Services shall be final and binding on the Contractor. The Contractor shall re-perform the Services which are not accepted by the Company/EIC, at the option of the Company/EIC, without incurring any additional cost to the Company, and within the time limits fixed and communicated by the Owner in this regard.

#### 8. RIGHT TO CLEAR ANY AMBIGUITIES / ISSUE CLARIFICATIONS

Engineer in Charge (EIC) shall have the right to correct any ambiguities, omissions, errors, faults and any other defects, deficiencies in the Scope of Work, drawings, or any other Contract Documents by notifying the same to the Contractor in writing, which shall be binding on the Contractor. It shall be the duty of the Contractor to inform the EIC in case he discovers any ambiguity errors and or omission in any of the Contract Documents, and the interpretation adopted by EIC in this regard shall be final and binding on the Contractor.





**RELIANCE PROJECTS & PROPERTY  
MANAGEMENT  
SERVICES LIMITED**

C/o Reliance Industries Ltd., II floor, Trade Tower 94,  
M.G.Marg Hazaratganj, Lucknow-226 001, UTTAR PRADESH, INDIA  
Telephone : 9140955115

**WORK ORDER**

Number : P16/630355844

Date 27.05.2026

**ANNEXURE -3 # PAYMENT TERMS AND TAXES**

**1. TERMS OF PAYMENT**

1.1 95% of the value of the work completed and invoiced shall be paid within 30 days from the date of completion of the work OR submission of the corrected invoice whichever is later.

1.2 05% shall be retained from all the Running bills towards security deposit against defect liability. This will be released after the completion of the defect liability period of 12 months or against submission of performance bank guarantee valid through defect liability period. Defect liability period will start from the date of the handing over of the site. PBG shall have claim period of 6 months beyond validity.

Retention shall be applicable on BASIC value of the contract.

1.3 Contractor shall prepare and submit the invoices in the format approved by the purchaser and should contain the following documents:

Documents to be submitted to QSD (Quantity Survey Document)

1.3.1 Invoice(s)

1.3.2 Statutory Labour Compliance Documents -Contractor has further represented to Company that it complies with all applicable labour and employment laws as may be in force from time to time including but not limited to provisions of (i) Code of Wages 2019. (ii) The Industrial Relations Code 2020, (iii) The Occupational Health safety and Working Conditions Code 2020 (iv) The Code on Social Security 2020, as applicable etc in connection with labour/employees engaged by the Contractor or his Sub-Contractors in respect to the Work Order, and shall pay all statutory contributions and submit proof of receipt as and when demanded by the Company. Any liability imposed under or pursuant to any applicable law or notification issued by any competent authority will be borne and paid by the Contractor. Save as expressly provided herein, if Company is required to make any payment under or pursuant to applicable laws or notifications in



## WORK ORDER

Number : P16/630355844

Date 27.05.2026

### **RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED**

C/o Reliance Industries Ltd., II floor, Trade Tower 94,  
M.G.Marg Hazaratganj, Lucknow-226 001, UTTAR PRADESH, INDIA  
Telephone : 9140955115

relation to provision of Services, the amount so paid shall be deducted from the consideration payable to the Contractor.

1.3.3 No person below the age of eighteen (18) years shall be employed under the Agreement. It shall be the responsibility of the Contractor to ensure all employees including casual labour are above this statutory age limit or such limit as may be prescribed by Law from time to time. Contractor shall not pay less than what is provided under Law to labour engaged by him or his Sub Contractors.

1.3.4 Contractor shall indemnify and keep Company, its directors, officers, employees, and all others claiming under Company; indemnified in respect of compliance of all its statutory obligations in relation to its employees engaged under the Work Order and its operation generally which indemnity shall cover all actions, suits, claims and demands brought or made against Company by the workmen of the Contractor, or any statutory authorities or any other person or persons whomsoever, in connection herewith, or in respect of any matter or thing done or omitted to be done by the Contractor in the execution of or in connection with the Work Order, notwithstanding that all reasonable and proper precautions may have been taken by Contractor. Contractor shall also indemnify against any loss or damage to Company in consequence of any action or suit or proceedings (civil and/or criminal) being brought against Company for anything done or omitted to be done in connection herewith. The indemnity given by Contractor as aforesaid shall extend to making good all claims and demands proceedings (civil and/or criminal) arising out of losses/damages to property of every description and kind, the infringement of any legal right, as well as injury or accident to any person resulting in death or otherwise.

1.3.5 Contractor should submit an Indemnification on Statutory Compliance as per the Proforma mentioned in Annexure A to this Work Order.

1.4 For the smooth operations of the Payment Process, the above documents should be submitted along with each bills without any failure.

1.5 Notwithstanding the release of payment of bills by the company to the contractor, the contractor shall ensure that the payment of wages and other statutory dues to his workers is made within the statutory time limit. There shall not be any linkage between release of payment of the bill by the company to the contractor and the payment of wages / other dues by the contractor to his workers, suppliers etc.

1.6 Final bill will be paid to the contractor after submission of proper bill along with Owner's standard work order closure



## WORK ORDER

Number : P16/630355844

Date 27.05.2026

### RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED

C/o Reliance Industries Ltd., II floor, Trade Tower 94,  
M.G.Marg Hazaratganj, Lucknow-226 001, UTTAR PRADESH, INDIA  
Telephone : 9140955115

document.

1.7 Contractor shall raise separate invoices in respect of electrical and civil work by charging respective applicable taxes on such supplies. The Invoice shall be submitted in digital form and all required supporting will be uploaded along with Invoice. The Invoice shall be in confirmation to standard Formats which may be collected from Engineer-in-charge. All the entries in the invoice shall be printed and not hand written. Invoice should be raised on Original Letter Head of the Contractor. Invoice shall be compliant to the GST Act and Rules.

Contractor shall submit bills along with all necessary supporting documents to respective State Finance team. Bill scrolling would be done by below nominated person from Company and Contractor shall take acknowledgement / Scroll No. for the same. In case any bill(s) is/are found to be defective, Contractor shall be intimated within 2 working days for necessary rectification and re-submission.

#### Contact Details:

Mr#####  
Address:#####.  
#####  
Phone: #####..

1.8 Any payments/ credits (including mobilization or advance payment) to be made under this work order shall be made after deduction of tax at source in accordance to the provisions of the Income-tax Act, 1961 read with Income-tax Rules 1962. Subject to availability of PAN of the Contractor, TDS certificate evidencing proof of tax deducted and deposited with the Government will be issued by RIL to the Contractor in accordance to the time limit as mentioned under Income-tax Rules, 1962.

#### 2. SECURITY DEPOSIT

2.1 Security deposit shall be 5.0% of contract value in the form of retention and the same shall be retained from all the RA bills and shall be released as per clause 1.2 specified above.

#### 3. MOBILISATION TIME

Contractor shall mobilize agreed manpower and resources at site as stated in the Work order and Notice To Proceed whichever is earlier

#### 4. DURATION OF CONTRACT



## WORK ORDER

Number : P16/630355844

Date 27.05.2026

### **RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED**

C/o Reliance Industries Ltd., II floor, Trade Tower 94,  
M.G.Marg Hazaratganj, Lucknow-226 001, UTTAR PRADESH, INDIA  
Telephone : 9140955115

4.1 Duration of the contract shall be as given in the Work Order and NTP (Notice To Proceed).

4.2 The period of contract given includes the time required for testing, rectification of punch points if any in all respect, and to the entire satisfaction of Engineer-In-Charge.

4.3 Contract duration can be extended as per the requirement of company, at the existing unit rates, terms & conditions and without any other compensation.

4.4 The Route has to be completed on or before the date as mentioned in the Work Order.

4.5 Completion Date: Date of completion shall be the final date of issuance of final acceptance report of the entire route by the EIC/Project Head as the case may be for all commercial purposes.

4.6 Quantities indicated in the schedule are tentative and may vary as per site conditions.

#### 5. PRICE ESCALATION

5.1 Prices given in work order are firm for the entire period of contract including extended period and extended / reduced scope of work if any.

#### 6. TAXES, DUTIES AND LEVIES

6.1 GST shall be paid at the applicable rate under respective HSN/service accounting code subject to Contractor providing GST registration certificate and tax compliant invoice to the satisfaction of the Company.

#### 6.2 ANY OTHER TAXES OR DUTIES

Any other taxes or duties is payable extra subject to submission of valid proof.

Any variation in taxes during the contract period as promulgated by Govt. shall be adjusted on either Side on scrutiny of proof of payment. However, increase in taxes, levies/duties for work executed beyond the contract duration will not be applicable.

#### 6.3 ADDITIONAL GST RELATED TERMS & CONDITION OF AGREEMENT

6.3.1 Contractor understands and acknowledges that there is a change in the Indian tax laws and that the GST Law is made effective by the Governmental Authorities in India from the Transition Date subsuming the existing taxes duties and levies



## WORK ORDER

Number : P16/630355844

Date 27.05.2026

### **RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED**

C/o Reliance Industries Ltd., II floor, Trade Tower 94,  
M.G.Marg Hazaratganj, Lucknow-226 001, UTTAR PRADESH, INDIA  
Telephone : 9140955115

such as the Service Tax, Excise Duties, Central Sales Tax and/or Value Added Tax (VAT) etc. in the GST as determinable under the GST Law.

6.3.2 Except as provided in Section 6.3.3 below, with respect to the supply pursuant to the Work Order issued by the Company under the Agreement, the Contractor hereby undertakes to pay, deposit with the appropriate Governmental Authority under the GST Law and discharges the liability for the GST Amount in accordance with the GST Law where the GST Law obligates the Contractor as the taxable person to pay and discharge such liability.

6.3.3 Company shall pay, deposit with the appropriate Governmental Authorities under the GST Law and discharge the liability for the GST Amount in accordance with the GST Law if the GST Law obligates the Company as the taxable person to pay and discharge such liability.

6.3.4 Subject to the provisions of this Section 6, Company agrees to reimburse to the Contractor the GST Amount paid by the Contractor in accordance with the payment terms contained in the Agreement.

6.3.5 Except as provided in Section 6.3.6, the Company agrees to reimburse to the Contractor any incremental GST Amount where the increase in the rate of GST under the GST Law is made effective before the scheduled date of delivery of the undelivered Services as set forth in the Work Order. The Contractor agrees to pass on the benefit to the Company as result of decrease in the rate of GST under the GST Law.

6.3.6 Contractor shall solely bear and pay any incremental GST Amount levied under the GST Law as a result of application of increase in the rate of GST for (a) any delays in supply of the Services, including due to short supplies of the Services (b) replacement of the defective Services attributable to the Contractor; or (c) combination of both the events set forth in this Section (a) and (b);

6.3.7 Without prejudice to Section 6.3.8, the Contractor hereby undertakes to comply with the GST Law and provide the Company with correct Invoice(s), all supporting documents and information in order that the Company is able to avail applicable input tax credit of the GST Amount paid by the Contractor or the Company, as the case may be. In the event of any mismatch or discrepancy in the details provided by Contractor and Company in their respective



## WORK ORDER

Number : P16/630355844

Date 27.05.2026

### **RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED**

C/o Reliance Industries Ltd., II floor, Trade Tower 94,  
M.G.Marg Hazaratganj, Lucknow-226 001, UTTAR PRADESH, INDIA  
Telephone : 9140955115

GST returns is reported in the GSTN, then the Contractor shall resolve such mismatch or discrepancy (in the event such mismatch or discrepancy is attributable to any act or omission of the Contractor) or otherwise cooperate with the Company to resolve such mismatch or discrepancy (in the event such mismatch or discrepancy is attributable to any act or omission of the Company) within the period prescribed by the GST.

6.3.8 Contractor shall, among other compliances required to be made by the Contractor as set forth in the GST Law, comply with the following:

- a) Ensure that correct Place of Supply, as determined in accordance with the GST Law, is provided on all Invoices issued by the Service Provider;
- b) timely issue all Invoices in accordance with the GST Law, including all particulars as prescribed under the GST Law with all Supporting Documents in accordance with invoicing instructions set forth in the Contract to enable the Company to timely avail the input tax credit of the GST Amount paid by the Contractor with appropriate Governmental Authority;
- c) pay in accordance with the GST Law the GST Amount with appropriate Governmental Authority, including within the time prescribed by the GST Law and timely file all returns as required by the GST Law;
- d) Provide the Company with the 'receipt voucher' as required under the GST LAW for the advance payment received by the Contractor from or on behalf of the Company;
- e) provide the Company with the 'refund voucher' as required under the GST Law for the advance payment refunded by the Contractor to the Company (a) in the event no supply of the Services is made by the Contractor, no tax invoice is issued by the Contractor and the Company has terminated this Work Order; or (b) in the event the Company has rejected the Services for any reason set forth in the Contract;
- f) ensure that correct GST registration number of the Contractor is provided by the Contractor to the Company for incorporation in the Work Order from the place where the Contractor is liable to issue invoice for the supply of Services;
- g) Ensure that correct GST registration numbers of the Contractor and the Company is provided on all Invoices issued by the Contractor;
- h) ensure that correct GST registration number of the Contractor and the Company is furnished in the Contractor's sales details uploaded as specified in all applicable returns to be filed by the Contractor in the prescribed formats under the GST Law;
- i) ensure that due process as prescribed under GST Law is



## WORK ORDER

Number : P16/630355844

Date 27.05.2026

### **RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED**

C/o Reliance Industries Ltd., II floor, Trade Tower 94,  
M.G.Marg Hazaratganj, Lucknow-226 001, UTTAR PRADESH, INDIA  
Telephone : 9140955115

followed in all cases of short receipt of the Services, deficiencies in supply of Services, irrespective of whether any shortages or deficiencies is attributable to the Contractor or not, such that no loss is caused to the Company on account of denial of any input tax credit and no liability for any interest or penalties imposed on the Company;

j) Accept the modification proposed by the Company in GSTR 2 in the event the Company notifies the Contractor that the Company does not accept the Services or accepts only partial quantity of the Services along with the issuance of credit note to the Company for such non-acceptance or acceptance of part of the Services;

k) provide on all Invoices correct service accounting code (SAC) for each line item in the scope of supply that are previously provided by the Contractor and incorporated in this Work Order.

6.3.9 Contractor shall in good faith work out and promptly disclose to the Company no later than fifteen (15) days of this Work Order the cumulative total savings derived by the Contractor as a result of reduction in rate of tax on any procurements of goods or services or the benefit of input tax credit due to implementation of GST Law and pass on all such savings to the Company in the form of reduction in prices or unit rates. If the Contractor fails to pass on such benefit to the Company, then the Company and the Contractor shall in good faith re-negotiate the prices or unit rates of the Services to be delivered under this Work Order within fifteen (15) days from Company's request for such renegotiation.

6.3.10. Notwithstanding anything contained in the Contract to the contrary, the Contractor agrees and acknowledges that the Company will not reimburse or pay the GST Amount on the advance payment until such time the Company has adjusted the entire advance payment against the receipt of all of the Services from the Contractor and the Company is eligible under the GST Law to fully take the input tax credit on the GST Amount paid by the Contractor on such advance payment and the Company has taken such input tax credit.

6.3.11. In case any back charges (if applicable), liquidated damages, damages on any other account are payable by the Contractor to the Company, the Company shall raise an invoice as per GST Law for such amounts to be recovered from the Contractor and the applicable GST Amount calculated thereon at the applicable rate and the Contractor shall pay or reimburse such amount forthwith along with GST Amount.

6.3.12. Where the Company has agreed to provide the Company



## WORK ORDER

Number : P16/630355844

Date 27.05.2026

### **RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED**

C/o Reliance Industries Ltd., II floor, Trade Tower 94,  
M.G.Marg Hazaratganj, Lucknow-226 001, UTTAR PRADESH, INDIA  
Telephone : 9140955115

Material to the Contractor for incorporation into the Goods / Services and the Contract specifies the consumption norms or limits for such Company Material and if the Contractor incorporates and consumes the Company Material in excess of the consumption norms or limits, or if the Company Material while in the Contractor's custody is lost because of theft or damaged or lost for any reason except due to any event of force majeure, then Company shall be entitled to claim damages by issuing an invoice to the Contractor for the Company Material consumed in excess of the norms or limits specified in the Contract or for the Company Material so lost or damaged and pay and discharge the applicable GST on such damages. The Contractor shall promptly make the payment to the Company of such invoice, including the GST Amount invoiced by the Company.

6.3.13. In the event the Company had inadvertently reimbursed the GST Amount to the Contractor for which the Company is denied input tax credit for any reasons attributable to the Contractor, then Company shall be entitled to adjust, off-set from the amounts owed by the Company to the Contractor or recover from the Contractor such loss of GST credit or benefit, as the Company may deem appropriate.

6.3.14. The Contractor shall indemnify and hold harmless the Company its officers, directors, employees, partners, agents, subcontractors and affiliates from and against any and all (a) claims, suits and actions which are brought against; and (b) all Losses (including input tax credit, payment of interest, penalty) incurred by, any member of the Company its officers, directors, employees, partners, agents, subcontractors and affiliates for or relating to non-compliance by the Contractor of the requirements under the GST Law.

#### **7. LABOUR LAW AND SAFETY CODES**

7.1 Contractor will take necessary labour license, workmen compensation policy, PF Nos etc and obey all laws, rules and regulations related to labour, as specified and felt necessary for the safe and successful completion of the Contract. All relevant document/certificate shall be submitted to competent authority of Purchaser for his scrutiny and certification

7.2 Contractor shall strictly adhere to safety codes as per direction of engineer in charge and as Specified and mandatory and ensure that his workmen wear necessary safety apparatus.

#### **8. TERMINATION/ SUSPENSION**

Company may suspend the Contract temporarily for such period as it may think deem fit after intimating to the same to the Contractor or the Contract can be terminated anytime forthwith at





## WORK ORDER

Number : P16/630355844

Date 27.05.2026

### **RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED**

C/o Reliance Industries Ltd., II floor, Trade Tower 94,  
M.G.Marg Hazaratganj, Lucknow-226 001, UTTAR PRADESH, INDIA  
Telephone : 9140955115

the discretion of COMPANY without assigning any reason thereof, without prejudice to the Company's right to terminate the Work Order as stated elsewhere in the Contract or without any obligation to pay any amounts save and except the amounts towards the Services rendered accepted by the Company .

#### **9. TIME OF COMPLETION AND PENALTY FOR DELAY**

9.1 Contractor is required to submit within 7 days from the date of issue of Work Order a Detailed bar chart/ work program, covering all items of work so as to complete the whole work within the time period specified. The progress shall be maintained strictly in accordance with the program.

9.2 The time allowed for carrying out the works as stated in work order shall be strictly observed by the contractor. The work shall throughout the stipulated period of the contract be proceeded with all diligence (time being essence of the contract) and in case of delay, the contractor shall be liable to pay a penalty @ 0.5% of the value of the contract per week to a maximum of 5% of the value of Contract

9.3 As an alternative, at the behest of the Company the contractor shall pay to the company an amount equal to the differential cost, if his scope of work has to be carried out through any other agency.

9.4 Contractor hereby agrees and acknowledges that any extension of Work Order / revival of expired Work Order for completion of undelivered Works shall be at the sole discretion of the Company and shall be without prejudice to the rights of the Company and all the rights of the Company including but not limited to the right to impose, recover penalties, liquidated damages, or damages , recoveries of any nature etc in terms of any previous Work Orders extended or revived shall continue to be enforceable against the Contractor, notwithstanding anything contrary contained herein. The Contractor shall furnish additional Securities in terms of this Work Order if any Securities furnished under the expired Work Orders are not subsisting or enforceable. The decision of the EIC in this regard shall be final and binding on the Contractor.

#### **10. DEFECTS LIABILITY PERIOD**

10.1 Contractor shall guarantee the Services rendered against any defects, deficiencies, for a period of twelve (12) months from the date of issuance of completion or acceptance certificate, completion and handing over of the Site (Defect Liability Period), with a claim period of 6 months from the date of expiry of the Defect Liability Period. Defects Liability period for the work



## WORK ORDER

Number : P16/630355844

Date 27.05.2026

### RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED

C/o Reliance Industries Ltd., II floor, Trade Tower 94,  
M.G.Marg Hazaratganj, Lucknow-226 001, UTTAR PRADESH, INDIA  
Telephone : 9140955115

shall be 12 months from the date of the works finished and handing over of the site.

10.2 Contractors shall at his own cost and initiative correct, repair and / or rectify all defects, deficiencies and imperfections during the Defect Liability Period. In the event of Contractor failing to do so the Company shall be empowered to execute these jobs at the risk and cost of the Contractor.

#### 11 SAFETY PRECAUTIONS

11.1 Contractor will ensure all required safety precautions to ensure safe execution of the contract

11.2 Manpower deployed at site should always wear the required safety gear like helmet, safety shoes, hand gloves etc.

#### 12. MISCELLANEOUS

12.1 Before commencement of the work, the contractor shall inform and obtain clearance in writing from the Engineer in Charge.

12.2 Before dispatching any fabricated structural steel item, the same shall be inspected and approved by COMPANY.

12.3 Contractor is required to submit resource plan & mobilization plan along with the acceptance of work order.

12.4 Contractor shall submit provident fund registration certificate, Labour license, Workmen compensation policy and insurance before starting of the work.

12.5 Contractor will submit weekly progress reports and attend progress review and other meetings as required by Engineer in Charge and submit all data information required by Engineer in charge for progress and quality of the workmanship at no extra cost.

12.6 Contractor shall indemnify, keep indemnified and hold harmless the Company against any claims from outside agencies/utility Company's like SEB, DOT, PWD, etc for any damage during execution caused by the contractor, without any restriction or limitation.

"

#### "13. INSURANCE:

Contractor should take insurance of Machines deployed under this Work Order and its resources including third party liability, to the satisfaction of the Company. This insurance shall include an insurer's waiver of rights of subrogation in favor of Company. Please note the Company will not be responsible for any sort of



## WORK ORDER

Number : P16/630355844

Date 27.05.2026

### RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED

C/o Reliance Industries Ltd., II floor, Trade Tower 94,  
M.G.Marg Hazaratganj, Lucknow-226 001, UTTAR PRADESH, INDIA  
Telephone : 9140955115

legal or financial claim if arise, in normal discharge of the Contractor's duties.

#### 14. UTILITY & THIRD PARTY PROPERTY DAMAGE:

Contractor shall take all precautions and safety method before and during laying of cables. Contractor shall officially communicate with all Third party utility owners in the area where Work is proposed to be undertaken and obtain full details of underground pipelines/cable network/utilities/properties (Third party utilities).

Contractor shall be responsible for damage & disaster management arising out of damage to any Third party utilities. Contractor must be prepared to respond immediately to any incident and shall take necessary steps for restoration of same including any inconvenience to public. Contractor shall submit management plan in detail.

In the event of any damage to third party property or utility while execution of Works the claim shall be settled as under:

(a) Third party claims upto Rs.1,00,000.00 (Rupees One Lacs only) per incidence

-Shall be paid / settled by CONTRACTOR directly.

(b) Third Party claims for more than Rs. 1,00,000.00 (Rupees One Lac only) up to

-Contractor shall ensure genuineness of claim / obtain demand note and shall pay the same directly. Contractor shall submit demand note along with original receipt of payment and NOC from authority and furnish all necessary information to Company for lodging the claim with insurer. Company shall reimburse the amount after deduction of Rs. 1,00,000/- to Contractor after settlement and disbursement of claim by insurer.

(c) Third Party claims for more than Rs. 200,000.00 (Rs. Two Lacs only) per incidence with Demand Note - Contractor shall ensure genuineness of claim / demand, obtain and submit demand note and furnish all necessary information to COMPANY for lodging the claim with insurer. COMPANY shall pay the demand directly. Amount of Rs. 1,00,000/- (Rupees One Lac only) will be deducted from Contractor's account for all such cases.

(d) Third Party claims for upto & more than Rs. 200,000.00 (Rs.



## WORK ORDER

Number : P16/630355844

Date 27.05.2026

### RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED

C/o Reliance Industries Ltd., II floor, Trade Tower 94,  
M.G.Marg Hazratganj, Lucknow-226 001, UTTAR PRADESH, INDIA  
Telephone : 9140955115

Two Lacs only) per incidence without Demand Note - Amount of upto Rs. 1,00,000/- (Rupees One Lac only) per incidence will be deducted from Contractor's account for all such cases. The event of such incidence shall be as per the Incidence Report recorded by the State/City Construction Head.

Contractor has to demonstrate the genuineness of the claim / demand and shall be eligible for reimbursement of the claim if the claim is accepted and honoured by the insurance company.

#### 16. GRIEVANCE CELL / VENDOR HELP DESK

In order to facilitate Contractor in their conduct of business with Company / issue resolution / provide additional support, a Grievance Cell / Vendor Helpdesk has been set up at Mumbai office with following contact details:

Name:####.

E-Mail:####.

Phone:####

Contractor is encouraged to use this facility for any support required.

#### 17. ZERO TOLERANCE TO FRAUDULENT ACTIVITIES

If Contractor or its employees / sub-contractor / associates etc. are found to be directly / indirectly involved in any fraudulent activities, they shall be immediately blacklisted. All payable amount by Company would be put on hold, till further notice from Company. Company shall release the payable amount after settling any outstanding dues, recoveries, damages, penalties etc. within reasonable period.

#### 18. VIGIL MECHANISM

The Company (already defined in WO/Agreement) is committed to conduct business with integrity including in accordance with all applicable laws and regulations. The Vendors (defined herein) are required to report any Reportable Matter, actual or suspected violations of Operating Guidelines, in the manner prescribed herein. The VIGIL Mechanism detailed herein is intended to facilitate Protected Disclosures in the event of occurrence of any Reportable Matter and shall form part of the Work Orders issued / Agreement executed by the Company. For the purpose of this para 'the following words have the meanings assigned herein.

Protected Disclosure means the disclosure of a Reportable Matter as per the procedure prescribed herein.

Vendor shall mean and include registered Vendors/ Contractors, subcontractors and their employees, Vendor's associates, business partners etc

Reportable Matter means a genuine concern concerning actual or



## WORK ORDER

Number : P16/630355844

Date 27.05.2026

### **RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED**

C/o Reliance Industries Ltd., II floor, Trade Tower 94,  
M.G.Marg Hazratganj, Lucknow-226 001, UTTAR PRADESH, INDIA  
Telephone : 9140955115

suspected: (i) fraudulent practices, in connection with the execution of Work, or theft of company/ Owner's property; (ii) any wrong doing, misconduct, fraud, corruption, including bribery and money laundering; (iii) breaches of operating guidelines issued, as applicable (iv) violation of applicable laws.

All Vendors are required to report any actual or suspected occurrence of any Reportable Matter. Any case of occurrence of any Reportable Matter or any attempts thereof can be disclosed through email or toll free number as per the details given below.

by email to rr.vigilance@ril.com;

by email to Jio.vigilance@ril.com

Toll Free No.: 1800 103 7777

If Vendor provides his or her name when making a Protected Disclosure, Company will treat the identity of the informer/ Vendor and the fact that a Protected Disclosure has been made, as confidential, except in cases where disclosure is otherwise required by law and to the extent possible while allowing an investigation to proceed.

Protected Disclosure made by Vendor would be handled by the Security and Loss Prevention (SLP) Team, who are responsible for the Internal Vigilance Operations of the Company.

A Vendor may make a Protected Disclosure without fear of retaliation or intimidation. Company prohibits its Employees/ Vendors / Contractors / Sub contractors from engaging in retaliation or intimidation that is directed against a Vendor / informer and any direct or indirect use of authority to obstruct the Vendor from making any further Protected Disclosures.

Employees who engage in retaliation or intimidation in violation of terms of this paragraph will be subject to disciplinary action, which may include dismissal from employment and applicable proceedings as per law.

Vendor, making a Protected Disclosure is neither required to act as investigators or finders of facts, nor would he determine the appropriate corrective or remedial action(s) that may be warranted in any given case. Vendors shall not have the right to participate in any internal investigations unless otherwise requested by the Company. However the Company shall have the right to demand any additional information and or evidence in respect of any Protected Disclosures made by the Vendor.

Right to make Amendment

The Company may in its option at any time make amendment to the guidelines detailed herein for making Protected Disclosures under the VIGIL Mechanism, without assigning any reason at any time and or to issue a comprehensive policy document detailing a VIGIL



## WORK ORDER

Number : P16/630355844

Date 27.05.2026

### **RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED**

C/o Reliance Industries Ltd., II floor, Trade Tower 94,  
M.G.Marg Hazaratganj, Lucknow-226 001, UTTAR PRADESH, INDIA  
Telephone : 9140955115

mechanism enabling the Vendor to make a Protected Disclosure on Reportable Matters, which shall substitute / replace the procedure of making Protected Disclosures under the VIGIL mechanism mentioned herein , as and when such amendment and or policy document is issued and or communicated to Vendors.

19. Code of Conduct issued by RIL as amended from time to time shall form part of the Work Order and shall be binding on the CONTRACTOR. CONTRACTOR shall comply with the Supplier Code of Conduct, forming part of the Service Order / Contract Order / Agreement between the Parties and or otherwise available at [www.ril.com](http://www.ril.com) and as amended from time to time, applicable environmental, social and governance ("ESG") laws and regulations in force , environmental social and governance standards as applicable to this contract and shall foresee any known or expected future changes in the requirements and take all reasonable actions to ensure compliance as per applicable laws. CONTRACTOR shall respond diligently to requests for information on ESG matters received from the RIL, attend training programs and any ESG assessment program recognized by RIL. CONTRACTOR shall submit self-certification regarding its ESG compliances in such formats as may be required by RIL from time to time. In case any ESG incident occurs, CONTRACTOR shall proactively inform RIL as soon as practicable. CONTRACTOR further agrees that it can initiate all corrective actions as may be recommended by RIL for effective compliance of ESG laws and regulations, ESG standards prescribed by RIL from time to time relevant and applicable to this Agreement.

20. Prevention of corruption-

a) Without prejudice to Contractor's obligations to comply with all applicable laws relating to this Agreement or Work Order, Contractor shall not offer or give, or agree to give, to any employee, agent, servant or representative of RIL any consideration of any kind as an inducement or reward for doing, refraining from doing, or for having done or refrained from doing, any act in relation to the obtaining or execution of this Agreement or Work Order or any other Work Order with RIL or for showing or refraining from showing favor or disfavor to any person in relation to this Work Order or any such Work Order.

b) Contractor shall not enter into this Agreement if in connection with it, commission has been paid or is agreed to be paid to any employee or representative of RIL by the Contractor or on the Contractor's behalf, unless before this Agreement is made, particulars of any such commission and of the terms and conditions of any agreement for the payment thereof have been disclosed in



## WORK ORDER

Number : P16/630355844

Date 27.05.2026

### **RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED**

C/o Reliance Industries Ltd., II floor, Trade Tower 94,  
M.G.Marg Hazaratganj, Lucknow-226 001, UTTAR PRADESH, INDIA  
Telephone : 9140955115

writing to RIL.

c) Where the Contractor or Contractor's employees, servants, sub-contractor, suppliers or agents or anyone acting on the Contractor's behalf, engages in conduct prohibited by this clause in relation to this or any other Agreement with RIL, RIL has the right, without prejudice to any other rights or remedies available at law, to:

i. terminate the Agreement and recover from the Contractor the amount of any loss suffered by the RIL resulting from the termination;

ii. Recover in full, from the Contractor any other loss sustained by RIL in consequence of any breach of this clause, whether or not the Agreement has been terminated.

iii. Code of Conduct, if any issued by RIL as amended from time to time shall form part of the Agreement and shall be binding on the Contractor.

#### 21. ESG Compliances

(1) Code of Conduct issued by RIL as amended from time to time shall form part of the Work Order and shall be binding on the Contractor. Contractor shall comply with the Supplier Code of Conduct, forming part of the Service Order / Contract Order / Agreement between the Parties and or otherwise available at [www.ril.com](http://www.ril.com) and as amended from time to time, applicable environmental, social and governance ("ESG") laws and regulations in force, environmental social and governance standards as applicable to this contract and shall foresee any known or expected future changes in the requirements and take all reasonable actions to ensure compliance as per applicable laws. RIL shall respond diligently to requests for information on ESG matters received from the RIL, attend training programs and any ESG assessment program recognized by RIL. RIL shall submit self-certification regarding its ESG compliances in such formats as may be required by RIL from time to time. In case any ESG incident occurs, RIL shall proactively inform RIL as soon as practicable. RIL further agrees that it can initiate all corrective actions as may be recommended by RIL for effective compliance of ESG laws and regulations, ESG standards prescribed by RIL from time to time relevant and applicable to this Agreement.

(2) Supplier Code of Conduct: Contractors must fully adhere to the Supplier Code of Conduct of RIL and amendments that may be released periodically to ensure that all their operations are carried out in accordance with the guidelines specified therein.

(3) ESG Self-Assessment: Contractor shall duly submit a self-assessment questionnaire in the format provided by RIL, at



## WORK ORDER

Number : P16/630355844

Date 27.05.2026

### **RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED**

C/o Reliance Industries Ltd., II floor, Trade Tower 94,  
M.G.Marg Hazaratganj, Lucknow-226 001, UTTAR PRADESH, INDIA  
Telephone : 9140955115

intervals as may be prescribed by RIL from time to time. In the event, the result of the ESG self-assessment does not meet specified requirements of RIL, the Contractor undertakes to implement remedial measures within a reasonable time as mutually agreed with RIL in addition to providing all required information as may be required by RIL and agree to be reassessed until it meets specified requirements.

(4) Compliance with Legislation and Clauses in the Supplier Code of Conduct: Contractors shall ensure compliance with applicable legislation in the country of operation, and clauses as specified in the Supplier Code of Conduct. In case of any violation or observation by a statutory body or RIL, the Contractor shall be solely responsible for any consequence and remediation that may arise due to non-compliance at their own expense.

(5) Audit Rights: If required by RIL, the Contractor shall undergo ESG audits by independent third parties and share the results with RIL. The costs for such audits will be borne by the supplier or will be passed through to the supplier by RIL.

(6) Reporting and Transparency: Contractors shall provide access to RIL for data and information with regards to the Contractors' facilities, records and practices to verify compliance with ESG and regulatory requirements as per pre-agreed timelines.

(7) Continuous Improvement: Contractors shall at their own expense develop and implement action plans in areas identified by RIL for enhancing their ESG performance during the term of the Procurement Contract including but not limited to setting targets and KPIs for improvement, conducting periodic audits (as required), sharing best practices.

(8) Contractor Participation: Contractors shall nominate candidates with appropriate skill sets and participate in sustainability initiatives facilitated by RIL for knowledge sharing, joint projects, or partnerships aimed at advancing sustainability goals within the supply chain.

(9) Subcontractor Requirements: Contractors shall ensure that all the obligations and responsibilities of the Contractor outlined in this contract shall also extend to subcontractors ( if permitted by the Company) hired by them or any third party by adhering to the sustainability standards and criteria as provided in the Contractor Code of Conduct-. For any or all of the audit rights that is included in the contract for the supplier, RIL could also require the same audit of any subcontractor ( if Sub Contracting is expressly permitted by RIL) performing activities on the supplier's behalf in support of the RIL.

(10) Corrective Action Plan: RIL reserves the right to investigate significant deviations and non-compliance to the Supplier Code of Conduct and co-create (RIL and Contractor) a draft Corrective





## WORK ORDER

Number : P16/630355844

Date 27.05.2026

### **RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED**

C/o Reliance Industries Ltd., II floor, Trade Tower 94,  
M.G.Marg Hazratganj, Lucknow-226 001, UTTAR PRADESH, INDIA  
Telephone : 9140955115

Action Plan for agreement between the parties. Contractors and RIL would agree to a Corrective Action plan to be implemented within the mutually defined Cure Period.

(11) Termination: If Contractors fail to adhere to the agreed Corrective Action Plan and to meet the (a) specified ESG performance requirements (b) demonstrate a lack of commitment to ESG clauses or (c) or for any other reason in writing by RIL as it deems fit, then RIL at its own discretion reserves the right to terminate (with immediate effect or notice or with pay/without pay) the contract, and Contractors shall abide by the decision of RIL.

#### **Safety Clause:**

Safety is of paramount importance and proper care and precautions must be taken before / during / after construction work.

Execution Partners / Contractors must be aware of and should give the confirmation in writing that they are aware of RIL / RJIL / HFCL / RPPMSL Health Safety Environment and Facilities (HSEF) guidelines and SOPs. Also, the same should have been cascaded to workers at site and must be followed in letter and spirit.

Execution Partners to ensure following:

- # Strict compliance of use of Personal Protection Equipment (PPE) to all the workers / supervisors (shoes, jackets, helmets, hand gloves, face shield etc.).

- # Installation of hard barricades surrounding the erection / material lifting area with adequate warning boards to restrict the unauthorized entry.

- # Proper storage of excavated soil to prevent accident to third party.

- # Proper illumination and lighting arrangement for working in darkness with retro reflective stickers warning boards.

- # Deputation of trained & experienced erection team with daily tool box talk.

- # Identification of nearby electrical hazards and necessary precaution to be taken to prevent electrocution as per Indian electricity act & rules including use of non-conductive ladders.

- # Work permit system to be strictly implemented.

- # Emergency contact numbers and fully equipped first aid box must be easily accessible at work site.

#### **Payment Terms:-**

"Seller/Contractor may provide extension of credit for goods / services covered under this PO /WO for a period of Three hundred and sixty days (360 days) against irrevocable letter of credit /



## WORK ORDER

Number : P16/630355844

Date 27.05.2026

### RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED

C/o Reliance Industries Ltd., II floor, Trade Tower 94,  
M.G.Marg Hazratganj, Lucknow-226 001, UTTAR PRADESH, INDIA  
Telephone : 9140955115

factoring arrangement from any Indian bank of repute which the seller/ contractor may at its option negotiate/discount with mutually acceptable bank, as per PO terms, after delivery of goods/receipt of correct and complete Invoice. All resulting interest and banking charges for post shipment letter of credit shall be to buyers account""

#### Recovery Clause and Mark-up Percentage

In the event Contractor consumes any of Free Issue Material (FIM) issued to them in excess of that required to execute the works including permissible wastage allowances and tolerances, Company shall recover 125% of the landed cost (25% mark-up) of the said FIM from Contractor. The landed cost shall include the latest price for said material, along with all the levies, duties, taxes, transportation, etc. and shall be calculated as per Company policy notified from time to time.

#### Bill to Address :

M/S. RELIANCE INDUSTRIES LIMITED  
BUILDING NO: - PLOT NO TC 58V AND 59V, Floor No.8,  
Building: - ELDECO CORPORATE CHAMBER 2,  
PHASE 1,VIBHUTI KHAND, GOMTI NAGAR, LUCKNOW  
Pin code: -226010 Uttar Pradesh  
GSTN: - 09AAACR5055K1Z5"

Confidentiality: The Parties agree that they shall hold in trust any information received by either Party under this Purchase Order, and that such information will thereafter be maintained in the strictest of confidence. Each Party agrees that this PO, and any of the other Party's technical or business information that its personnel, sub-contractors or agents have acquired or accessed shall be deemed to be Confidential Information ("Confidential Information"). Each Party shall maintain and use the Confidential Information only for the purposes of this PO, only by authorized representatives on a strict "need to know" basis, and only upon the execution of a written agreement consisting of the same non-disclosure obligations from such Affiliates, employees, agents, in order to maintain the confidentiality of all Confidential Information disclosed to them in accordance with this PO . The Parties acknowledge that a violation of above may cause irreparable harm to the disclosing Party, for which monetary damages would be inadequate, and that disclosing Party shall be entitled to apply to a court of competent jurisdiction to seek injunctive relief. Each Party must, for a period of at least Five



**RELIANCE PROJECTS & PROPERTY  
MANAGEMENT  
SERVICES LIMITED**

C/o Reliance Industries Ltd., II floor, Trade Tower 94,  
M.G.Marg Hazaratganj, Lucknow-226 001, UTTAR PRADESH, INDIA  
Telephone : 9140955115

**WORK ORDER**

Number : P16/630355844

Date 27.05.2026

(5) years following the termination or expiry of this PO, keep such Confidential Information in confidence and use the Confidential Information only for the purposes of performing the PO.

**RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED**

C/o Reliance Industries Ltd, II floor, Trade Tower 94,  
M.G.Marg Hazaratganj, Lucknow-226 001, UTTAR PRADESH, INDIA  
Telephone : 9140955115 Email: Sunilkumar.Limbachia@ril.com

**Purchase Order**

Number : P16/630355844  
Date : 27.05.2026

**BILL To ANNEXURE****Bill To Address : (Plant) JP79**

RIL Proj-Uttar Pradesh (E),Reliance Industries Ltd.,,  
8 and 9, PLOT NO TC 58V AND 59V,ELDECO CORPORATE,CHAMBER 2, PHASE 1,VIBHUTI KHAND, GOMTI  
NAGAR  
Lucknow-226010  
Uttar Pradesh,India  
GSTIN:09AAACR5055K1Z5

| POSrNo | Short Description          |
|--------|----------------------------|
| 1      | 5G Readiness_BARU-ENB-A001 |
| 2      | 5G Readiness_BNDA-ENB-9089 |
| 3      | 5G Readiness_FKBG-ENB-A005 |
| 4      | 5G Readiness_FKBG-ENB-A006 |
| 5      | 5G Readiness_FKBG-ENB-A011 |
| 6      | 5G Readiness_GATH-ENB-A002 |
| 7      | 5G Readiness_HRDO-ENB-A002 |
| 8      | 5G Readiness_HRDO-ENB-A004 |
| 9      | 5G Readiness_HRDO-ENB-A006 |
| 10     | 5G Readiness_HRDO-ENB-A009 |
| 11     | 5G Readiness_KDNI-ENB-A001 |
| 12     | 5G Readiness_KIGJ-ENB-A001 |
| 13     | 5G Readiness_KLPI-ENB-A001 |
| 14     | 5G Readiness_KRWI-ENB-V002 |
| 15     | 5G Readiness_KUPR-ENB-A001 |
| 16     | 5G Readiness_KUPR-ENB-A003 |
| 17     | 5G Readiness_MDOG-ENB-A002 |
| 18     | 5G Readiness_MDOG-ENB-A004 |
| 19     | 5G Readiness_MRPR-ENB-A003 |
| 20     | 5G Readiness_MRPR-ENB-A004 |
| 21     | 5G Readiness_MRPR-ENB-V001 |
| 22     | 5G Readiness_MUDH-ENB-A001 |
| 23     | 5G Readiness_NRIN-ENB-A001 |
| 24     | 5G Readiness_NRIN-ENB-A002 |
| 25     | 5G Readiness_ORAI-ENB-A004 |
| 26     | 5G Readiness_ORAI-ENB-A007 |
| 27     | 5G Readiness_PRNP-ENB-A002 |
| 28     | 5G Readiness_PWYN-ENB-A001 |
| 29     | 5G Readiness_PWYN-ENB-A002 |
| 30     | 5G Readiness_RSLB-ENB-A001 |
| 31     | 5G Readiness_RSLB-ENB-A002 |
| 32     | 5G Readiness_SBDP-ENB-A001 |
| 33     | 5G Readiness_SJPR-ENB-9013 |
| 34     | 5G Readiness_SJPR-ENB-A001 |
| 35     | 5G Readiness_SJPR-ENB-A002 |
| 36     | 5G Readiness_SJPR-ENB-V002 |
| 37     | 5G Readiness_SNDL-ENB-A001 |
| 38     | 5G Readiness_SNDL-ENB-A006 |
| 39     | 5G Readiness_SNDL-ENB-V001 |
| 40     | 5G Readiness_SWYP-ENB-A001 |

**RELIANCE PROJECTS & PROPERTY MANAGEMENT  
SERVICES LIMITED**

C/o Reliance Industries Ltd, II floor, Trade Tower 94,  
M.G.Marg Hazaratganj, Lucknow-226 001, UTTAR PRADESH, INDIA  
Telephone : 9140955115 Email: Sunilkumar.Limbachia@ril.com

**Purchase Order**

Number : P16/630355844  
Date : 27.05.2026

**BILL To ANNEXURE**

|    |                            |
|----|----------------------------|
| 41 | 5G Readiness_TLBT-ENB-A001 |
| 42 | 5G Readiness_TLHR-ENB-V002 |
| 43 | 5G Readiness_TLHR-ENB-V003 |
| 44 | 5G Readiness_TRWA-ENB-A001 |

**RELIANCE PROJECTS & PROPERTY MANAGEMENT  
SERVICES LIMITED**



C/o Reliance Industries Ltd, II floor, Trade Tower 94,  
M.G.Marg Hazaratganj, Lucknow-226 001, UTTAR PRADESH, INDIA  
Telephone : 9140955115  
Email: Sunilkumar.Limbachia@ril.com

Number P16 / 630355844  
Date 27.05.2026

**Additional terms and Conditions of the Work Order / Service Order / Contract Orders /Purchase Orders (hereinafter referred to as Order(s)).**

This Order is being issued by Reliance Projects and Property Management Services Limited ("**RPPMSL**") on behalf of Reliance Industries Limited ("**RIL**") in favour of the entity referred to as Seller / Contractor / Service Provider/ Vendor as the case may be in the respective Order, subject to the following additional terms and conditions, which shall form an integral part of the Order.

1. Seller / Contractor / Service Provider/Vendor hereby agrees and acknowledges that pursuant to a Scheme of Arrangement between **Reliance Projects and Property Management Services Limited ("**RPPMSL**")/" Demerged Company")** and **Reliance Industries Limited ("**RIL**")/" Resulting Company")** and their respective shareholders and creditors, for demerger of Digital, Engineering, Procurement, and Construction ("**EPC**"), Infrastructure and other businesses of **RPPMSL** into <B1 RIL on a going concern basis ("**Scheme**") approved by Hon'ble NCLT, Mumbai and Ahmedabad respectively in proceedings under **C.P. (CAA)/194/MB/2023** in **C.A. (CAA)/116/MB/2023** filed by **RIL** and Proceedings under **CP(CAA)/21(AHM)2023** in **CA(CAA)/34(AHM)2023** filed by **RPPMSL**, the digital, EPC and infrastructure business of **RPPMSL** together with all relevant contracts, Orders are demerged and vested with **RIL** as a going concern with effect from the Effective Date specified in the Scheme.
2. As a matter of convenience and part of transition arrangement pursuant to a separate agreement entered between **RIL** & **RPPMSL**, this Order is being issued by **RPPMSL** on behalf of **RIL** and will be enforceable by **RIL** in any manner, in terms of the Order, without any further assignment in this regard.
3. Contractor shall ensure compliance of all applicable laws including applicable labour laws. If **RPPMSL** is required to bear any cost or consequences of any non-compliance of applicable laws or provisions of this Order by the Contractor / its Sub Contractor as applicable the same shall be recovered from the Contractor without any restriction or limitation.
4. Seller / Contractor / Service Provider / Vendor shall raise correct and complete invoices on **RIL** and submit all invoices together with necessary supporting(s) as per the terms of the Order and payment will be made by **RIL** as per the terms of Order. In case any invoices are already raised before **RPPMSL** after the effective date of the Scheme approved by NCLT, a revised invoice shall be raised on **RIL** and to be re-submitted along with all supporting documents as required.
5. These additional terms and conditions shall form an integral part of the Order and in case of any conflict between these terms and conditions and other terms and condition of the Order, these terms and conditions shall prevail.
6. In case any clarifications are required the Seller/ Contractor/ Vendor/ Service Provider shall approach **RIL** or Engineer In Charge (EIC)/ contract person of **RIL** specified in the Order, and the clarifications if any issued by **RIL** shall be final and binding on the Seller/ Contractor/ Service Provider/ Vendor.