RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED
Building 2 A, Reliance Corporate Park,(RCP)
Thane Belapur Road,Ghansoli, Navi Mumbai-400701, MAHARASHTRA, INDIA
Email: aninda.haldar@ril.com

WORK ORDER

To 3267708 DIGITCOM INDIA TECHNOLOGIES 8 TH FLOOR 1082, ATS GREEN PARADISO GH 3 SECTOE CHI IV, GREATER NOIDA GAUTAM BUDDHA NAGAR UTTAR PRADESH Pin Code : 201310 INDIA Phone : 01204241387 Fax : E-Mail : MAYANK@DIGITCOMINDIA.COM Attention : MAYANK KUMAR GARG	Work Order No. : I56/630341545 Date : 04.02.2026 Contractor's Quot. Ref : Date : Our Ref : GSTN Of Biller : 09AEFPG4448D2ZN Bill From State : Uttar Pradesh Bill From : 3267708

This WORK ORDER, the SPECIAL CONDITIONS OF CONTRACT, the GENERAL CONDITIONS OF CONTRACT, the annexures enclosed to each of the foregoing, including any other document forming part of CONTRACT DOCUMENTS contain all the express terms and conditions of contract of supply of SERVICES ordered pursuant to this WORK ORDER and confirms and supersedes the LETTER OF COMMITMENT (if any) issued by COMPANY. CONTRACTOR agrees to supply the SERVICES, including all DELIVERABLES in full accordance with the foregoing terms and conditions. Capitalized terms used in this WORK ORDER but not defined in the WORK ORDER shall have the meaning ascribed to such terms in the foregoing SPECIAL CONDITIONS OF CONTRACT and GENERAL CONDITIONS OF CONTRACT. CONTRACTOR shall sign and return this WORK ORDER acknowledging the acceptance of this WORK ORDER within three (3) days of receipt at the communication address mentioned in this WORK ORDER. If acknowledgement is not received within three (3) days, this WORK ORDER will be deemed accepted by the CONTRACTOR. No other form of acceptance shall be binding on the PARTIES. For all future correspondence please quote this WORK ORDER NUMBER.

WO Period From DT : 04.02.2026 To DT : 31.12.2026	Value of Work	INR	170,040.00
	IGST	INR	30,607.20
	TOTAL ORDER VALUE	**INR**	**200,647.20**

Value in Words :(Rs. Two Lakh Six Hundred Forty Seven and Paise Twenty only)

For other details, please refer line items.

Delivery Terms : N/A
Engineer in Charge :

Payment Terms : See Page Inside

BUYER : Kaushik	for RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED Authorised Signatory	CONTRACTOR'S Acceptance **Signature Title Date**

WORK ORDER

W.O.Number I56 / 630341545 Dt.04.02.2026

Work order for A6 I&C

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate		Amount (INR)
1		A/F_RRJ-BDRA-PMP-M-0005	1	AU				
					Value of Work		INR/AU	10,770.00
					IGST	18.00	%	1,938.60
		Service Accounting Number: 998734						

The item covers the following Work :

10 3367489 CHRG BASE RADIO INST&COMS AZIMUTH 1 EA - each
Net value of item 200.00 200.00

Base Station Radio Installation & Commissioning inclusive of DC power cable and Multimode armoured fiber cable , grounding cable laying and End Termination of MM armoured fiber cable with SFP both end , grounding cable(6 MM^2 X1C) and DC power cable(2CX14 AWG) . All FIM and Details Mentioned Below.#Installing, fixing, assembling, interconnecting of Base radio with mounting bracket at recommended height and Azimuth as per RJIO guideline. Base radio shall be installed on RJIO tower infra or building terrace pole mount.#Commissioning of Base radio and tilt/ alignment to get desire RSL as per link engineering.#Configure the BS Radio to integrate with RJIL EMS system successfully. #Proper weather proofing to be applied on all cable connectors at Radio end.#Material : Laptop to be provided by vendor (Required till ZTP is ready)#(I&C to be done as per installation guidelines released for the Products to be deployed)#BS Radio dimension : H490xW295xD75mm , weight : 4Kg #Termination of cable and SFP is part of deployment vendor scope#Material : Base Radio with accessories (wt. 4 Kg approx.) & IRM KIT (FIM: UBR Equipments & IRM KIT)"

20 3367548 CHRG LAY & ROUTING-MULTIMODE FIBER CABLE 60 M - Meter
Net value of item 5.00 300.00

Laying and routing of MultiMode fiber cable through Cable tray and termination of pigtail with SFP on Radio and L2 switch optical port#FIM -Average length of Multi Mode armoured fiber cable provided by OEM is 50 to 100m per site. RJIO will provide 10G SFP to connect at Radio and L2 switch end.#Termination of the cables is part of TSP contractor scope#Material : Crimping tool to be provided by vendor if required."

30 3137158 LAYING-2CX2.5SQMM COPPER FLEXIBLE CABLE 60 M - Meter
Net value of item 12.00 720.00

Laying of 2Cx2.5Sqmm copper flexible cable

40 3317347 SITC 1CX6 SQMM CU CBL YY FRLSH 5 M - Meter
Net value of item 68.00 340.00

"SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF ELECTRICAL CABLES WITH NECESSARY HARDWARES LIKE CLAMPS, CABLE TYE, GLANDS, LUGS, IDENTIFICATION TAGS ETC. #TYPE OF CABLE : 1CX6 SQMM CU CBL YY FRLSH.

50 3367739 CHRG ATP-11A - WIFI A6 DEPLOYMENT 1 EA - each
Net value of item 700.00 700.00

Charges for Installation & Commissioning (ATP-11A) Acceptance and Site CMM (Chief Maintenance Manager) Handover using tools provided as per the guidelines of engineer in charge along with 100% compliance and completion with as built drawings, testing and commissioning reports as per the requirement [ATP = Acceptance Test Procedure]##a. Charges for field acceptance (ATP-11A/C) using the assigned tools.#b. Capturing of the Radio installation pictures along with its exact location.#c. Power and grounding cable laying and termination to be captured.#d. weather proofing at radio end to be captured#e. Charges for execution of commissioning tests (ATP-11C) using the assigned tools.#f. Throughput/Ping and Latency Tests to be carried at each Radio.#g. CMM Handover to be carried within 30 days of Site ATP-11A completion for milestone closure#h. The rate shall include the cost of manpower, all software & hardware tools and tackles, required to execute the job.#i. Scope includes Site mobilization charges#* In case of deviation, NPE approval required for any additional vendor support required.#**Milestone closure can only be acceptable post completion and relevant approvals. All changes post rejection need to be closed within the scope requirement without any additional charges"#(The Unit of Measurement is "Per Site basis")

60 3367713 CHRG ATP-11C - WIFI A6 DEPLOYMENT 1 EA - each
Net value of item 700.00 700.00

Charges for Installation & Commissioning (ATP-11C) Acceptance and Site CMM (Chief Maintenance Manager) Handover using tools provided as per the guidelines of engineer in charge along with 100% compliance and completion with as built drawings, testing and commissioning reports as per the requirement [ATP = Acceptance Test Procedure]##a. Charges for field acceptance (ATP-11A/C) using the assigned tools.#b. Capturing of the Radio installation pictures along with its exact location.#c. Power and grounding cable laying and termination to be captured.#d. weather proofing at radio end to be captured#e. Charges for execution of commissioning tests (ATP-11C) using the assigned tools.#f. Throughput/Ping and Latency Tests to be carried at each Radio.#g. CMM Handover to be carried within 30 days of Site ATP-11A completion for milestone closure#h. The rate shall include the cost of manpower, all software & hardware tools and tackles, required to execute the job.#i. Scope includes Site mobilization charges#* In case of deviation, NPE approval required for any additional vendor support required.#**Milestone closure can only be acceptable post completion and relevant approvals. All changes post rejection need to be closed within the scope requirement without any additional charges"#(The Unit of Measurement is "Per Site basis")

70 3397253 CHRG EXTRA TRANSPORT CHRG>50 KM (PICKUP) 245 KM - Kilometer
Net value of item 20.00 4,900.00

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).

80	3397271	CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT	1	EA - each	Net value of item	1,500.00	1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent).Charges are inclusive of Loading, Unloading, handling, Toll, etc.This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip(Rate per Site basis)

90	3397248	CHRG CONTRACTOR'S EXTRA VISIT	1	DAY - Days	Net value of item	1,000.00	1,000.00

EXTRA SITE VISIT BY CONTRACTOR DUE TO REASON NOT ATTRIBUTABLE TO VENDORS .ADDITIONAL WORK IF REQUIRED OTHER THAN STANDARD BOQ

100	3269867	TERMINATION OF CABLE 1CX6 SQMM Y	2.000	NOS - No.	Net value of item	40.00	80.00

TERMINATION OF 1CX6 SQMM Y.AS PER SYSTEM REQUIREMENT.,
SLEEVING,
FERRULING, TAGGING AS PER STANDARD TELECOM PRACTICES.

110	3383067	CHRG APPLY PUFF SEALENT AT CABLE ENTRY	1	EA - each	Net value of item	330.00	330.00

Charges for supply & applying of Puff Sealant of approved make on DC Power Cable and CIPRI Cable entry point (Roxtec or equivalent). #The Puff Sealant should be applied properly as per the instructions of the Engineer in Charge to ensure avoidance of any seepage.#(UoM : Nos of cable entry Points)

2		A/F_RRJ-BKRD-PMP-M-0001	1	AU			
					Value of Work		INR/AU 7,960.00
					IGST	18.00	% 1,432.80
		Service Accounting Number: 998734					

The item covers the following Work :

10	3367489	CHRG BASE RADIO INST&COMS AZIMUTH	1	EA - each	Net value of item	200.00	200.00

Base Station Radio Installation & Commissioning inclusive of DC power cable and Multimode armoured fiber cable , grounding cable laying and End Termination of MM armoured fiber cable with SFP both end , grounding cable(6 MM^2 X1C) and DC power cable(2CX14 AWG) . All FIM and Details Mentioned Below.#Installing, fixing, assembling, interconnecting of Base radio with mounting bracket at recommended height and Azimuth as per RJIO guideline. Base radio shall be installed on RJIO tower infra or building terrace pole mount.#Commissioning of Base radio and tilt/ alignment to get desire RSL as per link engineering.#Configure the BS Radio to integrate with RJIL EMS system successfully. #Proper weather proofing to be applied on all cable connectors at Radio end.#Material : Laptop to be provided by vendor (Required till ZTP is ready)#(I&C to be done as per installation guidelines released for the Products to be deployed)#BS Radio dimension : H490xW295xD75mm , weight : 4Kg #Termination of cable and SFP is part of deployment vendor scope#Material : Base Radio with accessories (wt. 4 Kg approx.) & IRM KIT (FIM: UBR Equipments & IRM KIT)"

20	3367548	CHRG LAY & ROUTING-MULTIMODE FIBER CABLE	50	M - Meter	Net value of item	5.00	250.00

Laying and routing of MultiMode fiber cable through Cable tray and termination of pigtail with SFP on Radio and L2 switch optical port#FIM -Average length of Multi Mode armoured fiber cable provided by OEM is 50 to 100m per site. RJIO will provide 10G SFP to connect at Radio and L2 switch end.#Termination of the cables is part of TSP contractor scope#Material : Crimping tool to be provided by vendor if required."

30	3137158	LAYING-2CX2.5SQMM COPPER FLEXIBLE CABLE	50	M - Meter	Net value of item	12.00	600.00

Laying of 2Cx2.5Sqmm copper flexible cable

40	3317347	SITC 1CX6 SQMM CU CBL YY FRLSH	5	M - Meter	Net value of item	68.00	340.00

"SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF ELECTRICAL CABLES WITH NECESSARY HARDWARES LIKE CLAMPS, CABLE TYE, GLANDS, LUGS, IDENTIFICATION TAGS ETC. #TYPE OF CABLE : 1CX6 SQMM CU CBL YY FRLSH.

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
50	3367739	CHRG ATP-11A - WIFI A6 DEPLOYMENT	1	EA	- each		
					Net value of item	700.00	700.00

Charges for Installation & Commissioning (ATP-11A) Acceptance and Site CMM (Chief Maintenance Manager) Handover using tools provided as per the guidelines of engineer in charge along with 100% compliance and completion with as built drawings, testing and commissioning reports as per the requirement [ATP = Acceptance Test Procedure]##a. Charges for field acceptance (ATP-11A/C) using the assigned tools.#b. Capturing of the Radio installation pictures along with its exact location.#c. Power and grounding cable laying and termination to be captured.#d. weather proofing at radio end to be captured#e. Charges for execution of commissioning tests (ATP-11C) using the assigned tools.#f. Throughput/Ping and Latency Tests to be carried at each Radio.#g. CMM Handover to be carried within 30 days of Site ATP-11A completion for milestone closure#h. The rate shall include the cost of manpower, all software & hardware tools and tackles, required to execute the job.#i. Scope includes Site mobilization charges#* In case of deviation, NPE approval required for any additional vendor support required.#**Milestone closure can only be acceptable post completion and relevant approvals. All changes post rejection need to be closed within the scope requirement without any additional charges"#(The Unit of Measurement is "Per Site basis")

60	3367713	CHRG ATP-11C - WIFI A6 DEPLOYMENT	1	EA	- each		
					Net value of item	700.00	700.00

Charges for Installation & Commissioning (ATP-11C) Acceptance and Site CMM (Chief Maintenance Manager) Handover using tools provided as per the guidelines of engineer in charge along with 100% compliance and completion with as built drawings, testing and commissioning reports as per the requirement [ATP = Acceptance Test Procedure]##a. Charges for field acceptance (ATP-11A/C) using the assigned tools.#b. Capturing of the Radio installation pictures along with its exact location.#c. Power and grounding cable laying and termination to be captured.#d. weather proofing at radio end to be captured#e. Charges for execution of commissioning tests (ATP-11C) using the assigned tools.#f. Throughput/Ping and Latency Tests to be carried at each Radio.#g. CMM Handover to be carried within 30 days of Site ATP-11A completion for milestone closure#h. The rate shall include the cost of manpower, all software & hardware tools and tackles, required to execute the job.#i. Scope includes Site mobilization charges#* In case of deviation, NPE approval required for any additional vendor support required.#**Milestone closure can only be acceptable post completion and relevant approvals. All changes post rejection need to be closed within the scope requirement without any additional charges"#(The Unit of Measurement is "Per Site basis")

70	3397253	CHRG EXTRA TRANSPORT CHRG>50 KM (PICKUP)	113	KM	- Kilometer		
					Net value of item	20.00	2,260.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).

80	3397271	CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT	1	EA	- each		
					Net value of item	1,500.00	1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent).Charges are inclusive of Loading, Unloading, handling, Toll, etc.This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip(Rate per Site basis)

90	3383067	CHRG APPLY PUFF SEALENT AT CABLE ENTRY	1	EA	- each		
					Net value of item	330.00	330.00

Charges for supply & applying of Puff Sealant of approved make on DC Power Cable and CIPRI Cable entry point (Roxtec or equivalent). #The Puff Sealant should be applied properly as per the instructions of the Engineer in Charge to ensure avoidance of any seepage.#(UoM : Nos of cable entry Points)

100	3269867	TERMINATION OF CABLE 1CX6 SQMM Y	2.000	NOS	- No.		
					Net value of item	40.00	80.00

TERMINATION OF 1CX6 SQMM Y.AS PER SYSTEM REQUIREMENT.,
SLEEVING,
FERRULING, TAGGING AS PER STANDARD TELECOM PRACTICES.

110	3397248	CHRG CONTRACTOR'S EXTRA VISIT	1	DAY	- Days		
					Net value of item	1,000.00	1,000.00

EXTRA SITE VISIT BY CONTRACTOR DUE TO REASON NOT ATTRIBUTABLE TO VENDORS .ADDITIONAL WORK IF REQUIRED OTHER THAN STANDARD BOQ

3	A/F_RRJ-GGGR-PMP-M-0136	1	AU				
					Value of Work	INR/AU	13,160.00
					IGST 18.00	%	2,368.80
	Service Accounting Number: 998734						

The item covers the following Work :

10	3383067	CHRG APPLY PUFF SEALENT AT CABLE ENTRY	1	EA	- each		
					Net value of item	330.00	330.00

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)

Charges for supply & applying of Puff Sealant of approved make on DC Power Cable and CIPRI Cable entry point (Roxtec or equivalent). #The Puff Sealant should be applied properly as per the instructions of the Engineer in Charge to ensure avoidance of any seepage.#(UoM : Nos of cable entry Points)

20	3269867	TERMINATION OF CABLE 1CX6 SQMM Y	2.000	NOS	- No.		
					Net value of item	40.00	80.00

TERMINATION OF 1CX6 SQMM Y.AS PER SYSTEM REQUIREMENT.,
SLEEVING,
FERRULING, TAGGING AS PER STANDARD TELECOM PRACTICES.

30	3397248	CHRG CONTRACTOR'S EXTRA VISIT	1	DAY	- Days		
					Net value of item	1,000.00	1,000.00

EXTRA SITE VISIT BY CONTRACTOR DUE TO REASON NOT ATTRIBUTABLE TO VENDORS .ADDITIONAL WORK IF REQUIRED OTHER THAN STANDARD BOQ

40	3397271	CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT	1	EA	- each		
					Net value of item	1,500.00	1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent).Charges are inclusive of Loading, Unloading, handling, Toll, etc.This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip(Rate per Site basis)

50	3397253	CHRG EXTRA TRANSPORT CHRG>50 KM (PICKUP)	373	KM	- Kilometer		
					Net value of item	20.00	7,460.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).

60	3367713	CHRG ATP-11C - WIFI A6 DEPLOYMENT	1	EA	- each		
					Net value of item	700.00	700.00

Charges for Installation & Commissioning (ATP-11C) Acceptance and Site CMM (Chief Maintenance Manager) Handover using tools provided as per the guidelines of engineer in charge along with 100% compliance and completion with as built drawings, testing and commissioning reports as per the requirement [ATP = Acceptance Test Procedure]##a. Charges for field acceptance (ATP-11A/C) using the assigned tools.#b. Capturing of the Radio installation pictures along with its exact location.#c. Power and grounding cable laying and termination to be captured.#d. weather proofing at radio end to be captured#e. Charges for execution of commissioning tests (ATP-11C) using the assigned tools.#f. Throughput/Ping and Latency Tests to be carried at each Radio.#g. CMM Handover to be carried within 30 days of Site ATP-11A completion for milestone closure#h. The rate shall include the cost of manpower, all software & hardware tools and tackles, required to execute the job.#i. Scope includes Site mobilization charges#* In case of deviation, NPE approval required for any additional vendor support required.#**Milestone closure can only be acceptable post completion and relevant approvals. All changes post rejection need to be closed within the scope requirement without any additional charges"#(The Unit of Measurement is "Per Site basis")

70	3367739	CHRG ATP-11A - WIFI A6 DEPLOYMENT	1	EA	- each		
					Net value of item	700.00	700.00

Charges for Installation & Commissioning (ATP-11A) Acceptance and Site CMM (Chief Maintenance Manager) Handover using tools provided as per the guidelines of engineer in charge along with 100% compliance and completion with as built drawings, testing and commissioning reports as per the requirement [ATP = Acceptance Test Procedure]##a. Charges for field acceptance (ATP-11A/C) using the assigned tools.#b. Capturing of the Radio installation pictures along with its exact location.#c. Power and grounding cable laying and termination to be captured.#d. weather proofing at radio end to be captured#e. Charges for execution of commissioning tests (ATP-11C) using the assigned tools.#f. Throughput/Ping and Latency Tests to be carried at each Radio.#g. CMM Handover to be carried within 30 days of Site ATP-11A completion for milestone closure#h. The rate shall include the cost of manpower, all software & hardware tools and tackles, required to execute the job.#i. Scope includes Site mobilization charges#* In case of deviation, NPE approval required for any additional vendor support required.#**Milestone closure can only be acceptable post completion and relevant approvals. All changes post rejection need to be closed within the scope requirement without any additional charges"#(The Unit of Measurement is "Per Site basis")

80	3317347	SITC 1CX6 SQMM CU CBL YY FRLSH	5	M	- Meter		
					Net value of item	68.00	340.00

"SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF ELECTRICAL CABLES WITH NECESSARY HARDWARES LIKE CLAMPS, CABLE TYE, GLANDS, LUGS, IDENTIFICATION TAGS ETC. #TYPE OF CABLE : 1CX6 SQMM CU CBL YY FRLSH.

90	3367489	CHRG BASE RADIO INST&COMS AZIMUTH	1	EA	- each		
					Net value of item	200.00	200.00

Base Station Radio Installation & Commissioning inclusive of DC power cable and Multimode armoured fiber cable , grounding cable laying and End Termination of MM armoured fiber cable with SFP both end , grounding cable(6 MM^2 X1C) and DC power cable(2CX14 AWG) . All FIM and Details Mentioned Below.#Installing, fixing, assembling, interconnecting of Base radio with mounting bracket at recommended height and Azimuth as per RJIO guideline. Base radio shall be installed on RJIO tower infra or building terrace pole mount.#Commissioning of Base radio and tilt/ alignment to get desire RSL as per link engineering.#Configure the BS Radio to integrate with RJIL EMS system successfully. #Proper weather proofing to be applied on all cable connectors at Radio end.#Material : Laptop to be provided by vendor (Required till ZTP is ready)#(I&C to be done as per installation guidelines released for the Products to be deployed)#BS Radio dimension : H490xW295xD75mm , weight : 4Kg #Termination of cable and

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)

SFP is part of deployment vendor scope#Material : Base Radio with accessories (wt. 4 Kg approx.) & IRM KIT (FIM: UBR Equipments & IRM KIT)"

100 3367548 CHRG LAY & ROUTING-MULTIMODE FIBER CABLE 50 M - Meter
Net value of item 5.00 250.00

Laying and routing of MultiMode fiber cable through Cable tray and termination of pigtail with SFP on Radio and L2 switch optical port#FIM -Average length of Multi Mode armoured fiber cable provided by OEM is 50 to 100m per site. RJIO will provide 10G SFP to connect at Radio and L2 switch end.#Termination of the cables is part of TSP contractor scope#Material : Crimping tool to be provided by vendor if required."

110 3137158 LAYING-2CX2.5SQMM COPPER FLEXIBLE CABLE 50 M - Meter
Net value of item 12.00 600.00

Laying of 2Cx2.5Sqmm copper flexible cable

4 A/F_RRJ-HESR-PMP-M-0001 1 AU
Value of Work INR/AU 8,800.00
IGST 18.00 % 1,584.00
Service Accounting Number: 998734

The item covers the following Work :

10 3367489 CHRG BASE RADIO INST&COMS AZIMUTH 1 EA - each
Net value of item 200.00 200.00

Base Station Radio Installation & Commissioning inclusive of DC power cable and Multimode armoured fiber cable , grounding cable laying and End Termination of MM armoured fiber cable with SFP both end , grounding cable(6 MM^2 X1C) and DC power cable(2CX14 AWG) . All FIM and Details Mentioned Below.#Installing, fixing, assembling, interconnecting of Base radio with mounting bracket at recommended height and Azimuth as per RJIO guideline. Base radio shall be installed on RJIO tower infra or building terrace pole mount.#Commissioning of Base radio and tilt/ alignment to get desire RSL as per link engineering.#Configure the BS Radio to integrate with RJIL EMS system successfully. #Proper weather proofing to be applied on all cable connectors at Radio end.#Material : Laptop to be provided by vendor (Required till ZTP is ready)#(I&C to be done as per installation guidelines released for the Products to be deployed)#BS Radio dimension : H490xW295xD75mm , weight : 4Kg #Termination of cable and SFP is part of deployment vendor scope#Material : Base Radio with accessories (wt. 4 Kg approx.) & IRM KIT (FIM: UBR Equipments & IRM KIT)"

20 3367548 CHRG LAY & ROUTING-MULTIMODE FIBER CABLE 50 M - Meter
Net value of item 5.00 250.00

Laying and routing of MultiMode fiber cable through Cable tray and termination of pigtail with SFP on Radio and L2 switch optical port#FIM -Average length of Multi Mode armoured fiber cable provided by OEM is 50 to 100m per site. RJIO will provide 10G SFP to connect at Radio and L2 switch end.#Termination of the cables is part of TSP contractor scope#Material : Crimping tool to be provided by vendor if required."

30 3137158 LAYING-2CX2.5SQMM COPPER FLEXIBLE CABLE 50 M - Meter
Net value of item 12.00 600.00

Laying of 2Cx2.5Sqmm copper flexible cable

40 3317347 SITC 1CX6 SQMM CU CBL YY FRLSH 5 M - Meter
Net value of item 68.00 340.00

"SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF ELECTRICAL CABLES WITH NECESSARY HARDWARES LIKE CLAMPS, CABLE TYE, GLANDS, LUGS, IDENTIFICATION TAGS ETC. #TYPE OF CABLE : 1CX6 SQMM CU CBL YY FRLSH.

50 3367739 CHRG ATP-11A - WIFI A6 DEPLOYMENT 1 EA - each
Net value of item 700.00 700.00

Charges for Installation & Commissioning (ATP-11A) Acceptance and Site CMM (Chief Maintenance Manager) Handover using tools provided as per the guidelines of engineer in charge along with 100% compliance and completion with as built drawings, testing and commissioning reports as per the requirement [ATP = Acceptance Test Procedure]##a. Charges for field acceptance (ATP-11A/C) using the assigned tools.#b. Capturing of the Radio installation pictures along with its exact location.#c. Power and grounding cable laying and termination to be captured.#d. weather proofing at radio end to be captured#e. Charges for execution of commissioning tests (ATP-11C) using the assigned tools.#f. Throughput/Ping and Latency Tests to be carried at each Radio.#g. CMM Handover to be carried within 30 days of Site ATP-11A completion for milestone closure#h. The rate shall include the cost of manpower, all software & hardware tools and tackles, required to execute the job.#i. Scope includes Site mobilization charges#* In case of deviation, NPE approval required for any additional vendor support required.#**Milestone closure can only be acceptable post completion and relevant approvals. All changes post rejection need to be closed within the scope requirement without any additional charges"#(The Unit of Measurement is "Per Site basis")

60 3367713 CHRG ATP-11C - WIFI A6 DEPLOYMENT 1 EA - each

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
					Net value of item	700.00	700.00

Charges for Installation & Commissioning (ATP-11C) Acceptance and Site CMM (Chief Maintenance Manager) Handover using tools provided as per the guidelines of engineer in charge along with 100% compliance and completion with as built drawings, testing and commissioning reports as per the requirement [ATP = Acceptance Test Procedure]##a. Charges for field acceptance (ATP-11A/C) using the assigned tools.#b. Capturing of the Radio installation pictures along with its exact location.#c. Power and grounding cable laying and termination to be captured.#d. weather proofing at radio end to be captured#e. Charges for execution of commissioning tests (ATP-11C) using the assigned tools.#f. Throughput/Ping and Latency Tests to be carried at each Radio.#g. CMM Handover to be carried within 30 days of Site ATP-11A completion for milestone closure#h. The rate shall include the cost of manpower, all software & hardware tools and tackles, required to execute the job.#i. Scope includes Site mobilization charges#* In case of deviation, NPE approval required for any additional vendor support required.#**Milestone closure can only be acceptable post completion and relevant approvals. All changes post rejection need to be closed within the scope requirement without any additional charges"#(The Unit of Measurement is "Per Site basis")

70	3397253	CHRG EXTRA TRANSPORT CHRG>50 KM (PICKUP)	155	KM - Kilometer	Net value of item	20.00	3,100.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).

80	3397271	CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT	1	EA - each	Net value of item	1,500.00	1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent).Charges are inclusive of Loading, Unloading, handling, Toll, etc.This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip(Rate per Site basis)

90	3397248	CHRG CONTRACTOR'S EXTRA VISIT	1	DAY - Days	Net value of item	1,000.00	1,000.00

EXTRA SITE VISIT BY CONTRACTOR DUE TO REASON NOT ATTRIBUTABLE TO VENDORS .ADDITIONAL WORK IF REQUIRED OTHER THAN STANDARD BOQ

100	3269867	TERMINATION OF CABLE 1CX6 SQMM Y	2.000	NOS - No.	Net value of item	40.00	80.00

TERMINATION OF 1CX6 SQMM Y.AS PER SYSTEM REQUIREMENT.,
SLEEVING,
FERRULING, TAGGING AS PER STANDARD TELECOM PRACTICES.

110	3383067	CHRG APPLY PUFF SEALENT AT CABLE ENTRY	1	EA - each	Net value of item	330.00	330.00

Charges for supply & applying of Puff Sealant of approved make on DC Power Cable and CIPRI Cable entry point (Roxtec or equivalent). #The Puff Sealant should be applied properly as per the instructions of the Engineer in Charge to ensure avoidance of any seepage.#(UoM : Nos of cable entry Points)

5		A/F_RRJ-KSGR-PMP-M-0087	1	AU			
					Value of Work	INR/AU	6,940.00
					IGST	18.00 %	1,249.20
		Service Accounting Number:	998734				

The item covers the following Work :

10	3367489	CHRG BASE RADIO INST&COMS AZIMUTH	1	EA - each	Net value of item	200.00	200.00

Base Station Radio Installation & Commissioning inclusive of DC power cable and Multimode armoured fiber cable , grounding cable laying and End Termination of MM armoured fiber cable with SFP both end , grounding cable(6 MM^2 X1C) and DC power cable(2CX14 AWG) . All FIM and Details Mentioned Below.#Installing, fixing, assembling, interconnecting of Base radio with mounting bracket at recommended height and Azimuth as per RJIO guideline. Base radio shall be installed on RJIO tower infra or building terrace pole mount.#Commissioning of Base radio and tilt/ alignment to get desire RSL as per link engineering.#Configure the BS Radio to integrate with RJIL EMS system successfully. #Proper weather proofing to be applied on all cable connectors at Radio end.#Material : Laptop to be provided by vendor (Required till ZTP is ready)#(I&C to be done as per installation guidelines released for the Products to be deployed)#BS Radio dimension : H490xW295xD75mm , weight : 4Kg #Termination of cable and SFP is part of deployment vendor scope#Material : Base Radio with accessories (wt. 4 Kg approx.) & IRM KIT (FIM: UBR Equipments & IRM KIT)"

20	3367548	CHRG LAY & ROUTING-MULTIMODE FIBER CABLE	50	M - Meter	Net value of item	5.00	250.00

Laying and routing of MultiMode fiber cable through Cable tray and termination of pigtail with SFP on Radio and L2 switch optical port#FIM -Average length of Multi Mode armoured fiber cable provided by OEM is 50 to 100m per site. RJIO will provide 10G SFP to connect at Radio and L2 switch end.#Termination of the cables is part of TSP contractor scope#Material : Crimping tool to be provided by vendor if required."

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
30	3137158	LAYING-2CX2.5SQMM COPPER FLEXIBLE CABLE	50	M	- Meter Net value of item	12.00	600.00

Laying of 2Cx2.5Sqmm copper flexible cable

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
40	3317347	SITC 1CX6 SQMM CU CBL YY FRLSH	5	M	- Meter Net value of item	68.00	340.00

"SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF ELECTRICAL CABLES WITH NECESSARY HARDWARES LIKE CLAMPS, CABLE TYE, GLANDS, LUGS, IDENTIFICATION TAGS ETC. #TYPE OF CABLE : 1CX6 SQMM CU CBL YY FRLSH.

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
50	3367739	CHRG ATP-11A - WIFI A6 DEPLOYMENT	1	EA	- each Net value of item	700.00	700.00

Charges for Installation & Commissioning (ATP-11A) Acceptance and Site CMM (Chief Maintenance Manager) Handover using tools provided as per the guidelines of engineer in charge along with 100% compliance and completion with as built drawings, testing and commissioning reports as per the requirement [ATP = Acceptance Test Procedure]##a. Charges for field acceptance (ATP-11A/C) using the assigned tools.#b. Capturing of the Radio installation pictures along with its exact location.#c. Power and grounding cable laying and termination to be captured.#d. weather proofing at radio end to be captured#e. Charges for execution of commissioning tests (ATP-11C) using the assigned tools.#f. Throughput/Ping and Latency Tests to be carried at each Radio.#g. CMM Handover to be carried within 30 days of Site ATP-11A completion for milestone closure#h. The rate shall include the cost of manpower, all software & hardware tools and tackles, required to execute the job.#i. Scope includes Site mobilization charges#* In case of deviation, NPE approval required for any additional vendor support required.#**Milestone closure can only be acceptable post completion and relevant approvals. All changes post rejection need to be closed within the scope requirement without any additional charges"#(The Unit of Measurement is "Per Site basis")

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
60	3397253	CHRG EXTRA TRANSPORT CHRG>50 KM (PICKUP)	62	KM	- Kilometer Net value of item	20.00	1,240.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
70	3397271	CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT	1	EA	- each Net value of item	1,500.00	1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent).Charges are inclusive of Loading, Unloading, handling, Toll, etc.This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip(Rate per Site basis)

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
80	3397248	CHRG CONTRACTOR'S EXTRA VISIT	1	DAY	- Days Net value of item	1,000.00	1,000.00

EXTRA SITE VISIT BY CONTRACTOR DUE TO REASON NOT ATTRIBUTABLE TO VENDORS .ADDITIONAL WORK IF REQUIRED OTHER THAN STANDARD BOQ

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
90	3269867	TERMINATION OF CABLE 1CX6 SQMM Y	2.000	NOS	- No. Net value of item	40.00	80.00

TERMINATION OF 1CX6 SQMM Y.AS PER SYSTEM REQUIREMENT.,
SLEEVING,
FERRULING, TAGGING AS PER STANDARD TELECOM PRACTICES.

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
100	3383067	CHRG APPLY PUFF SEALENT AT CABLE ENTRY	1	EA	- each Net value of item	330.00	330.00

Charges for supply & applying of Puff Sealant of approved make on DC Power Cable and CIPRI Cable entry point (Roxtec or equivalent). #The Puff Sealant should be applied properly as per the instructions of the Engineer in Charge to ensure avoidance of any seepage.#(UoM : Nos of cable entry Points)

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
110	3367713	CHRG ATP-11C - WIFI A6 DEPLOYMENT	1	EA	- each Net value of item	700.00	700.00

Charges for Installation & Commissioning (ATP-11C) Acceptance and Site CMM (Chief Maintenance Manager) Handover using tools provided as per the guidelines of engineer in charge along with 100% compliance and completion with as built drawings, testing and commissioning reports as per the requirement [ATP = Acceptance Test Procedure]##a. Charges for field acceptance (ATP-11A/C) using the assigned tools.#b. Capturing of the Radio installation pictures along with its exact location.#c. Power and grounding cable laying and termination to be captured.#d. weather proofing at radio end to be captured#e. Charges for execution of commissioning tests (ATP-11C) using the assigned tools.#f. Throughput/Ping and Latency Tests to be carried at each Radio.#g. CMM Handover to be carried within 30 days of Site ATP-11A completion for milestone closure#h. The rate shall include the cost of manpower, all software & hardware tools and tackles, required to execute the job.#i. Scope includes Site mobilization charges#* In case of deviation, NPE approval required for any additional vendor support required.#**Milestone closure can only be acceptable post completion and relevant approvals. All changes post rejection need to be closed within the scope requirement without any additional charges"#(The Unit of Measurement is "Per Site basis")

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate		Amount (INR)
6		A/F_RRJ-MPUD-PMP-M-0001	1	AU				
					Value of Work		INR/AU	8,030.00
					IGST	18.00	%	1,445.40
		Service Accounting Number:	998734					

The item covers the following Work :

10 3383067 CHRG APPLY PUFF SEALENT AT CABLE ENTRY 1 EA - each
Net value of item 330.00 330.00

Charges for supply & applying of Puff Sealant of approved make on DC Power Cable and CIPRI Cable entry point (Roxtec or equivalent). #The Puff Sealant should be applied properly as per the instructions of the Engineer in Charge to ensure avoidance of any seepage.#(UoM : Nos of cable entry Points)

20 3269867 TERMINATION OF CABLE 1CX6 SQMM Y 2.000 NOS - No.
Net value of item 40.00 80.00

TERMINATION OF 1CX6 SQMM Y.AS PER SYSTEM REQUIREMENT.,
SLEEVING,
FERRULING, TAGGING AS PER STANDARD TELECOM PRACTICES.

30 3397248 CHRG CONTRACTOR'S EXTRA VISIT 1 DAY - Days
Net value of item 1,000.00 1,000.00

EXTRA SITE VISIT BY CONTRACTOR DUE TO REASON NOT ATTRIBUTABLE TO VENDORS .ADDITIONAL WORK IF REQUIRED OTHER THAN STANDARD BOQ

40 3397271 CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT 1 EA - each
Net value of item 1,500.00 1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent).Charges are inclusive of Loading, Unloading, handling, Toll, etc.This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip(Rate per Site basis)

50 3397253 CHRG EXTRA TRANSPORT CHRG>50 KM (PICKUP) 108 KM - Kilometer
Net value of item 20.00 2,160.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).

60 3367713 CHRG ATP-11C - WIFI A6 DEPLOYMENT 1 EA - each
Net value of item 700.00 700.00

Charges for Installation & Commissioning (ATP-11C) Acceptance and Site CMM (Chief Maintenance Manager) Handover using tools provided as per the guidelines of engineer in charge along with 100% compliance and completion with as built drawings, testing and commissioning reports as per the requirement [ATP = Acceptance Test Procedure]##a. Charges for field acceptance (ATP-11A/C) using the assigned tools.#b. Capturing of the Radio installation pictures along with its exact location.#c. Power and grounding cable laying and termination to be captured.#d. weather proofing at radio end to be captured#e. Charges for execution of commissioning tests (ATP-11C) using the assigned tools.#f. Throughput/Ping and Latency Tests to be carried at each Radio.#g. CMM Handover to be carried within 30 days of Site ATP-11A completion for milestone closure#h. The rate shall include the cost of manpower, all software & hardware tools and tackles, required to execute the job.#i. Scope includes Site mobilization charges#* In case of deviation, NPE approval required for any additional vendor support required.#**Milestone closure can only be acceptable post completion and relevant approvals. All changes post rejection need to be closed within the scope requirement without any additional charges"#(The Unit of Measurement is "Per Site basis")

70 3367739 CHRG ATP-11A - WIFI A6 DEPLOYMENT 1 EA - each
Net value of item 700.00 700.00

Charges for Installation & Commissioning (ATP-11A) Acceptance and Site CMM (Chief Maintenance Manager) Handover using tools provided as per the guidelines of engineer in charge along with 100% compliance and completion with as built drawings, testing and commissioning reports as per the requirement [ATP = Acceptance Test Procedure]##a. Charges for field acceptance (ATP-11A/C) using the assigned tools.#b. Capturing of the Radio installation pictures along with its exact location.#c. Power and grounding cable laying and termination to be captured.#d. weather proofing at radio end to be captured#e. Charges for execution of commissioning tests (ATP-11C) using the assigned tools.#f. Throughput/Ping and Latency Tests to be carried at each Radio.#g. CMM Handover to be carried within 30 days of Site ATP-11A completion for milestone closure#h. The rate shall include the cost of manpower, all software & hardware tools and tackles, required to execute the job.#i. Scope includes Site mobilization charges#* In case of deviation, NPE approval required for any additional vendor support required.#**Milestone closure can only be acceptable post completion and relevant approvals. All changes post rejection need to be closed within the scope requirement without any additional charges"#(The Unit of Measurement is "Per Site basis")

80 3317347 SITC 1CX6 SQMM CU CBL YY FRLSH 5 M - Meter
Net value of item 68.00 340.00

"SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF ELECTRICAL CABLES WITH NECESSARY HARDWARES LIKE CLAMPS, CABLE TYE, GLANDS, LUGS, IDENTIFICATION TAGS ETC. #TYPE

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
OF CABLE : 1CX6 SQMM CU CBL YY FRLSH.							
90	3137158	LAYING-2CX2.5SQMM COPPER FLEXIBLE CABLE	60	M	- Meter		
					Net value of item	12.00	720.00
		Laying of 2Cx2.5Sqmm copper flexible cable					
100	3367548	CHRG LAY & ROUTING-MULTIMODE FIBER CABLE	60	M	- Meter		
					Net value of item	5.00	300.00

Laying and routing of MultiMode fiber cable through Cable tray and termination of pigtail with SFP on Radio and L2 switch optical port#FIM -Average length of Multi Mode armoured fiber cable provided by OEM is 50 to 100m per site. RJIO will provide 10G SFP to connect at Radio and L2 switch end.#Termination of the cables is part of TSP contractor scope#Material : Crimping tool to be provided by vendor if required."

110	3367489	CHRG BASE RADIO INST&COMS AZIMUTH	1	EA	- each		
					Net value of item	200.00	200.00

Base Station Radio Installation & Commissioning inclusive of DC power cable and Multimode armoured fiber cable , grounding cable laying and End Termination of MM armoured fiber cable with SFP both end , grounding cable(6 MM^2 X1C) and DC power cable(2CX14 AWG) . All FIM and Details Mentioned Below.#Installing, fixing, assembling, interconnecting of Base radio with mounting bracket at recommended height and Azimuth as per RJIO guideline. Base radio shall be installed on RJIO tower infra or building terrace pole mount.#Commissioning of Base radio and tilt/ alignment to get desire RSL as per link engineering.#Configure the BS Radio to integrate with RJIL EMS system successfully. #Proper weather proofing to be applied on all cable connectors at Radio end.#Material : Laptop to be provided by vendor (Required till ZTP is ready)#(I&C to be done as per installation guidelines released for the Products to be deployed)#BS Radio dimension : H490xW295xD75mm , weight : 4Kg #Termination of cable and SFP is part of deployment vendor scope#Material : Base Radio with accessories (wt. 4 Kg approx.) & IRM KIT (FIM: UBR Equipments & IRM KIT)"

7		A/F_RRJ-MRTA-PMP-M-0039	1	AU			
					Value of Work	INR/AU	7,920.00
					IGST 18.00	%	1,425.60
		Service Accounting Number: 998734					

The item covers the following Work :

10	3269867	TERMINATION OF CABLE 1CX6 SQMM Y	2.000	NOS	- No.		
					Net value of item	40.00	80.00

TERMINATION OF 1CX6 SQMM Y.AS PER SYSTEM REQUIREMENT.,
SLEEVING,
FERRULING, TAGGING AS PER STANDARD TELECOM PRACTICES.

20	3383067	CHRG APPLY PUFF SEALENT AT CABLE ENTRY	1	EA	- each		
					Net value of item	330.00	330.00

Charges for supply & applying of Puff Sealant of approved make on DC Power Cable and CIPRI Cable entry point (Roxtec or equivalent). #The Puff Sealant should be applied properly as per the instructions of the Engineer in Charge to ensure avoidance of any seepage.#(UoM : Nos of cable entry Points)

30	3397248	CHRG CONTRACTOR'S EXTRA VISIT	1	DAY	- Days		
					Net value of item	1,000.00	1,000.00

EXTRA SITE VISIT BY CONTRACTOR DUE TO REASON NOT ATTRIBUTABLE TO VENDORS .ADDITIONAL WORK IF REQUIRED OTHER THAN STANDARD BOQ

40	3317347	SITC 1CX6 SQMM CU CBL YY FRLSH	5	M	- Meter		
					Net value of item	68.00	340.00

"SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF ELECTRICAL CABLES WITH NECESSARY HARDWARES LIKE CLAMPS, CABLE TYE, GLANDS, LUGS, IDENTIFICATION TAGS ETC. #TYPE OF CABLE : 1CX6 SQMM CU CBL YY FRLSH.

50	3397271	CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT	1	EA	- each		
					Net value of item	1,500.00	1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent).Charges are inclusive of Loading, Unloading, handling, Toll, etc.This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip(Rate per Site basis)

60	3397253	CHRG EXTRA TRANSPORT CHRG>50 KM (PICKUP)	111	KM	- Kilometer

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
					Net value of item	20.00	2,220.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).

70	3367713	CHRG ATP-11C - WIFI A6 DEPLOYMENT	1	EA - each	Net value of item	700.00	700.00

Charges for Installation & Commissioning (ATP-11C) Acceptance and Site CMM (Chief Maintenance Manager) Handover using tools provided as per the guidelines of engineer in charge along with 100% compliance and completion with as built drawings, testing and commissioning reports as per the requirement [ATP = Acceptance Test Procedure]##a. Charges for field acceptance (ATP-11A/C) using the assigned tools.#b. Capturing of the Radio installation pictures along with its exact location.#c. Power and grounding cable laying and termination to be captured.#d. weather proofing at radio end to be captured#e. Charges for execution of commissioning tests (ATP-11C) using the assigned tools.#f. Throughput/Ping and Latency Tests to be carried at each Radio.#g. CMM Handover to be carried within 30 days of Site ATP-11A completion for milestone closure#h. The rate shall include the cost of manpower, all software & hardware tools and tackles, required to execute the job.#i. Scope includes Site mobilization charges#* In case of deviation, NPE approval required for any additional vendor support required.#**Milestone closure can only be acceptable post completion and relevant approvals. All changes post rejection need to be closed within the scope requirement without any additional charges"#(The Unit of Measurement is "Per Site basis")

80	3367739	CHRG ATP-11A - WIFI A6 DEPLOYMENT	1	EA - each	Net value of item	700.00	700.00

Charges for Installation & Commissioning (ATP-11A) Acceptance and Site CMM (Chief Maintenance Manager) Handover using tools provided as per the guidelines of engineer in charge along with 100% compliance and completion with as built drawings, testing and commissioning reports as per the requirement [ATP = Acceptance Test Procedure]##a. Charges for field acceptance (ATP-11A/C) using the assigned tools.#b. Capturing of the Radio installation pictures along with its exact location.#c. Power and grounding cable laying and termination to be captured.#d. weather proofing at radio end to be captured#e. Charges for execution of commissioning tests (ATP-11C) using the assigned tools.#f. Throughput/Ping and Latency Tests to be carried at each Radio.#g. CMM Handover to be carried within 30 days of Site ATP-11A completion for milestone closure#h. The rate shall include the cost of manpower, all software & hardware tools and tackles, required to execute the job.#i. Scope includes Site mobilization charges#* In case of deviation, NPE approval required for any additional vendor support required.#**Milestone closure can only be acceptable post completion and relevant approvals. All changes post rejection need to be closed within the scope requirement without any additional charges"#(The Unit of Measurement is "Per Site basis")

90	3367489	CHRG BASE RADIO INST&COMS AZIMUTH	1	EA - each	Net value of item	200.00	200.00

Base Station Radio Installation & Commissioning inclusive of DC power cable and Multimode armoured fiber cable , grounding cable laying and End Termination of MM armoured fiber cable with SFP both end , grounding cable(6 MM^2 X1C) and DC power cable(2CX14 AWG) . All FIM and Details Mentioned Below.#Installing, fixing, assembling, interconnecting of Base radio with mounting bracket at recommended height and Azimuth as per RJIO guideline. Base radio shall be installed on RJIO tower infra or building terrace pole mount.#Commissioning of Base radio and tilt/ alignment to get desire RSL as per link engineering.#Configure the BS Radio to integrate with RJIL EMS system successfully. #Proper weather proofing to be applied on all cable connectors at Radio end.#Material : Laptop to be provided by vendor (Required till ZTP is ready)#(I&C to be done as per installation guidelines released for the Products to be deployed)#BS Radio dimension : H490xW295xD75mm , weight : 4Kg #Termination of cable and SFP is part of deployment vendor scope#Material : Base Radio with accessories (wt. 4 Kg approx.) & IRM KIT (FIM: UBR Equipments & IRM KIT)"

100	3367548	CHRG LAY & ROUTING-MULTIMODE FIBER CABLE	50	M - Meter	Net value of item	5.00	250.00

Laying and routing of MultiMode fiber cable through Cable tray and termination of pigtail with SFP on Radio and L2 switch optical port#FIM -Average length of Multi Mode armoured fiber cable provided by OEM is 50 to 100m per site. RJIO will provide 10G SFP to connect at Radio and L2 switch end.#Termination of the cables is part of TSP contractor scope#Material : Crimping tool to be provided by vendor if required."

110	3137158	LAYING-2CX2.5SQMM COPPER FLEXIBLE CABLE	50	M - Meter	Net value of item	12.00	600.00

Laying of 2Cx2.5Sqmm copper flexible cable

8		A/F_RRJ-NAWW-PMP-M-0052	1	AU			
					Value of Work	INR/AU	9,740.00
					IGST	18.00 %	1,753.20
		Service Accounting Number:	998734				

The item covers the following Work :

10	3137158	LAYING-2CX2.5SQMM COPPER FLEXIBLE CABLE	50	M - Meter	Net value of item	12.00	600.00

Laying of 2Cx2.5Sqmm copper flexible cable

20	3367548	CHRG LAY & ROUTING-MULTIMODE FIBER CABLE	50	M - Meter			

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
					Net value of item	5.00	250.00

Laying and routing of MultiMode fiber cable through Cable tray and termination of pigtail with SFP on Radio and L2 switch optical port#FIM -Average length of Multi Mode armoured fiber cable provided by OEM is 50 to 100m per site. RJIO will provide 10G SFP to connect at Radio and L2 switch end.#Termination of the cables is part of TSP contractor scope#Material : Crimping tool to be provided by vendor if required."

30	3367489	CHRG BASE RADIO INST&COMS AZIMUTH	1	EA	- each		
					Net value of item	200.00	200.00

Base Station Radio Installation & Commissioning inclusive of DC power cable and Multimode armoured fiber cable , grounding cable laying and End Termination of MM armoured fiber cable with SFP both end , grounding cable(6 MM^2 X1C) and DC power cable(2CX14 AWG) . All FIM and Details Mentioned Below.#Installing, fixing, assembling, interconnecting of Base radio with mounting bracket at recommended height and Azimuth as per RJIO guideline. Base radio shall be installed on RJIO tower infra or building terrace pole mount.#Commissioning of Base radio and tilt/ alignment to get desire RSL as per link engineering.#Configure the BS Radio to integrate with RJIL EMS system successfully. #Proper weather proofing to be applied on all cable connectors at Radio end.#Material : Laptop to be provided by vendor (Required till ZTP is ready)#(I&C to be done as per installation guidelines released for the Products to be deployed)#BS Radio dimension : H490xW295xD75mm , weight : 4Kg #Termination of cable and SFP is part of deployment vendor scope#Material : Base Radio with accessories (wt. 4 Kg approx.) & IRM KIT (FIM: UBR Equipments & IRM KIT)"

40	3383067	CHRG APPLY PUFF SEALENT AT CABLE ENTRY	1	EA	- each		
					Net value of item	330.00	330.00

Charges for supply & applying of Puff Sealant of approved make on DC Power Cable and CIPRI Cable entry point (Roxtec or equivalent). #The Puff Sealant should be applied properly as per the instructions of the Engineer in Charge to ensure avoidance of any seepage.#(UoM : Nos of cable entry Points)

50	3269867	TERMINATION OF CABLE 1CX6 SQMM Y	2.000	NOS	- No.		
					Net value of item	40.00	80.00

TERMINATION OF 1CX6 SQMM Y.AS PER SYSTEM REQUIREMENT.,
SLEEVING,
FERRULING, TAGGING AS PER STANDARD TELECOM PRACTICES.

60	3397248	CHRG CONTRACTOR'S EXTRA VISIT	1	DAY	- Days		
					Net value of item	1,000.00	1,000.00

EXTRA SITE VISIT BY CONTRACTOR DUE TO REASON NOT ATTRIBUTABLE TO VENDORS .ADDITIONAL WORK IF REQUIRED OTHER THAN STANDARD BOQ

70	3397271	CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT	1	EA	- each		
					Net value of item	1,500.00	1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent).Charges are inclusive of Loading, Unloading, handling, Toll, etc.This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip(Rate per Site basis)

80	3397253	CHRG EXTRA TRANSPORT CHRG>50 KM (PICKUP)	202	KM	- Kilometer		
					Net value of item	20.00	4,040.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).

90	3367713	CHRG ATP-11C - WIFI A6 DEPLOYMENT	1	EA	- each		
					Net value of item	700.00	700.00

Charges for Installation & Commissioning (ATP-11C) Acceptance and Site CMM (Chief Maintenance Manager) Handover using tools provided as per the guidelines of engineer in charge along with 100% compliance and completion with as built drawings, testing and commissioning reports as per the requirement [ATP = Acceptance Test Procedure]##a. Charges for field acceptance (ATP-11A/C) using the assigned tools.#b. Capturing of the Radio installation pictures along with its exact location.#c. Power and grounding cable laying and termination to be captured.#d. weather proofing at radio end to be captured#e. Charges for execution of commissioning tests (ATP-11C) using the assigned tools.#f. Throughput/Ping and Latency Tests to be carried at each Radio.#g. CMM Handover to be carried within 30 days of Site ATP-11A completion for milestone closure#h. The rate shall include the cost of manpower, all software & hardware tools and tackles, required to execute the job.#i. Scope includes Site mobilization charges#* In case of deviation, NPE approval required for any additional vendor support required.#**Milestone closure can only be acceptable post completion and relevant approvals. All changes post rejection need to be closed within the scope requirement without any additional charges"#(The Unit of Measurement is "Per Site basis")

100	3367739	CHRG ATP-11A - WIFI A6 DEPLOYMENT	1	EA	- each		
					Net value of item	700.00	700.00

Charges for Installation & Commissioning (ATP-11A) Acceptance and Site CMM (Chief Maintenance Manager) Handover using tools provided as per the guidelines of engineer in charge along with 100% compliance and completion with as built drawings, testing and commissioning reports as per the requirement [ATP = Acceptance Test Procedure]##a. Charges for field acceptance (ATP-11A/C) using the assigned tools.#b. Capturing of the Radio installation pictures along with its exact location.#c. Power and grounding cable laying and termination to be captured.#d. weather proofing at radio end to be captured#e. Charges for execution of commissioning tests (ATP-11C) using the assigned tools.#f. Throughput/Ping and Latency Tests to be carried at each Radio.#g. CMM Handover to be carried within 30 days of Site ATP-11A completion for milestone closure#h. The rate shall include the cost of manpower, all software & hardware tools and tackles, required to execute the job.#i. Scope includes Site mobilization charges#* In case of deviation, NPE approval required for any additional vendor support required.#**Milestone closure can only be acceptable post completion and relevant approvals. All changes post rejection need to be closed within

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)

the scope requirement without any additional charges"#(The Unit of Measurement is "Per Site basis")

110 3317347 SITC 1CX6 SQMM CU CBL YY FRLSH 5 M - Meter
Net value of item 68.00 340.00

"SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF ELECTRICAL CABLES WITH NECESSARY HARDWARES LIKE CLAMPS, CABLE TYE, GLANDS, LUGS, IDENTIFICATION TAGS ETC. #TYPE OF CABLE : 1CX6 SQMM CU CBL YY FRLSH.

9 A/F_RRJ-NAWW-PMP-M-0066 1 AU
Value of Work INR/AU 10,350.00
IGST 18.00 % 1,863.00
Service Accounting Number: 998734

The item covers the following Work :

10 3317347 SITC 1CX6 SQMM CU CBL YY FRLSH 5 M - Meter
Net value of item 68.00 340.00

"SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF ELECTRICAL CABLES WITH NECESSARY HARDWARES LIKE CLAMPS, CABLE TYE, GLANDS, LUGS, IDENTIFICATION TAGS ETC. #TYPE OF CABLE : 1CX6 SQMM CU CBL YY FRLSH.

20 3367739 CHRG ATP-11A - WIFI A6 DEPLOYMENT 1 EA - each
Net value of item 700.00 700.00

Charges for Installation & Commissioning (ATP-11A) Acceptance and Site CMM (Chief Maintenance Manager) Handover using tools provided as per the guidelines of engineer in charge along with 100% compliance and completion with as built drawings, testing and commissioning reports as per the requirement [ATP = Acceptance Test Procedure]##a. Charges for field acceptance (ATP-11A/C) using the assigned tools.#b. Capturing of the Radio installation pictures along with its exact location.#c. Power and grounding cable laying and termination to be captured.#d. weather proofing at radio end to be captured#e. Charges for execution of commissioning tests (ATP-11C) using the assigned tools.#f. Throughput/Ping and Latency Tests to be carried at each Radio.#g. CMM Handover to be carried within 30 days of Site ATP-11A completion for milestone closure#h. The rate shall include the cost of manpower, all software & hardware tools and tackles, required to execute the job.#i. Scope includes Site mobilization charges#* In case of deviation, NPE approval required for any additional vendor support required.#**Milestone closure can only be acceptable post completion and relevant approvals. All changes post rejection need to be closed within the scope requirement without any additional charges"#(The Unit of Measurement is "Per Site basis")

30 3367713 CHRG ATP-11C - WIFI A6 DEPLOYMENT 1 EA - each
Net value of item 700.00 700.00

Charges for Installation & Commissioning (ATP-11C) Acceptance and Site CMM (Chief Maintenance Manager) Handover using tools provided as per the guidelines of engineer in charge along with 100% compliance and completion with as built drawings, testing and commissioning reports as per the requirement [ATP = Acceptance Test Procedure]##a. Charges for field acceptance (ATP-11A/C) using the assigned tools.#b. Capturing of the Radio installation pictures along with its exact location.#c. Power and grounding cable laying and termination to be captured.#d. weather proofing at radio end to be captured#e. Charges for execution of commissioning tests (ATP-11C) using the assigned tools.#f. Throughput/Ping and Latency Tests to be carried at each Radio.#g. CMM Handover to be carried within 30 days of Site ATP-11A completion for milestone closure#h. The rate shall include the cost of manpower, all software & hardware tools and tackles, required to execute the job.#i. Scope includes Site mobilization charges#* In case of deviation, NPE approval required for any additional vendor support required.#**Milestone closure can only be acceptable post completion and relevant approvals. All changes post rejection need to be closed within the scope requirement without any additional charges"#(The Unit of Measurement is "Per Site basis")

40 3397253 CHRG EXTRA TRANSPORT CHRG>50 KM (PICKUP) 224 KM - Kilometer
Net value of item 20.00 4,480.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).

50 3397271 CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT 1 EA - each
Net value of item 1,500.00 1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent).Charges are inclusive of Loading, Unloading, handling, Toll, etc.This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip(Rate per Site basis)

60 3397248 CHRG CONTRACTOR'S EXTRA VISIT 1 DAY - Days
Net value of item 1,000.00 1,000.00

EXTRA SITE VISIT BY CONTRACTOR DUE TO REASON NOT ATTRIBUTABLE TO VENDORS .ADDITIONAL WORK IF REQUIRED OTHER THAN STANDARD BOQ

70 3269867 TERMINATION OF CABLE 1CX6 SQMM Y 2.000 NOS - No.

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
					Net value of item	40.00	80.00

TERMINATION OF 1CX6 SQMM Y.AS PER SYSTEM REQUIREMENT.,
SLEEVING,
FERRULING, TAGGING AS PER STANDARD TELECOM PRACTICES.

80	3383067	CHRG APPLY PUFF SEALENT AT CABLE ENTRY	1	EA - each	Net value of item	330.00	330.00

Charges for supply & applying of Puff Sealant of approved make on DC Power Cable and CIPRI Cable entry point (Roxtec or equivalent). #The Puff Sealant should be applied properly as per the instructions of the Engineer in Charge to ensure avoidance of any seepage.#(UoM : Nos of cable entry Points)

90	3367489	CHRG BASE RADIO INST&COMS AZIMUTH	1	EA - each	Net value of item	200.00	200.00

Base Station Radio Installation & Commissioning inclusive of DC power cable and Multimode armoured fiber cable , grounding cable laying and End Termination of MM armoured fiber cable with SFP both end , grounding cable(6 MM^2 X1C) and DC power cable(2CX14 AWG) . All FIM and Details Mentioned Below.#Installing, fixing, assembling, interconnecting of Base radio with mounting bracket at recommended height and Azimuth as per RJIO guideline. Base radio shall be installed on RJIO tower infra or building terrace pole mount.#Commissioning of Base radio and tilt/ alignment to get desire RSL as per link engineering.#Configure the BS Radio to integrate with RJIL EMS system successfully. #Proper weather proofing to be applied on all cable connectors at Radio end.#Material : Laptop to be provided by vendor (Required till ZTP is ready)#(I&C to be done as per installation guidelines released for the Products to be deployed)#BS Radio dimension : H490xW295xD75mm , weight : 4Kg #Termination of cable and SFP is part of deployment vendor scope#Material : Base Radio with accessories (wt. 4 Kg approx.) & IRM KIT (FIM: UBR Equipments & IRM KIT)"

100	3367548	CHRG LAY & ROUTING-MULTIMODE FIBER CABLE	60	M - Meter	Net value of item	5.00	300.00

Laying and routing of MultiMode fiber cable through Cable tray and termination of pigtail with SFP on Radio and L2 switch optical port#FIM -Average length of Multi Mode armoured fiber cable provided by OEM is 50 to 100m per site. RJIO will provide 10G SFP to connect at Radio and L2 switch end.#Termination of the cables is part of TSP contractor scope#Material : Crimping tool to be provided by vendor if required."

110	3137158	LAYING-2CX2.5SQMM COPPER FLEXIBLE CABLE	60	M - Meter	Net value of item	12.00	720.00

Laying of 2Cx2.5Sqmm copper flexible cable

10	A/F_RRJ-NSRB-PMP-M-0014		1	AU			
					Value of Work	INR/AU	7,560.00
					IGST 18.00	%	1,360.80
	Service Accounting Number:	998734					

The item covers the following Work :

10	3367489	CHRG BASE RADIO INST&COMS AZIMUTH	1	EA - each	Net value of item	200.00	200.00

Base Station Radio Installation & Commissioning inclusive of DC power cable and Multimode armoured fiber cable , grounding cable laying and End Termination of MM armoured fiber cable with SFP both end , grounding cable(6 MM^2 X1C) and DC power cable(2CX14 AWG) . All FIM and Details Mentioned Below.#Installing, fixing, assembling, interconnecting of Base radio with mounting bracket at recommended height and Azimuth as per RJIO guideline. Base radio shall be installed on RJIO tower infra or building terrace pole mount.#Commissioning of Base radio and tilt/ alignment to get desire RSL as per link engineering.#Configure the BS Radio to integrate with RJIL EMS system successfully. #Proper weather proofing to be applied on all cable connectors at Radio end.#Material : Laptop to be provided by vendor (Required till ZTP is ready)#(I&C to be done as per installation guidelines released for the Products to be deployed)#BS Radio dimension : H490xW295xD75mm , weight : 4Kg #Termination of cable and SFP is part of deployment vendor scope#Material : Base Radio with accessories (wt. 4 Kg approx.) & IRM KIT (FIM: UBR Equipments & IRM KIT)"

20	3367548	CHRG LAY & ROUTING-MULTIMODE FIBER CABLE	50	M - Meter	Net value of item	5.00	250.00

Laying and routing of MultiMode fiber cable through Cable tray and termination of pigtail with SFP on Radio and L2 switch optical port#FIM -Average length of Multi Mode armoured fiber cable provided by OEM is 50 to 100m per site. RJIO will provide 10G SFP to connect at Radio and L2 switch end.#Termination of the cables is part of TSP contractor scope#Material : Crimping tool to be provided by vendor if required."

30	3137158	LAYING-2CX2.5SQMM COPPER FLEXIBLE CABLE	50	M - Meter	Net value of item	12.00	600.00

Laying of 2Cx2.5Sqmm copper flexible cable

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
40	3317347	SITC 1CX6 SQMM CU CBL YY FRLSH	5	M - Meter	Net value of item	68.00	340.00

"SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF ELECTRICAL CABLES WITH NECESSARY HARDWARES LIKE CLAMPS, CABLE TYE, GLANDS, LUGS, IDENTIFICATION TAGS ETC. #TYPE OF CABLE : 1CX6 SQMM CU CBL YY FRLSH.

50	3367739	CHRG ATP-11A - WIFI A6 DEPLOYMENT	1	EA - each	Net value of item	700.00	700.00

Charges for Installation & Commissioning (ATP-11A) Acceptance and Site CMM (Chief Maintenance Manager) Handover using tools provided as per the guidelines of engineer in charge along with 100% compliance and completion with as built drawings, testing and commissioning reports as per the requirement [ATP = Acceptance Test Procedure]##a. Charges for field acceptance (ATP-11A/C) using the assigned tools.#b. Capturing of the Radio installation pictures along with its exact location.#c. Power and grounding cable laying and termination to be captured.#d. weather proofing at radio end to be captured#e. Charges for execution of commissioning tests (ATP-11C) using the assigned tools.#f. Throughput/Ping and Latency Tests to be carried at each Radio.#g. CMM Handover to be carried within 30 days of Site ATP-11A completion for milestone closure#h. The rate shall include the cost of manpower, all software & hardware tools and tackles, required to execute the job.#i. Scope includes Site mobilization charges#* In case of deviation, NPE approval required for any additional vendor support required.#**Milestone closure can only be acceptable post completion and relevant approvals. All changes post rejection need to be closed within the scope requirement without any additional charges"#(The Unit of Measurement is "Per Site basis")

60	3367713	CHRG ATP-11C - WIFI A6 DEPLOYMENT	1	EA - each	Net value of item	700.00	700.00

Charges for Installation & Commissioning (ATP-11C) Acceptance and Site CMM (Chief Maintenance Manager) Handover using tools provided as per the guidelines of engineer in charge along with 100% compliance and completion with as built drawings, testing and commissioning reports as per the requirement [ATP = Acceptance Test Procedure]##a. Charges for field acceptance (ATP-11A/C) using the assigned tools.#b. Capturing of the Radio installation pictures along with its exact location.#c. Power and grounding cable laying and termination to be captured.#d. weather proofing at radio end to be captured#e. Charges for execution of commissioning tests (ATP-11C) using the assigned tools.#f. Throughput/Ping and Latency Tests to be carried at each Radio.#g. CMM Handover to be carried within 30 days of Site ATP-11A completion for milestone closure#h. The rate shall include the cost of manpower, all software & hardware tools and tackles, required to execute the job.#i. Scope includes Site mobilization charges#* In case of deviation, NPE approval required for any additional vendor support required.#**Milestone closure can only be acceptable post completion and relevant approvals. All changes post rejection need to be closed within the scope requirement without any additional charges"#(The Unit of Measurement is "Per Site basis")

70	3397253	CHRG EXTRA TRANSPORT CHRG>50 KM (PICKUP)	93	KM - Kilometer	Net value of item	20.00	1,860.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).

80	3397271	CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT	1	EA - each	Net value of item	1,500.00	1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent).Charges are inclusive of Loading, Unloading, handling, Toll, etc.This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip(Rate per Site basis)

90	3397248	CHRG CONTRACTOR'S EXTRA VISIT	1	DAY - Days	Net value of item	1,000.00	1,000.00

EXTRA SITE VISIT BY CONTRACTOR DUE TO REASON NOT ATTRIBUTABLE TO VENDORS .ADDITIONAL WORK IF REQUIRED OTHER THAN STANDARD BOQ

100	3269867	TERMINATION OF CABLE 1CX6 SQMM Y	2.000	NOS - No.	Net value of item	40.00	80.00

TERMINATION OF 1CX6 SQMM Y.AS PER SYSTEM REQUIREMENT.,
SLEEVING,
FERRULING, TAGGING AS PER STANDARD TELECOM PRACTICES.

110	3383067	CHRG APPLY PUFF SEALENT AT CABLE ENTRY	1	EA - each	Net value of item	330.00	330.00

Charges for supply & applying of Puff Sealant of approved make on DC Power Cable and CIPRI Cable entry point (Roxtec or equivalent). #The Puff Sealant should be applied properly as per the instructions of the Engineer in Charge to ensure avoidance of any seepage.#(UoM : Nos of cable entry Points)

11	A/F_RRJ-PISN-PMP-M-0016	1	AU	Value of Work		INR/AU	8,070.00
				IGST	18.00	%	1,452.60

Service Accounting Number: 998734

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)

The item covers the following Work :

10	3367489	CHRG BASE RADIO INST&COMS AZIMUTH	1	EA	- each		
					Net value of item	200.00	200.00

Base Station Radio Installation & Commissioning inclusive of DC power cable and Multimode armoured fiber cable , grounding cable laying and End Termination of MM armoured fiber cable with SFP both end , grounding cable(6 MM^2 X1C) and DC power cable(2CX14 AWG) . All FIM and Details Mentioned Below.#Installing, fixing, assembling, interconnecting of Base radio with mounting bracket at recommended height and Azimuth as per RJIO guideline. Base radio shall be installed on RJIO tower infra or building terrace pole mount.#Commissioning of Base radio and tilt/ alignment to get desire RSL as per link engineering.#Configure the BS Radio to integrate with RJIL EMS system successfully. #Proper weather proofing to be applied on all cable connectors at Radio end.#Material : Laptop to be provided by vendor (Required till ZTP is ready)#(I&C to be done as per installation guidelines released for the Products to be deployed)#BS Radio dimension : H490xW295xD75mm , weight : 4Kg #Termination of cable and SFP is part of deployment vendor scope#Material : Base Radio with accessories (wt. 4 Kg approx.) & IRM KIT (FIM: UBR Equipments & IRM KIT)"

20	3367548	CHRG LAY & ROUTING-MULTIMODE FIBER CABLE	60	M	- Meter		
					Net value of item	5.00	300.00

Laying and routing of MultiMode fiber cable through Cable tray and termination of pigtail with SFP on Radio and L2 switch optical port#FIM -Average length of Multi Mode armoured fiber cable provided by OEM is 50 to 100m per site. RJIO will provide 10G SFP to connect at Radio and L2 switch end.#Termination of the cables is part of TSP contractor scope#Material : Crimping tool to be provided by vendor if required."

30	3137158	LAYING-2CX2.5SQMM COPPER FLEXIBLE CABLE	60	M	- Meter		
					Net value of item	12.00	720.00

Laying of 2Cx2.5Sqmm copper flexible cable

40	3317347	SITC 1CX6 SQMM CU CBL YY FRLSH	5	M	- Meter		
					Net value of item	68.00	340.00

"SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF ELECTRICAL CABLES WITH NECESSARY HARDWARES LIKE CLAMPS, CABLE TYE, GLANDS, LUGS, IDENTIFICATION TAGS ETC. #TYPE OF CABLE : 1CX6 SQMM CU CBL YY FRLSH.

50	3367739	CHRG ATP-11A - WIFI A6 DEPLOYMENT	1	EA	- each		
					Net value of item	700.00	700.00

Charges for Installation & Commissioning (ATP-11A) Acceptance and Site CMM (Chief Maintenance Manager) Handover using tools provided as per the guidelines of engineer in charge along with 100% compliance and completion with as built drawings, testing and commissioning reports as per the requirement [ATP = Acceptance Test Procedure]##a. Charges for field acceptance (ATP-11A/C) using the assigned tools.#b. Capturing of the Radio installation pictures along with its exact location.#c. Power and grounding cable laying and termination to be captured.#d. weather proofing at radio end to be captured#e. Charges for execution of commissioning tests (ATP-11C) using the assigned tools.#f. Throughput/Ping and Latency Tests to be carried at each Radio.#g. CMM Handover to be carried within 30 days of Site ATP-11A completion for milestone closure#h. The rate shall include the cost of manpower, all software & hardware tools and tackles, required to execute the job.#i. Scope includes Site mobilization charges#* In case of deviation, NPE approval required for any additional vendor support required.#**Milestone closure can only be acceptable post completion and relevant approvals. All changes post rejection need to be closed within the scope requirement without any additional charges"#(The Unit of Measurement is "Per Site basis")

60	3367713	CHRG ATP-11C - WIFI A6 DEPLOYMENT	1	EA	- each		
					Net value of item	700.00	700.00

Charges for Installation & Commissioning (ATP-11C) Acceptance and Site CMM (Chief Maintenance Manager) Handover using tools provided as per the guidelines of engineer in charge along with 100% compliance and completion with as built drawings, testing and commissioning reports as per the requirement [ATP = Acceptance Test Procedure]##a. Charges for field acceptance (ATP-11A/C) using the assigned tools.#b. Capturing of the Radio installation pictures along with its exact location.#c. Power and grounding cable laying and termination to be captured.#d. weather proofing at radio end to be captured#e. Charges for execution of commissioning tests (ATP-11C) using the assigned tools.#f. Throughput/Ping and Latency Tests to be carried at each Radio.#g. CMM Handover to be carried within 30 days of Site ATP-11A completion for milestone closure#h. The rate shall include the cost of manpower, all software & hardware tools and tackles, required to execute the job.#i. Scope includes Site mobilization charges#* In case of deviation, NPE approval required for any additional vendor support required.#**Milestone closure can only be acceptable post completion and relevant approvals. All changes post rejection need to be closed within the scope requirement without any additional charges"#(The Unit of Measurement is "Per Site basis")

70	3397253	CHRG EXTRA TRANSPORT CHRG>50 KM (PICKUP)	110	KM	- Kilometer		
					Net value of item	20.00	2,200.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).

80	3397271	CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT	1	EA	- each		
					Net value of item	1,500.00	1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent).Charges are inclusive of Loading, Unloading, handling, Toll, etc.This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip(Rate per Site basis)

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
90	3397248	CHRG CONTRACTOR'S EXTRA VISIT	1	DAY	- Days		
					Net value of item	1,000.00	1,000.00

EXTRA SITE VISIT BY CONTRACTOR DUE TO REASON NOT ATTRIBUTABLE TO VENDORS .ADDITIONAL WORK IF REQUIRED OTHER THAN STANDARD BOQ

100	3269867	TERMINATION OF CABLE 1CX6 SQMM Y	2.000	NOS	- No.		
					Net value of item	40.00	80.00

TERMINATION OF 1CX6 SQMM Y.AS PER SYSTEM REQUIREMENT.,
SLEEVING,
FERRULING, TAGGING AS PER STANDARD TELECOM PRACTICES.

110	3383067	CHRG APPLY PUFF SEALENT AT CABLE ENTRY	1	EA	- each		
					Net value of item	330.00	330.00

Charges for supply & applying of Puff Sealant of approved make on DC Power Cable and CIPRI Cable entry point (Roxtec or equivalent). #The Puff Sealant should be applied properly as per the instructions of the Engineer in Charge to ensure avoidance of any seepage.#(UoM : Nos of cable entry Points)

12		A/F_RRJ-PISN-PMP-M-0010	1	AU			
					Value of Work	INR/AU	7,970.00
					IGST 18.00	%	1,434.60
		Service Accounting Number: 998734					

The item covers the following Work :

10	3317347	SITC 1CX6 SQMM CU CBL YY FRLSH	5	M	- Meter		
					Net value of item	68.00	340.00

"SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF ELECTRICAL CABLES WITH NECESSARY HARDWARES LIKE CLAMPS, CABLE TYE, GLANDS, LUGS, IDENTIFICATION TAGS ETC. #TYPE OF CABLE : 1CX6 SQMM CU CBL YY FRLSH.

20	3367739	CHRG ATP-11A - WIFI A6 DEPLOYMENT	1	EA	- each		
					Net value of item	700.00	700.00

Charges for Installation & Commissioning (ATP-11A) Acceptance and Site CMM (Chief Maintenance Manager) Handover using tools provided as per the guidelines of engineer in charge along with 100% compliance and completion with as built drawings, testing and commissioning reports as per the requirement [ATP = Acceptance Test Procedure]##a. Charges for field acceptance (ATP-11A/C) using the assigned tools.#b. Capturing of the Radio installation pictures along with its exact location.#c. Power and grounding cable laying and termination to be captured.#d. weather proofing at radio end to be captured#e. Charges for execution of commissioning tests (ATP-11C) using the assigned tools.#f. Throughput/Ping and Latency Tests to be carried at each Radio.#g. CMM Handover to be carried within 30 days of Site ATP-11A completion for milestone closure#h. The rate shall include the cost of manpower, all software & hardware tools and tackles, required to execute the job.#i. Scope includes Site mobilization charges#* In case of deviation, NPE approval required for any additional vendor support required.#**Milestone closure can only be acceptable post completion and relevant approvals. All changes post rejection need to be closed within the scope requirement without any additional charges"#(The Unit of Measurement is "Per Site basis")

30	3367713	CHRG ATP-11C - WIFI A6 DEPLOYMENT	1	EA	- each		
					Net value of item	700.00	700.00

Charges for Installation & Commissioning (ATP-11C) Acceptance and Site CMM (Chief Maintenance Manager) Handover using tools provided as per the guidelines of engineer in charge along with 100% compliance and completion with as built drawings, testing and commissioning reports as per the requirement [ATP = Acceptance Test Procedure]##a. Charges for field acceptance (ATP-11A/C) using the assigned tools.#b. Capturing of the Radio installation pictures along with its exact location.#c. Power and grounding cable laying and termination to be captured.#d. weather proofing at radio end to be captured#e. Charges for execution of commissioning tests (ATP-11C) using the assigned tools.#f. Throughput/Ping and Latency Tests to be carried at each Radio.#g. CMM Handover to be carried within 30 days of Site ATP-11A completion for milestone closure#h. The rate shall include the cost of manpower, all software & hardware tools and tackles, required to execute the job.#i. Scope includes Site mobilization charges#* In case of deviation, NPE approval required for any additional vendor support required.#**Milestone closure can only be acceptable post completion and relevant approvals. All changes post rejection need to be closed within the scope requirement without any additional charges"#(The Unit of Measurement is "Per Site basis")

40	3397253	CHRG EXTRA TRANSPORT CHRG>50 KM (PICKUP)	105	KM	- Kilometer		
					Net value of item	20.00	2,100.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).

50	3397271	CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT	1	EA	- each		
					Net value of item	1,500.00	1,500.00

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent).Charges are inclusive of Loading, Unloading, handling, Toll, etc.This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip(Rate per Site basis)

60	3397248	CHRG CONTRACTOR'S EXTRA VISIT	1	DAY	- Days		
					Net value of item	1,000.00	1,000.00

EXTRA SITE VISIT BY CONTRACTOR DUE TO REASON NOT ATTRIBUTABLE TO VENDORS .ADDITIONAL WORK IF REQUIRED OTHER THAN STANDARD BOQ

70	3269867	TERMINATION OF CABLE 1CX6 SQMM Y	2.000	NOS	- No.		
					Net value of item	40.00	80.00

TERMINATION OF 1CX6 SQMM Y.AS PER SYSTEM REQUIREMENT.,
SLEEVING,
FERRULING, TAGGING AS PER STANDARD TELECOM PRACTICES.

80	3383067	CHRG APPLY PUFF SEALENT AT CABLE ENTRY	1	EA	- each		
					Net value of item	330.00	330.00

Charges for supply & applying of Puff Sealant of approved make on DC Power Cable and CIPRI Cable entry point (Roxtec or equivalent). #The Puff Sealant should be applied properly as per the instructions of the Engineer in Charge to ensure avoidance of any seepage.#(UoM : Nos of cable entry Points)

90	3367548	CHRG LAY & ROUTING-MULTIMODE FIBER CABLE	60	M	- Meter		
					Net value of item	5.00	300.00

Laying and routing of MultiMode fiber cable through Cable tray and termination of pigtail with SFP on Radio and L2 switch optical port#FIM -Average length of Multi Mode armoured fiber cable provided by OEM is 50 to 100m per site. RJIO will provide 10G SFP to connect at Radio and L2 switch end.#Termination of the cables is part of TSP contractor scope#Material : Crimping tool to be provided by vendor if required."

100	3367489	CHRG BASE RADIO INST&COMS AZIMUTH	1	EA	- each		
					Net value of item	200.00	200.00

Base Station Radio Installation & Commissioning inclusive of DC power cable and Multimode armoured fiber cable , grounding cable laying and End Termination of MM armoured fiber cable with SFP both end , grounding cable(6 MM^2 X1C) and DC power cable(2CX14 AWG) . All FIM and Details Mentioned Below.#Installing, fixing, assembling, interconnecting of Base radio with mounting bracket at recommended height and Azimuth as per RJIO guideline. Base radio shall be installed on RJIO tower infra or building terrace pole mount.#Commissioning of Base radio and tilt/ alignment to get desire RSL as per link engineering.#Configure the BS Radio to integrate with RJIL EMS system successfully. #Proper weather proofing to be applied on all cable connectors at Radio end.#Material : Laptop to be provided by vendor (Required till ZTP is ready)#(I&C to be done as per installation guidelines released for the Products to be deployed)#BS Radio dimension : H490xW295xD75mm , weight : 4Kg #Termination of cable and SFP is part of deployment vendor scope#Material : Base Radio with accessories (wt. 4 Kg approx.) & IRM KIT (FIM: UBR Equipments & IRM KIT)"

110	3137158	LAYING-2CX2.5SQMM COPPER FLEXIBLE CABLE	60	M	- Meter		
					Net value of item	12.00	720.00

Laying of 2Cx2.5Sqmm copper flexible cable

13	A/F_RRJ-PISN-PMP-M-0013		1	AU			
					Value of Work	INR/AU	7,920.00
					IGST	18.00 %	1,425.60
	Service Accounting Number:	998734					

The item covers the following Work :

10	3367713	CHRG ATP-11C - WIFI A6 DEPLOYMENT	1	EA	- each		
					Net value of item	700.00	700.00

Charges for Installation & Commissioning (ATP-11C) Acceptance and Site CMM (Chief Maintenance Manager) Handover using tools provided as per the guidelines of engineer in charge along with 100% compliance and completion with as built drawings, testing and commissioning reports as per the requirement [ATP = Acceptance Test Procedure]##a. Charges for field acceptance (ATP-11A/C) using the assigned tools.#b. Capturing of the Radio installation pictures along with its exact location.#c. Power and grounding cable laying and termination to be captured.#d. weather proofing at radio end to be captured#e. Charges for execution of commissioning tests (ATP-11C) using the assigned tools.#f. Throughput/Ping and Latency Tests to be carried at each Radio.#g. CMM Handover to be carried within 30 days of Site ATP-11A completion for milestone closure#h. The rate shall include the cost of manpower, all software & hardware tools and tackles, required to execute the job.#i. Scope includes Site mobilization charges#* In case of deviation, NPE approval required for any additional vendor support required.#**Milestone closure can only be acceptable post completion and relevant approvals. All changes post rejection need to be closed within the scope requirement without any additional charges"#(The Unit of Measurement is "Per Site basis")

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
20	3367739	CHRG ATP-11A - WIFI A6 DEPLOYMENT	1	EA	- each		
					Net value of item	700.00	700.00

Charges for Installation & Commissioning (ATP-11A) Acceptance and Site CMM (Chief Maintenance Manager) Handover using tools provided as per the guidelines of engineer in charge along with 100% compliance and completion with as built drawings, testing and commissioning reports as per the requirement [ATP = Acceptance Test Procedure]##a. Charges for field acceptance (ATP-11A/C) using the assigned tools.#b. Capturing of the Radio installation pictures along with its exact location.#c. Power and grounding cable laying and termination to be captured.#d. weather proofing at radio end to be captured#e. Charges for execution of commissioning tests (ATP-11C) using the assigned tools.#f. Throughput/Ping and Latency Tests to be carried at each Radio.#g. CMM Handover to be carried within 30 days of Site ATP-11A completion for milestone closure#h. The rate shall include the cost of manpower, all software & hardware tools and tackles, required to execute the job.#i. Scope includes Site mobilization charges#* In case of deviation, NPE approval required for any additional vendor support required.#**Milestone closure can only be acceptable post completion and relevant approvals. All changes post rejection need to be closed within the scope requirement without any additional charges"#(The Unit of Measurement is "Per Site basis")

30	3317347	SITC 1CX6 SQMM CU CBL YY FRLSH	5	M	- Meter		
					Net value of item	68.00	340.00

"SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF ELECTRICAL CABLES WITH NECESSARY HARDWARES LIKE CLAMPS, CABLE TYE, GLANDS, LUGS, IDENTIFICATION TAGS ETC. #TYPE OF CABLE : 1CX6 SQMM CU CBL YY FRLSH.

40	3137158	LAYING-2CX2.5SQMM COPPER FLEXIBLE CABLE	50	M	- Meter		
					Net value of item	12.00	600.00

Laying of 2Cx2.5Sqmm copper flexible cable

50	3367548	CHRG LAY & ROUTING-MULTIMODE FIBER CABLE	50	M	- Meter		
					Net value of item	5.00	250.00

Laying and routing of MultiMode fiber cable through Cable tray and termination of pigtail with SFP on Radio and L2 switch optical port#FIM -Average length of Multi Mode armoured fiber cable provided by OEM is 50 to 100m per site. RJIO will provide 10G SFP to connect at Radio and L2 switch end.#Termination of the cables is part of TSP contractor scope#Material : Crimping tool to be provided by vendor if required."

60	3367489	CHRG BASE RADIO INST&COMS AZIMUTH	1	EA	- each		
					Net value of item	200.00	200.00

Base Station Radio Installation & Commissioning inclusive of DC power cable and Multimode armoured fiber cable , grounding cable laying and End Termination of MM armoured fiber cable with SFP both end , grounding cable(6 MM^2 X1C) and DC power cable(2CX14 AWG) . All FIM and Details Mentioned Below.#Installing, fixing, assembling, interconnecting of Base radio with mounting bracket at recommended height and Azimuth as per RJIO guideline. Base radio shall be installed on RJIO tower infra or building terrace pole mount.#Commissioning of Base radio and tilt/ alignment to get desire RSL as per link engineering.#Configure the BS Radio to integrate with RJIL EMS system successfully. #Proper weather proofing to be applied on all cable connectors at Radio end.#Material : Laptop to be provided by vendor (Required till ZTP is ready)#(I&C to be done as per installation guidelines released for the Products to be deployed)#BS Radio dimension : H490xW295xD75mm , weight : 4Kg #Termination of cable and SFP is part of deployment vendor scope#Material : Base Radio with accessories (wt. 4 Kg approx.) & IRM KIT (FIM: UBR Equipments & IRM KIT)"

70	3397253	CHRG EXTRA TRANSPORT CHRG>50 KM (PICKUP)	111	KM	- Kilometer		
					Net value of item	20.00	2,220.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).

80	3397271	CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT	1	EA	- each		
					Net value of item	1,500.00	1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent).Charges are inclusive of Loading, Unloading, handling, Toll, etc.This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip(Rate per Site basis)

90	3397248	CHRG CONTRACTOR'S EXTRA VISIT	1	DAY	- Days		
					Net value of item	1,000.00	1,000.00

EXTRA SITE VISIT BY CONTRACTOR DUE TO REASON NOT ATTRIBUTABLE TO VENDORS .ADDITIONAL WORK IF REQUIRED OTHER THAN STANDARD BOQ

100	3269867	TERMINATION OF CABLE 1CX6 SQMM Y	2.000	NOS	- No.		
					Net value of item	40.00	80.00

TERMINATION OF 1CX6 SQMM Y.AS PER SYSTEM REQUIREMENT.,
SLEEVING,
FERRULING, TAGGING AS PER STANDARD TELECOM PRACTICES.

110	3383067	CHRG APPLY PUFF SEALENT AT CABLE ENTRY	1	EA	- each		
					Net value of item	330.00	330.00

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate		Amount (INR)
		Charges for supply & applying of Puff Sealant of approved make on DC Power Cable and CIPRI Cable entry point (Roxtec or equivalent). #The Puff Sealant should be applied properly as per the instructions of the Engineer in Charge to ensure avoidance of any seepage.#(UoM : Nos of cable entry Points)						
14		A/F_RRJ-PLBG-PMP-M-0011	1	AU				
					Value of Work		INR/AU	12,680.00
					IGST	18.00	%	2,282.40
		Service Accounting Number: 998734						

The item covers the following Work :

10 3383067 CHRG APPLY PUFF SEALENT AT CABLE ENTRY 1 EA - each
Net value of item 330.00 330.00

Charges for supply & applying of Puff Sealant of approved make on DC Power Cable and CIPRI Cable entry point (Roxtec or equivalent). #The Puff Sealant should be applied properly as per the instructions of the Engineer in Charge to ensure avoidance of any seepage.#(UoM : Nos of cable entry Points)

20 3269867 TERMINATION OF CABLE 1CX6 SQMM Y 2.000 NOS - No.
Net value of item 40.00 80.00

TERMINATION OF 1CX6 SQMM Y.AS PER SYSTEM REQUIREMENT.,
SLEEVING,
FERRULING, TAGGING AS PER STANDARD TELECOM PRACTICES.

30 3397248 CHRG CONTRACTOR'S EXTRA VISIT 1 DAY - Days
Net value of item 1,000.00 1,000.00

EXTRA SITE VISIT BY CONTRACTOR DUE TO REASON NOT ATTRIBUTABLE TO VENDORS .ADDITIONAL WORK IF REQUIRED OTHER THAN STANDARD BOQ

40 3397271 CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT 1 EA - each
Net value of item 1,500.00 1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent).Charges are inclusive of Loading, Unloading, handling, Toll, etc.This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip(Rate per Site basis)

50 3397253 CHRG EXTRA TRANSPORT CHRG>50 KM (PICKUP) 349 KM - Kilometer
Net value of item 20.00 6,980.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).

60 3367713 CHRG ATP-11C - WIFI A6 DEPLOYMENT 1 EA - each
Net value of item 700.00 700.00

Charges for Installation & Commissioning (ATP-11C) Acceptance and Site CMM (Chief Maintenance Manager) Handover using tools provided as per the guidelines of engineer in charge along with 100% compliance and completion with as built drawings, testing and commissioning reports as per the requirement [ATP = Acceptance Test Procedure]##a. Charges for field acceptance (ATP-11A/C) using the assigned tools.#b. Capturing of the Radio installation pictures along with its exact location.#c. Power and grounding cable laying and termination to be captured.#d. weather proofing at radio end to be captured#e. Charges for execution of commissioning tests (ATP-11C) using the assigned tools.#f. Throughput/Ping and Latency Tests to be carried at each Radio.#g. CMM Handover to be carried within 30 days of Site ATP-11A completion for milestone closure#h. The rate shall include the cost of manpower, all software & hardware tools and tackles, required to execute the job.#i. Scope includes Site mobilization charges#* In case of deviation, NPE approval required for any additional vendor support required.#**Milestone closure can only be acceptable post completion and relevant approvals. All changes post rejection need to be closed within the scope requirement without any additional charges"#(The Unit of Measurement is "Per Site basis")

70 3367739 CHRG ATP-11A - WIFI A6 DEPLOYMENT 1 EA - each
Net value of item 700.00 700.00

Charges for Installation & Commissioning (ATP-11A) Acceptance and Site CMM (Chief Maintenance Manager) Handover using tools provided as per the guidelines of engineer in charge along with 100% compliance and completion with as built drawings, testing and commissioning reports as per the requirement [ATP = Acceptance Test Procedure]##a. Charges for field acceptance (ATP-11A/C) using the assigned tools.#b. Capturing of the Radio installation pictures along with its exact location.#c. Power and grounding cable laying and termination to be captured.#d. weather proofing at radio end to be captured#e. Charges for execution of commissioning tests (ATP-11C) using the assigned tools.#f. Throughput/Ping and Latency Tests to be carried at each Radio.#g. CMM Handover to be carried within 30 days of Site ATP-11A completion for milestone closure#h. The rate shall include the cost of manpower, all software & hardware tools and tackles, required to execute the job.#i. Scope includes Site mobilization charges#* In case of deviation, NPE approval required for any additional vendor support required.#**Milestone closure can only be acceptable post completion and relevant approvals. All changes post rejection need to be closed within

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)

the scope requirement without any additional charges"#(The Unit of Measurement is "Per Site basis")

80 3317347 SITC 1CX6 SQMM CU CBL YY FRLSH 5 M - Meter
Net value of item 68.00 340.00

"SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF ELECTRICAL CABLES WITH NECESSARY HARDWARES LIKE CLAMPS, CABLE TYE, GLANDS, LUGS, IDENTIFICATION TAGS ETC. #TYPE OF CABLE : 1CX6 SQMM CU CBL YY FRLSH.

90 3137158 LAYING-2CX2.5SQMM COPPER FLEXIBLE CABLE 50 M - Meter
Net value of item 12.00 600.00

Laying of 2Cx2.5Sqmm copper flexible cable

100 3367548 CHRG LAY & ROUTING-MULTIMODE FIBER CABLE 50 M - Meter
Net value of item 5.00 250.00

Laying and routing of MultiMode fiber cable through Cable tray and termination of pigtail with SFP on Radio and L2 switch optical port#FIM -Average length of Multi Mode armoured fiber cable provided by OEM is 50 to 100m per site. RJIO will provide 10G SFP to connect at Radio and L2 switch end.#Termination of the cables is part of TSP contractor scope#Material : Crimping tool to be provided by vendor if required."

110 3367489 CHRG BASE RADIO INST&COMS AZIMUTH 1 EA - each
Net value of item 200.00 200.00

Base Station Radio Installation & Commissioning inclusive of DC power cable and Multimode armoured fiber cable , grounding cable laying and End Termination of MM armoured fiber cable with SFP both end , grounding cable(6 MM^2 X1C) and DC power cable(2CX14 AWG) . All FIM and Details Mentioned Below.#Installing, fixing, assembling, interconnecting of Base radio with mounting bracket at recommended height and Azimuth as per RJIO guideline. Base radio shall be installed on RJIO tower infra or building terrace pole mount.#Commissioning of Base radio and tilt/ alignment to get desire RSL as per link engineering.#Configure the BS Radio to integrate with RJIL EMS system successfully. #Proper weather proofing to be applied on all cable connectors at Radio end.#Material : Laptop to be provided by vendor (Required till ZTP is ready)#(I&C to be done as per installation guidelines released for the Products to be deployed)#BS Radio dimension : H490xW295xD75mm , weight : 4Kg #Termination of cable and SFP is part of deployment vendor scope#Material : Base Radio with accessories (wt. 4 Kg approx.) & IRM KIT (FIM: UBR Equipments & IRM KIT)"

15 A/F_RRJ-RSNG-PMP-M-0019 1 AU
Value of Work INR/AU 13,150.00
IGST 18.00 % 2,367.00
Service Accounting Number: 998734

The item covers the following Work :

10 3383067 CHRG APPLY PUFF SEALENT AT CABLE ENTRY 1 EA - each
Net value of item 330.00 330.00

Charges for supply & applying of Puff Sealant of approved make on DC Power Cable and CIPRI Cable entry point (Roxtec or equivalent). #The Puff Sealant should be applied properly as per the instructions of the Engineer in Charge to ensure avoidance of any seepage.#(UoM : Nos of cable entry Points)

20 3269867 TERMINATION OF CABLE 1CX6 SQMM Y 2.000 NOS - No.
Net value of item 40.00 80.00

TERMINATION OF 1CX6 SQMM Y.AS PER SYSTEM REQUIREMENT.,
SLEEVING,
FERRULING, TAGGING AS PER STANDARD TELECOM PRACTICES.

30 3397248 CHRG CONTRACTOR'S EXTRA VISIT 1 DAY - Days
Net value of item 1,000.00 1,000.00

EXTRA SITE VISIT BY CONTRACTOR DUE TO REASON NOT ATTRIBUTABLE TO VENDORS .ADDITIONAL WORK IF REQUIRED OTHER THAN STANDARD BOQ

40 3397271 CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT 1 EA - each
Net value of item 1,500.00 1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent).Charges are inclusive of Loading, Unloading, handling, Toll, etc.This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip(Rate per Site basis)

50 3397253 CHRG EXTRA TRANSPORT CHRG>50 KM (PICKUP) 364 KM - Kilometer

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
					Net value of item	20.00	7,280.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).

60	3367713	CHRG ATP-11C - WIFI A6 DEPLOYMENT	1	EA - each			
					Net value of item	700.00	700.00

Charges for Installation & Commissioning (ATP-11C) Acceptance and Site CMM (Chief Maintenance Manager) Handover using tools provided as per the guidelines of engineer in charge along with 100% compliance and completion with as built drawings, testing and commissioning reports as per the requirement [ATP = Acceptance Test Procedure]##a. Charges for field acceptance (ATP-11A/C) using the assigned tools.#b. Capturing of the Radio installation pictures along with its exact location.#c. Power and grounding cable laying and termination to be captured.#d. weather proofing at radio end to be captured#e. Charges for execution of commissioning tests (ATP-11C) using the assigned tools.#f. Throughput/Ping and Latency Tests to be carried at each Radio.#g. CMM Handover to be carried within 30 days of Site ATP-11A completion for milestone closure#h. The rate shall include the cost of manpower, all software & hardware tools and tackles, required to execute the job.#i. Scope includes Site mobilization charges#* In case of deviation, NPE approval required for any additional vendor support required.#**Milestone closure can only be acceptable post completion and relevant approvals. All changes post rejection need to be closed within the scope requirement without any additional charges"#(The Unit of Measurement is "Per Site basis")

70	3367739	CHRG ATP-11A - WIFI A6 DEPLOYMENT	1	EA - each			
					Net value of item	700.00	700.00

Charges for Installation & Commissioning (ATP-11A) Acceptance and Site CMM (Chief Maintenance Manager) Handover using tools provided as per the guidelines of engineer in charge along with 100% compliance and completion with as built drawings, testing and commissioning reports as per the requirement [ATP = Acceptance Test Procedure]##a. Charges for field acceptance (ATP-11A/C) using the assigned tools.#b. Capturing of the Radio installation pictures along with its exact location.#c. Power and grounding cable laying and termination to be captured.#d. weather proofing at radio end to be captured#e. Charges for execution of commissioning tests (ATP-11C) using the assigned tools.#f. Throughput/Ping and Latency Tests to be carried at each Radio.#g. CMM Handover to be carried within 30 days of Site ATP-11A completion for milestone closure#h. The rate shall include the cost of manpower, all software & hardware tools and tackles, required to execute the job.#i. Scope includes Site mobilization charges#* In case of deviation, NPE approval required for any additional vendor support required.#**Milestone closure can only be acceptable post completion and relevant approvals. All changes post rejection need to be closed within the scope requirement without any additional charges"#(The Unit of Measurement is "Per Site basis")

80	3317347	SITC 1CX6 SQMM CU CBL YY FRLSH	5	M - Meter			
					Net value of item	68.00	340.00

"SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF ELECTRICAL CABLES WITH NECESSARY HARDWARES LIKE CLAMPS, CABLE TYE, GLANDS, LUGS, IDENTIFICATION TAGS ETC. #TYPE OF CABLE : 1CX6 SQMM CU CBL YY FRLSH.

90	3137158	LAYING-2CX2.5SQMM COPPER FLEXIBLE CABLE	60	M - Meter			
					Net value of item	12.00	720.00

Laying of 2Cx2.5Sqmm copper flexible cable

100	3367548	CHRG LAY & ROUTING-MULTIMODE FIBER CABLE	60	M - Meter			
					Net value of item	5.00	300.00

Laying and routing of MultiMode fiber cable through Cable tray and termination of pigtail with SFP on Radio and L2 switch optical port#FIM -Average length of Multi Mode armoured fiber cable provided by OEM is 50 to 100m per site. RJIO will provide 10G SFP to connect at Radio and L2 switch end.#Termination of the cables is part of TSP contractor scope#Material : Crimping tool to be provided by vendor if required."

110	3367489	CHRG BASE RADIO INST&COMS AZIMUTH	1	EA - each			
					Net value of item	200.00	200.00

Base Station Radio Installation & Commissioning inclusive of DC power cable and Multimode armoured fiber cable , grounding cable laying and End Termination of MM armoured fiber cable with SFP both end , grounding cable(6 MM^2 X1C) and DC power cable(2CX14 AWG) . All FIM and Details Mentioned Below.#Installing, fixing, assembling, interconnecting of Base radio with mounting bracket at recommended height and Azimuth as per RJIO guideline. Base radio shall be installed on RJIO tower infra or building terrace pole mount.#Commissioning of Base radio and tilt/ alignment to get desire RSL as per link engineering.#Configure the BS Radio to integrate with RJIL EMS system successfully. #Proper weather proofing to be applied on all cable connectors at Radio end.#Material : Laptop to be provided by vendor (Required till ZTP is ready)#(I&C to be done as per installation guidelines released for the Products to be deployed)#BS Radio dimension : H490xW295xD75mm , weight : 4Kg #Termination of cable and SFP is part of deployment vendor scope#Material : Base Radio with accessories (wt. 4 Kg approx.) & IRM KIT (FIM: UBR Equipments & IRM KIT)"

16	A/F_RRJ-UNRA-PMP-M-0004		1	AU			
					Value of Work	INR/AU	8,250.00
					IGST	18.00 %	1,485.00
	Service Accounting Number:	998734					

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)

The item covers the following Work :

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
10	3383067	CHRG APPLY PUFF SEALENT AT CABLE ENTRY	1	EA	- each		
					Net value of item	330.00	330.00

Charges for supply & applying of Puff Sealant of approved make on DC Power Cable and CIPRI Cable entry point (Roxtec or equivalent). #The Puff Sealant should be applied properly as per the instructions of the Engineer in Charge to ensure avoidance of any seepage.#(UoM : Nos of cable entry Points)

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
20	3269867	TERMINATION OF CABLE 1CX6 SQMM Y	2.000	NOS	- No.		
					Net value of item	40.00	80.00

TERMINATION OF 1CX6 SQMM Y.AS PER SYSTEM REQUIREMENT.,
SLEEVING,
FERRULING, TAGGING AS PER STANDARD TELECOM PRACTICES.

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
30	3397248	CHRG CONTRACTOR'S EXTRA VISIT	1	DAY	- Days		
					Net value of item	1,000.00	1,000.00

EXTRA SITE VISIT BY CONTRACTOR DUE TO REASON NOT ATTRIBUTABLE TO VENDORS .ADDITIONAL WORK IF REQUIRED OTHER THAN STANDARD BOQ

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
40	3367489	CHRG BASE RADIO INST&COMS AZIMUTH	1	EA	- each		
					Net value of item	200.00	200.00

Base Station Radio Installation & Commissioning inclusive of DC power cable and Multimode armoured fiber cable , grounding cable laying and End Termination of MM armoured fiber cable with SFP both end , grounding cable(6 MM^2 X1C) and DC power cable(2CX14 AWG) . All FIM and Details Mentioned Below.#Installing, fixing, assembling, interconnecting of Base radio with mounting bracket at recommended height and Azimuth as per RJIO guideline. Base radio shall be installed on RJIO tower infra or building terrace pole mount.#Commissioning of Base radio and tilt/ alignment to get desire RSL as per link engineering.#Configure the BS Radio to integrate with RJIL EMS system successfully. #Proper weather proofing to be applied on all cable connectors at Radio end.#Material : Laptop to be provided by vendor (Required till ZTP is ready)#(I&C to be done as per installation guidelines released for the Products to be deployed)#BS Radio dimension : H490xW295xD75mm , weight : 4Kg #Termination of cable and SFP is part of deployment vendor scope#Material : Base Radio with accessories (wt. 4 Kg approx.) & IRM KIT (FIM: UBR Equipments & IRM KIT)"

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
50	3367548	CHRG LAY & ROUTING-MULTIMODE FIBER CABLE	60	M	- Meter		
					Net value of item	5.00	300.00

Laying and routing of MultiMode fiber cable through Cable tray and termination of pigtail with SFP on Radio and L2 switch optical port#FIM -Average length of Multi Mode armoured fiber cable provided by OEM is 50 to 100m per site. RJIO will provide 10G SFP to connect at Radio and L2 switch end.#Termination of the cables is part of TSP contractor scope#Material : Crimping tool to be provided by vendor if required."

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
60	3137158	LAYING-2CX2.5SQMM COPPER FLEXIBLE CABLE	60	M	- Meter		
					Net value of item	12.00	720.00

Laying of 2Cx2.5Sqmm copper flexible cable

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
70	3317347	SITC 1CX6 SQMM CU CBL YY FRLSH	5	M	- Meter		
					Net value of item	68.00	340.00

"SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF ELECTRICAL CABLES WITH NECESSARY HARDWARES LIKE CLAMPS, CABLE TYE, GLANDS, LUGS, IDENTIFICATION TAGS ETC. #TYPE OF CABLE : 1CX6 SQMM CU CBL YY FRLSH.

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
80	3367739	CHRG ATP-11A - WIFI A6 DEPLOYMENT	1	EA	- each		
					Net value of item	700.00	700.00

Charges for Installation & Commissioning (ATP-11A) Acceptance and Site CMM (Chief Maintenance Manager) Handover using tools provided as per the guidelines of engineer in charge along with 100% compliance and completion with as built drawings, testing and commissioning reports as per the requirement [ATP = Acceptance Test Procedure]##a. Charges for field acceptance (ATP-11A/C) using the assigned tools.#b. Capturing of the Radio installation pictures along with its exact location.#c. Power and grounding cable laying and termination to be captured.#d. weather proofing at radio end to be captured#e. Charges for execution of commissioning tests (ATP-11C) using the assigned tools.#f. Throughput/Ping and Latency Tests to be carried at each Radio.#g. CMM Handover to be carried within 30 days of Site ATP-11A completion for milestone closure#h. The rate shall include the cost of manpower, all software & hardware tools and tackles, required to execute the job.#i. Scope includes Site mobilization charges#* In case of deviation, NPE approval required for any additional vendor support required.#**Milestone closure can only be acceptable post completion and relevant approvals. All changes post rejection need to be closed within the scope requirement without any additional charges"#(The Unit of Measurement is "Per Site basis")

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
90	3367713	CHRG ATP-11C - WIFI A6 DEPLOYMENT	1	EA	- each		
					Net value of item	700.00	700.00

Charges for Installation & Commissioning (ATP-11C) Acceptance and Site CMM (Chief Maintenance Manager) Handover using tools provided as per the guidelines of engineer in charge along with 100% compliance and completion with as built drawings, testing and commissioning reports as per the requirement [ATP = Acceptance Test Procedure]##a. Charges for field acceptance (ATP-11A/C) using the assigned

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)

tools.#b. Capturing of the Radio installation pictures along with its exact location.#c. Power and grounding cable laying and termination to be captured.#d. weather proofing at radio end to be captured#e. Charges for execution of commissioning tests (ATP-11C) using the assigned tools.#f. Throughput/Ping and Latency Tests to be carried at each Radio.#g. CMM Handover to be carried within 30 days of Site ATP-11A completion for milestone closure#h. The rate shall include the cost of manpower, all software & hardware tools and tackles, required to execute the job.#i. Scope includes Site mobilization charges#* In case of deviation, NPE approval required for any additional vendor support required.#**Milestone closure can only be acceptable post completion and relevant approvals. All changes post rejection need to be closed within the scope requirement without any additional charges"#(The Unit of Measurement is "Per Site basis")

100	3397253	CHRG EXTRA TRANSPORT CHRG>50 KM (PICKUP)	119	KM	- Kilometer		
					Net value of item	20.00	2,380.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).

110	3397271	CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT	1	EA	- each		
					Net value of item	1,500.00	1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent).Charges are inclusive of Loading, Unloading, handling, Toll, etc.This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip(Rate per Site basis)

17	A/F_RRJ-UNRA-PMP-M-0007		1	AU			
					Value of Work	INR/AU	8,020.00
					IGST	18.00 %	1,443.60
	Service Accounting Number:	998734					

The item covers the following Work :

10	3367489	CHRG BASE RADIO INST&COMS AZIMUTH	1	EA	- each		
					Net value of item	200.00	200.00

Base Station Radio Installation & Commissioning inclusive of DC power cable and Multimode armoured fiber cable , grounding cable laying and End Termination of MM armoured fiber cable with SFP both end , grounding cable(6 MM^2 X1C) and DC power cable(2CX14 AWG) . All FIM and Details Mentioned Below.#Installing, fixing, assembling, interconnecting of Base radio with mounting bracket at recommended height and Azimuth as per RJIO guideline. Base radio shall be installed on RJIO tower infra or building terrace pole mount.#Commissioning of Base radio and tilt/ alignment to get desire RSL as per link engineering.#Configure the BS Radio to integrate with RJIL EMS system successfully. #Proper weather proofing to be applied on all cable connectors at Radio end.#Material : Laptop to be provided by vendor (Required till ZTP is ready)#(I&C to be done as per installation guidelines released for the Products to be deployed)#BS Radio dimension : H490xW295xD75mm , weight : 4Kg #Termination of cable and SFP is part of deployment vendor scope#Material : Base Radio with accessories (wt. 4 Kg approx.) & IRM KIT (FIM: UBR Equipments & IRM KIT)"

20	3367548	CHRG LAY & ROUTING-MULTIMODE FIBER CABLE	50	M	- Meter		
					Net value of item	5.00	250.00

Laying and routing of MultiMode fiber cable through Cable tray and termination of pigtail with SFP on Radio and L2 switch optical port#FIM -Average length of Multi Mode armoured fiber cable provided by OEM is 50 to 100m per site. RJIO will provide 10G SFP to connect at Radio and L2 switch end.#Termination of the cables is part of TSP contractor scope#Material : Crimping tool to be provided by vendor if required."

30	3137158	LAYING-2CX2.5SQMM COPPER FLEXIBLE CABLE	50	M	- Meter		
					Net value of item	12.00	600.00

Laying of 2Cx2.5Sqmm copper flexible cable

40	3317347	SITC 1CX6 SQMM CU CBL YY FRLSH	5	M	- Meter		
					Net value of item	68.00	340.00

"SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF ELECTRICAL CABLES WITH NECESSARY HARDWARES LIKE CLAMPS, CABLE TYE, GLANDS, LUGS, IDENTIFICATION TAGS ETC. #TYPE OF CABLE : 1CX6 SQMM CU CBL YY FRLSH.

50	3367739	CHRG ATP-11A - WIFI A6 DEPLOYMENT	1	EA	- each		
					Net value of item	700.00	700.00

Charges for Installation & Commissioning (ATP-11A) Acceptance and Site CMM (Chief Maintenance Manager) Handover using tools provided as per the guidelines of engineer in charge along with 100% compliance and completion with as built drawings, testing and commissioning reports as per the requirement [ATP = Acceptance Test Procedure]##a. Charges for field acceptance (ATP-11A/C) using the assigned

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)

tools.#b. Capturing of the Radio installation pictures along with its exact location.#c. Power and grounding cable laying and termination to be captured.#d. weather proofing at radio end to be captured#e. Charges for execution of commissioning tests (ATP-11C) using the assigned tools.#f. Throughput/Ping and Latency Tests to be carried at each Radio.#g. CMM Handover to be carried within 30 days of Site ATP-11A completion for milestone closure#h. The rate shall include the cost of manpower, all software & hardware tools and tackles, required to execute the job.#i. Scope includes Site mobilization charges#* In case of deviation, NPE approval required for any additional vendor support required.#**Milestone closure can only be acceptable post completion and relevant approvals. All changes post rejection need to be closed within the scope requirement without any additional charges"#(The Unit of Measurement is "Per Site basis")

60	3367713	CHRG ATP-11C - WIFI A6 DEPLOYMENT	1	EA	- each		
					Net value of item	700.00	700.00

Charges for Installation & Commissioning (ATP-11C) Acceptance and Site CMM (Chief Maintenance Manager) Handover using tools provided as per the guidelines of engineer in charge along with 100% compliance and completion with as built drawings, testing and commissioning reports as per the requirement [ATP = Acceptance Test Procedure]##a. Charges for field acceptance (ATP-11A/C) using the assigned tools.#b. Capturing of the Radio installation pictures along with its exact location.#c. Power and grounding cable laying and termination to be captured.#d. weather proofing at radio end to be captured#e. Charges for execution of commissioning tests (ATP-11C) using the assigned tools.#f. Throughput/Ping and Latency Tests to be carried at each Radio.#g. CMM Handover to be carried within 30 days of Site ATP-11A completion for milestone closure#h. The rate shall include the cost of manpower, all software & hardware tools and tackles, required to execute the job.#i. Scope includes Site mobilization charges#* In case of deviation, NPE approval required for any additional vendor support required.#**Milestone closure can only be acceptable post completion and relevant approvals. All changes post rejection need to be closed within the scope requirement without any additional charges"#(The Unit of Measurement is "Per Site basis")

70	3397253	CHRG EXTRA TRANSPORT CHRG>50 KM (PICKUP)	116	KM	- Kilometer		
					Net value of item	20.00	2,320.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).

80	3397271	CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT	1	EA	- each		
					Net value of item	1,500.00	1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent).Charges are inclusive of Loading, Unloading, handling, Toll, etc.This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip(Rate per Site basis)

90	3397248	CHRG CONTRACTOR'S EXTRA VISIT	1	DAY	- Days		
					Net value of item	1,000.00	1,000.00

EXTRA SITE VISIT BY CONTRACTOR DUE TO REASON NOT ATTRIBUTABLE TO VENDORS .ADDITIONAL WORK IF REQUIRED OTHER THAN STANDARD BOQ

100	3383067	CHRG APPLY PUFF SEALENT AT CABLE ENTRY	1	EA	- each		
					Net value of item	330.00	330.00

Charges for supply & applying of Puff Sealant of approved make on DC Power Cable and CIPRI Cable entry point (Roxtec or equivalent). #The Puff Sealant should be applied properly as per the instructions of the Engineer in Charge to ensure avoidance of any seepage.#(UoM : Nos of cable entry Points)

110	3269867	TERMINATION OF CABLE 1CX6 SQMM Y	2.000	NOS	- No.		
					Net value of item	40.00	80.00

TERMINATION OF 1CX6 SQMM Y.AS PER SYSTEM REQUIREMENT.,
SLEEVING,
FERRULING, TAGGING AS PER STANDARD TELECOM PRACTICES.

18	A/F_RRJ-VJIG-PMP-M-0029		1	AU			
					Value of Work		INR/AU 12,750.00
					IGST	18.00	% 2,295.00
	Service Accounting Number:	998734					

The item covers the following Work :

10	3367489	CHRG BASE RADIO INST&COMS AZIMUTH	1	EA	- each		
					Net value of item	200.00	200.00

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)

Base Station Radio Installation & Commissioning inclusive of DC power cable and Multimode armoured fiber cable , grounding cable laying and End Termination of MM armoured fiber cable with SFP both end , grounding cable(6 MM^2 X1C) and DC power cable(2CX14 AWG) . All FIM and Details Mentioned Below.#Installing, fixing, assembling, interconnecting of Base radio with mounting bracket at recommended height and Azimuth as per RJIO guideline. Base radio shall be installed on RJIO tower infra or building terrace pole mount.#Commissioning of Base radio and tilt/ alignment to get desire RSL as per link engineering.#Configure the BS Radio to integrate with RJIL EMS system successfully. ############Proper weather proofing to be applied on all cable connectors at Radio end.#Material : Laptop to be provided by vendor (Required till ZTP is ready)#(I&C to be done as per installation guidelines released for the Products to be deployed)#BS Radio dimension : H490xW295xD75mm , weight : 4Kg #Termination of cable and SFP is part of deployment vendor scope#Material : Base Radio with accessories (wt. 4 Kg approx.) & IRM KIT (FIM: UBR Equipments & IRM KIT)"

20	3367548	CHRG LAY & ROUTING-MULTIMODE FIBER CABLE	60	M	- Meter		
					Net value of item	5.00	300.00

Laying and routing of MultiMode fiber cable through Cable tray and termination of pigtail with SFP on Radio and L2 switch optical port#FIM -Average length of Multi Mode armoured fiber cable provided by OEM is 50 to 100m per site. RJIO will provide 10G SFP to connect at Radio and L2 switch end.#Termination of the cables is part of TSP contractor scope#Material : Crimping tool to be provided by vendor if required."

30	3137158	LAYING-2CX2.5SQMM COPPER FLEXIBLE CABLE	60	M	- Meter		
					Net value of item	12.00	720.00

Laying of 2Cx2.5Sqmm copper flexible cable

40	3317347	SITC 1CX6 SQMM CU CBL YY FRLSH	5	M	- Meter		
					Net value of item	68.00	340.00

"SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF ELECTRICAL CABLES WITH NECESSARY HARDWARES LIKE CLAMPS, CABLE TYE, GLANDS, LUGS, IDENTIFICATION TAGS ETC. #TYPE OF CABLE : 1CX6 SQMM CU CBL YY FRLSH.

50	3367739	CHRG ATP-11A - WIFI A6 DEPLOYMENT	1	EA	- each		
					Net value of item	700.00	700.00

Charges for Installation & Commissioning (ATP-11A) Acceptance and Site CMM (Chief Maintenance Manager) Handover using tools provided as per the guidelines of engineer in charge along with 100% compliance and completion with as built drawings, testing and commissioning reports as per the requirement [ATP = Acceptance Test Procedure]##a. Charges for field acceptance (ATP-11A/C) using the assigned tools.#b. Capturing of the Radio installation pictures along with its exact location.#c. Power and grounding cable laying and termination to be captured.#d. weather proofing at radio end to be captured#e. Charges for execution of commissioning tests (ATP-11C) using the assigned tools.#f. Throughput/Ping and Latency Tests to be carried at each Radio.#g. CMM Handover to be carried within 30 days of Site ATP-11A completion for milestone closure#h. The rate shall include the cost of manpower, all software & hardware tools and tackles, required to execute the job.#i. Scope includes Site mobilization charges#* In case of deviation, NPE approval required for any additional vendor support required.#**Milestone closure can only be acceptable post completion and relevant approvals. All changes post rejection need to be closed within the scope requirement without any additional charges"#(The Unit of Measurement is "Per Site basis")

60	3367713	CHRG ATP-11C - WIFI A6 DEPLOYMENT	1	EA	- each		
					Net value of item	700.00	700.00

Charges for Installation & Commissioning (ATP-11C) Acceptance and Site CMM (Chief Maintenance Manager) Handover using tools provided as per the guidelines of engineer in charge along with 100% compliance and completion with as built drawings, testing and commissioning reports as per the requirement [ATP = Acceptance Test Procedure]##a. Charges for field acceptance (ATP-11A/C) using the assigned tools.#b. Capturing of the Radio installation pictures along with its exact location.#c. Power and grounding cable laying and termination to be captured.#d. weather proofing at radio end to be captured#e. Charges for execution of commissioning tests (ATP-11C) using the assigned tools.#f. Throughput/Ping and Latency Tests to be carried at each Radio.#g. CMM Handover to be carried within 30 days of Site ATP-11A completion for milestone closure#h. The rate shall include the cost of manpower, all software & hardware tools and tackles, required to execute the job.#i. Scope includes Site mobilization charges#* In case of deviation, NPE approval required for any additional vendor support required.#**Milestone closure can only be acceptable post completion and relevant approvals. All changes post rejection need to be closed within the scope requirement without any additional charges"#(The Unit of Measurement is "Per Site basis")

70	3397253	CHRG EXTRA TRANSPORT CHRG>50 KM (PICKUP)	344	KM	- Kilometer		
					Net value of item	20.00	6,880.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).

80	3397271	CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT	1	EA	- each		
					Net value of item	1,500.00	1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent).Charges are inclusive of Loading, Unloading, handling, Toll, etc.This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip(Rate per Site basis)

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
90	3397248	CHRG CONTRACTOR'S EXTRA VISIT	1	DAY	- Days Net value of item	1,000.00	1,000.00

EXTRA SITE VISIT BY CONTRACTOR DUE TO REASON NOT ATTRIBUTABLE TO VENDORS .ADDITIONAL WORK IF REQUIRED OTHER THAN STANDARD BOQ

100	3269867	TERMINATION OF CABLE 1CX6 SQMM Y	2.000	NOS	- No. Net value of item	40.00	80.00

TERMINATION OF 1CX6 SQMM Y.AS PER SYSTEM REQUIREMENT.,
SLEEVING,
FERRULING, TAGGING AS PER STANDARD TELECOM PRACTICES.

110	3383067	CHRG APPLY PUFF SEALENT AT CABLE ENTRY	1	EA	- each Net value of item	330.00	330.00

Charges for supply & applying of Puff Sealant of approved make on DC Power Cable and CIPRI Cable entry point (Roxtec or equivalent). #The Puff Sealant should be applied properly as per the instructions of the Engineer in Charge to ensure avoidance of any seepage.#(UoM : Nos of cable entry Points)

Total Value of Work	INR	170,040.00
Total IGST	INR	30,607.20
Total Order Value:	**INR**	**200,647.20**

Terms of payment :

Payment shall be made as per Detailed Payment Terms specified in the purchasing document.

Vendor will ensure that Tax Invoice is uploaded on EBIZ portal of Buyer within 7 days of its issue, Failure to upload the Tax Invoice within 7 days will be considered as non - submission of Invoice

Vendor Bank Details:
Bank Account No. : 105701601000515
Bank Name : UNION BANK OF INDIA
City : GAUTAM BUDDHA NAGAR

Liquidated Damages :

0.5 % PER WEEK TO MAX OF 5%
SLA Applicability : No

Document Submission Bank:

Note(S): 1. It is essential that the Contractor shall mention ItemNo. & Item code along with corresponding Material/Work Description and W.O.No. as mentioned above, in the Delivery challan (On-Shore Order), Measurement sheet and invoice for ease of material Inwarding, Certification of work and Bill Processing. Failure to do so may be the grounds for the rejections(s) or delay in release of payment(s).

PLANT REGISTRATION NO. : 08AAACR5055K1Z7

WORK ORDER

Number : I56/630341545
Date 04.02.2026

RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED
Building 2 A, Reliance Corporate Park,(RCP)
Thane Belapur Road,Ghansoli, Navi Mumbai-400701, MAHARASHTRA,
INDIA

GENERAL TERMS & CONDITIONS OF CONTRACT
INDEX

1.0 Definitions
2.0 Appointment, Scope of work, Technical Specifications and Service Deliverables
3.0 Term
4.0 Payment & Taxes
5.0 Representations, Warranties & Covenants
6.0 Indemnification
7.0 Limitation of Liability
8.0 Termination
9.0 Confidentiality
10.0 Force Majeure
11.0 Intellectual Property Rights
12.0 Dispute Resolution
13.0 Insurance
14.0 Miscellaneous
SPECIAL CONDITIONS OF CONTRACT
Annexure 1
Additional Terms & Conditions Including Scope of Work & Services
Annexure:
Technical Work Package - CIVIL
Technical Work Package # ERECTION
Technical Work Package - ELECTRICAL

Annexure 2

Payment & Taxes

GENERAL TERMS AND CONDITIONS OF CONTRACT FOR SERVICES

These General Terms and Conditions of Contract (GTC) are a part and parcel of the Work Order or any part thereof (Collectively referred to as ‘’Contract /Agreement’’ as defined herein below) issued by Reliance Industries Limited, a company registered and subsisting under the Companies Act, 2013 having its registered

office at 3rd Floor, Maker Chambers IV, 222, Nariman Point, Mumbai - 400 021, Maharashtra, India, ('RIL'/'Company') and the Contractor hereby agrees to supply the Services upon the said instructions, terms and conditions which shall override and exclude any other conditions proposed by the Contractor save in so far as they may have been expressly accepted as variations by Company and Included in Work Order.
General Terms and Conditions of Contract are applicable to this work Order which shall be read in conjunction with the Annexures, Schedules, appendices if any, Specifications, drawings and/or any other document forming part of the Work Order.
All headings of the clauses in the General Terms Conditions of Contract or in any other Contract documents, are for convenience only and shall not affect the interpretation of the document..
RIL and Contractor may hereinafter be individually referred to ".Party" and collectively as "Parties".
1. DEFINITIONS
For the purpose of this General Terms and Conditions of Contract (GTC) the following terms shall have the meanings set forth below.
1.1 Acceptance shall mean the successful completion, to RIL's sole satisfaction of all Acceptance Tests as evidenced by issuance of a Completion Certificate by the EIC.
1.2 Affiliates shall mean with respect to RIL, any person directly or indirectly controlling, Controlled by, or under direct or indirect common Control with RIL and includes any associate companies of RIL.
1.3 Change Order shall mean any variation or amendment to the Scope of Work issued by the RIL from time to time.

1.4 Claims shall mean and include any third party claims, in connection with the execution of the Service/Work.
1.5 Central Tax (CT) means the Central Goods and Services Tax levied under and at such rates as the Central Goods and Services Tax Act, 2017, rules, notifications, and circulars thereunder for the time being in effect provide for.
1.6 Code of Conduct, shall mean the code of conduct including supplier code of conduct, issued by RIL as amended from time to time.
1.7 Company shall mean Reliance Industries limited, a Company registered and subsisting under the Companies Act, 2013 having its registered office at 3rd Floor, Maker Chambers IV, 222, Nariman Point, Mumbai - 400 021, Maharashtra, India.
1.8 Compensation Cess means the cess levied under Goods and Service Tax (Compensation to States) Act 2017, rules, notifications and circulars thereunder for the time being in effect provide for.

1.9 Control/Controlled shall mean, with respect to any Person, any circumstance in which such Person is controlled by whether whole or in part by any Person by virtue of the latter Person controlling (i) the composition of the board of directors or managers, or (ii) owning or controlling a percentage of the outstanding voting securities or interests of such Person, or (iii) the power to direct, administer, influence or dictate policies of the other, or (iv) otherwise, where all the (i), (ii) and (iii) as aforesaid is exercised either by matter of fact or operation of law or under any contractual arrangement or otherwise.

1.10 Contract shall mean the General Terms and conditions of Contract (GTC), Special Conditions of Contract(SCC) , Technical Work Packages, annexures and schedules, any amendments, forming part of the Work Orders issued by Company to the Contractor for the execution of the Works including therein all Contract Documents, and includes any addendum executed as superseded by the terms and conditions of Addendum or any Work Or Change Orders ers as amended from time to time. The words 'Agreement' and 'Contract' are used interchangeably.
1.11 Contractor shall mean the entity to whom the Work Order is issued, subject to the terms and conditions of the Work Order or the person or the persons, firm or a body corporate with whom this Contract has been entered into by Company and include the Contractor's legal representatives, successors and permitted assignees, wherever the context applies. The term 'Contractor', 'Vendor' and 'Service Provider' are used interchangeably and shall be construed accordingly.

1.12 Completion Time means the period or date specified in the Work Order/Contract or the date mutually agreed upon for execution, completion, operation or maintenance of the work.

1.13 Completion Certificate shall mean the acceptance certificate to be issued by the ENGINEER-IN-.CHARGE when the works have been completed as per specifications and drawings to his satisfaction.

1.14 Contract Documents means the following documents: (i) Work Order, (ii) General Terms and Conditions of Contract, annexures, schedules, (iii) Alteration/Change Orders, (iv) Scope of Services, (v) Specifications, (vi) Safety and Security, (vii) Statutory Compliance, (viii) Price and Payment Terms, (ix) Instructions.

1.15 Engineer-In-Charge (EIC) shall mean the persons designated as such by the RIL and shall include those who are expressly

authorized by him to act for and on his behalf for Operation of the Contract. "Construction Manager" shall have the same meaning as "The Engineer-In-Charge".

1.16 Good Industry Practices means the exercise of that degree of skill, diligence, prudence, foresight and operating practice which would reasonably and ordinarily be expected from a skilled, experienced, recognized and reputed contractor engaged in the same type of undertaking as the Contractor under similar circumstances and acting generally in accordance with Applicable Law, codes and industry standards.

1.17 Governmental Authority, means any government authority, statutory authority, government department, agency, commission, board, tribunal or court or other law, rule or regulation making entity having or purporting to have jurisdiction on behalf of the Republic of India or any state or other subdivision thereof or any municipality, district or other subdivision thereof.
1.18 GST means the applicable Goods and Service Tax (i) (a) Central Tax, and (b) State Tax or Union Territory Tax, or (ii) Integrated Tax; and (c) Compensation Cess payable in accordance with and as set forth in the GST Law.
1.19 GST Amount means the amount of GST the Contractor is required to pay and has paid as a taxable person under the applicable GST Law with respect to Goods or Services supplied or to be supplied under the Contract in compliance with the GST Law.
1.20 GST Law means the Central Goods and Services Tax Act, 2017, the State Goods and Services Tax Act, 2017, Integrated Goods and Services Tax Act, 2017, the Goods and Service Tax (Compensation to States) Act 2017, and the rules, notifications, and circulars under each of the foregoing for the time being in effect, as applicable to the supply of Goods or Services.
1.21 GSTN means the Goods and Services Network established under or in accordance with the applicable laws.
1.22 Integrated Tax (IT) means the Integrated Goods and Services Tax levied under and at such rates the Integrated Goods and Services Tax Act, 2017, rules, notifications, and circulars thereunder for the time being in effect provide for.
1.23 Invoices means invoices, bills, by whatever name called to be issued by the Contractor to the Company, as set forth in the Contract.

1.24 Operating Guidelines shall mean various guidelines, safety instructions, quality guidelines, instructions etc. issued by RIL from time to time to be complied by the Contractor in connection with the provision of Services, which may stand amended from time

to time, pursuant to applicable laws, regulations, directions of Government Authority etc.
1.24 Owner as used herein shall mean Summit Digitel Infrastructure Limited (SDIL) which terms shall unless, otherwise specifically provided in the agreement/WO shall include its successors and assigns.
1.25 Place of Supply means the place of supply as determinable in accordance with the GST Law.
1.26 Services / Work shall mean the works to be executed / services to be rendered in accordance with the Contract or part there of as the case may be and shall include all extra, additional, altered or substituted Works as required for the purpose of the Contract.

1.27 Site(s) shall mean the area on which the works are to be executed or carried out and any other places provided by Company for the purpose of the Contract, as per the Scope of Work issued from time to time .

1.28 Scope of Work shall mean the totality of the work envisaged in the Contract and shall include all services to be performed as per the Scope of Work in the respective Annexures, labour and may include equipment, appliances, material of whatsoever in nature for the use, in or for execution, completion, operation or maintenance of the Work, as specified in the respective Annexures to the Contract/Agreement.

1.29 Sub-Contractor means any person or firm or company (other than the contractor) to whom any part of the work has been entrusted by the Contractor with the written consent of the ENGINEER-IN-CHARGE, and the legal representatives, successors and permitted assigns of such person, firm or company.
1.30 State Tax (ST) means the State Goods and Services Tax levied under and at such rates the State Goods and Services Tax Act, 2017, rules, notifications, and circulars thereunder for the time being in effect provide for.
1.31 Transition Date means the date on which GST Law comes into effect and is applicable for the supply of goods and services on and from such date.
1.32 Union Territory Tax (UTT) means the Union Territory Goods and Services Tax levied under and at such rates the Union Territory Goods and Services Tax, 2017, rules, notifications, and circulars thereunder for the time being in effect provide for.

1.33 Work Order shall (i) mean a service order together with all annexures, attachments Schedules, amendments thereof issued by RIL

to the Contractor in accordance with this Agreement and (ii) deem to include the terms and condition contained herein. For avoidance of doubt wherever the context requires, the words "Service Order", "Work Order" and "Contract Order" are used interchangeably.

2. APPOINTMENT, SCOPE OF WORK, TECHNICAL SPECIFICATIONS AND SERVICE DELIVERABLES

2.1 Subject to the terms and conditions of this Agreement, RIL appoints the Contractor, on non-exclusive basis, to provide any or all services as per scope of work, technical specifications, technical work package and service deliverables, in a manner more fully described in Annexure 1 ("Scope of Work or SOW") of Special Conditions of Contract (SCC) to this Agreement. A separate order will be placed by RIL on the Contractor for various Site(s) (along with access to and from the Site) in a form as prescribed in Schedule of rates to this Agreement.

2.2 Contractor acknowledges that it shall at all times be solely responsible for the fulfillment of any or all obligations arising out of the SOW and the Work Order.

2.3 Unless otherwise mentioned in the SOW, RIL’s obligations under this Agreement will be limited to providing equipment, materials in such description and in such quantities, including any relevant documents and drawings, if any, and arrange for such permissions and authorizations, as may be relevant and necessary, for access to Site/s, as more fully described in the relevant Work Order to the Contractor and making payment for the Services in accordance with the terms of this Agreement.

2.4 Contractor confirms and acknowledges that the execution of this Agreement does not obligate or require RIL to place any Work Order for procurement of Services from the Contractor in any manner whatsoever, and the issuance of the Work Order/s shall be subject to the sole discretion of RIL.

3. TERM

The term of this Agreement (the "Term") shall commence from the date of issuance of the Work Order (the "Effective Date") and shall continue till the date of validity of Work Order specified therein or till such time it is terminated in accordance with the terms of this Agreement.

4. PAYMENTS & TAXES

RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED
Building 2 A, Reliance Corporate Park,(RCP)
Thane Belapur Road,Ghansoli, Navi Mumbai-400701, MAHARASHTRA, INDIA

RIL agrees to make the Payments as provided in Annexure 2 ("Payments & Taxes") of Special Conditions of Contract (SCC) to this Agreement, which sets out the terms and conditions thereof.

5. REPRESENTATIONS, WARRANTIES AND COVENANTS

5.1 Mutual Representations, Warranties and Covenants.

Each Party represents, warrants, covenants and undertakes to the other that:

5.1.1 it has the right, and will continue to have the right, during the Term, to enter into and full perform this Agreement;

5.1.2 it is duly organized, validly existing and in good standing under the laws of the jurisdiction under which it is organized;

5.1.3 the individual executing this Agreement on its behalf has the authority to do so;

5.1.4 the obligations created by this Agreement, insofar as they purport to be binding on it, constitute legal, valid and binding obligations enforceable in accordance with their terms;

5.1.5 it is not under any contractual or other legal obligations which shall in any way interfere with its full, prompt and complete performance of this Agreement; and

5.2 RIL’s Representations, Warranties and Covenants.

5.2.1 RIL represents, warrants, covenants and undertakes that it shall comply with all applicable laws, rules, and regulations applicable to the performance of its obligations under this Agreement.

5.3 Contractor Representations, Warranties And Undertakings

Contractor represents, warrants, and undertakes that:

5.3.1 Contractor shall ensure that there is no change in Control during the Term of this Agreement.

5.3.2 Contractor shall be solely responsible for any or all obligations, contractual, regulatory, statutory or otherwise for and or its’ employees/personnel deployed by it for the purpose of providing Services under this Agreement, as regards any terms and or conditions of their employment, their salary, payment/s and or other benefits, including workmen compensation and Contractor confirms and acknowledges that RIL shall not be obligated and or made responsible in any manner whatsoever.

5.3.3 Contractor shall render the Services as per the Good Industry Practices, in compliance with the directions of all Government Authorities, instructions or Health, Safety and Environment guidelines, Operating Guidelines, Code of conduct etc., if any issued by RIL from time to time and be solely responsible for any death, injury (physical or mental), property damages, third party claims, in any form, in any manner, and for any reasons, arising out of any negligence, acts or omissions of

the Contractor during the provision of Services under this Agreement, and Contractor confirms and acknowledges that RIL shall not be obligated and or made responsible in any manner whatsoever and shall submit the proof of compliance as and when demanded by RIL, and may issue such additional undertakings, indemnity bonds as may be required in compliance of its obligations under this Contract to the satisfaction of RIL.

5.3.4 Its director(s), officer(s), partner(s), agent(s), employee(s), or any other person(s) acting for or on behalf of it have not: (a) offered, paid, promised to pay, or authorized the payment of any money or anything of value, to any government official or government authority or any political party or any third party for the purpose of influencing any act or decision of such government authority or political party or any third party in relation to this Agreement or to direct business to any Person, in each case where such payment, offer or promise is prohibited under any applicable law to which such entity is subject; or (b) engaged in any activity that would in any manner result in violation of any applicable anti-bribery or anti-corruption laws;

5.3.5 its director(s), officer(s), partner(s), agent(s), employee(s) or any other Person(s) acting for or on behalf of it, have complied with, and shall continue to (a) comply with all applicable anti-bribery and anti-corruption laws and regulations; and (b) engage only in legitimate business and ethical practices in commercial operations, in relation to dealing with any governmental officials or government authorities or third parties pursuant to and in accordance with the provisions of this Agreement.

6. INDEMNIFICATION

6.1 Contractor shall indemnify, defend, and hold harmless, , RIL and its officers, directors, employees, partners, agents, subcontractors and affiliates, from and against any and all claims, including third party/ies claims, lawsuits, costs, damages, liabilities, judgments, costs and expenses (including, without limitation, reasonable attorneys’ fees and related costs) ("Claims") arising out of the breach of any of its obligations, representations, warranties or undertakings under this Agreement. For sake of clarity the Contractor confirms and acknowledges that RIL shall have the right to invoke the Bank Guarantee provided in terms of Annexure 2 (Payments and Taxes) of Special Conditions of Contract of this Agreement, towards any claim arising out of Contractor’s breach of the terms of this Agreement as relevant as applicable.

7. LIMITATION OF LIABILITY

RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED
Building 2 A, Reliance Corporate Park,(RCP)
Thane Belapur Road,Ghansoli, Navi Mumbai-400701, MAHARASHTRA, INDIA

7.1 Except with respect to the Contractor's confidentiality and indemnification obligations, in no event will the either party be liable for any incidental, punitive, special, consequential or other indirect damages, whether foreseeable or not, occasioned by any failure to perform or the breach or default of any obligation under this Agreement for any reason whatsoever, whether based on negligence or otherwise. Provided that, in no event will the foregoing exclude or otherwise limit RIL's right to seek statutory or special damages under any law or regulation.

7.2 Notwithstanding anything stated elsewhere in the Agreement, the cumulative liability of the Contractor for any liability under this Contract, howsoever it may arise shall not be limited to any pecuniary value The total cumulative liability of RIL, for any Work Order shall be limited to a maximum of 100% of the total Payments payable under the relevant Work Order for the Services rendered, accepted, in compliance with the terms of this Agreement.

8. TERMINATION

8.1 RIL may terminate this Agreement at any point in time without providing any reasons by providing fifteen (15) calendar days of notice to the Contractor.

8.2 RIL may terminate this Agreement immediately:

8.2.1 if the Contractor breaches any of its representations, warranties, covenants or obligations under this Agreement and fails to cure it within fifteen (15) calendar days from the receipt of notice from RIL or within such shorter notice as may be specified in the notice;

8.2.2 in case of change in Control or insolvency of the Contractor, after providing fifteen (15) days prior written notice to the other Party; or

8.2.3 in the event of any changes to government regulations and/or their interpretation which would have an adverse impact on RIL (as determined by RIL at its discretion) in connection with its availing of the services under this Agreement, after providing fifteen (15) days prior written notice to the Contractor.

8.3 Effect of Expiry or Earlier Termination. Upon the expiry or earlier termination of this Agreement:

8.3.1 All rights, permissions and obligations of either Party under this Agreement shall immediately terminate subject to the section [#] (Survival), below;

8.3.2 Contractor shall immediately cease to provide the services and shall forthwith return to RIL all of its equipment, materials, including all copies of the documents and drawings, in Contractor's possession; For sake of clarity, it is expressly

acknowledged and agreed by the Contractor that RIL shall have any or all of the rights and shall be at liberty to take control and possession of such equipment, materials, documents and drawings, unconditionally and without the need for any permissions or authorizations from the Contractor;

8.3.3 Contractor shall immediately and forthwith and in any event no later than seven (7) calendar days the termination remove its men and materials from the Site/s and right of way and should Contractor fails to do so, RIL shall be entitled to refuse permissions for entry to Contractor and or its men and remove such materials unconditionally and without the need for any permissions or authorizations from the Contractor;

8.3.4 Contractor shall immediately destroy or return the Confidential Information disclosed to it by RIL and shall provide a certificate of such destruction or return to RIL;

8.3.5 RIL shall, within thirty (30) days from the date of termination, pay to the Contractor a pro rata refund of any applicable Payments payable under this Agreement with respect to the Acceptance of Service done prior to such termination.

8.3.6 The license to enter into the Site granted by RIL to Contractor shall stand cancelled and RIL have the right to take possession of the Site, and materials therein at any time, and or remove Contractor’s material at any time at the risk and cost of the Contractor.

9. CONFIDENTIALITY

All the information disclosed/shared by RIL shall be kept as confidential by the Contractor and shall be governed by the terms of the non-disclosure agreement executed by the Contractor with RIL.

10. FORCE MAJEURE

Neither Party shall be liable to the other under the terms of this Agreement for any delays, pre-emptions or other failure to perform when such delays, pre-emptions or failure are due to any cause beyond the control of the Party whose performance is so affected, including, without limitation, fire, war, strike, riot, labor dispute, terrorist act, technical failure, or an act of God. In the event of any such delay, pre-emption or failure, the affected performing Party shall promptly notify the other Party of the nature and anticipated length of continuance of such force majeure, and during such period both Parties shall be excused from performance hereunder. If the effects of such force majeure event subsist beyond the period of one (1) month, the Parties may mutually decide to terminate this Agreement.

RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED
Building 2 A, Reliance Corporate Park,(RCP)
Thane Belapur Road,Ghansoli, Navi Mumbai-400701, MAHARASHTRA, INDIA

11. INTELLECTUAL PROPERTY RIGHTS

RIL may share its Intellectual Property with the Contractor for creation of certain derivative or custom work or RIL on its own may create some derivative or custom work through the Contractor directly or indirectly under this Agreement. The ownership of any pre-existing works, derivative work or custom work and any Intellectual Property rights including, but not limited to, patents, trade secrets, technical documents, trademarks, copyrights, know-how and all intangible rights of a similar nature whether or not registered or unregistered, shall be with RIL only. All such rights are deemed to assign by the Contractor under this Agreement.

12. DISPUTE RESOLUTION

Arbitration. In the case of any dispute between the Parties with respect to the interpretation, invalidity or any alleged breach of any agreement, covenant, representation, warranty, obligation or indemnity contained in this Agreement, the Parties shall attempt in good faith, to resolve such dispute by negotiations between the respective senior management personnel of the Parties. In the event that the Parties are unable to amicably resolve such dispute within thirty (30) days, such a dispute shall be referred to and finally settled in accordance with the Arbitration and Conciliation Act, 1996 and the rules and regulations framed thereunder, as modified from time to time. The venue and seat of Arbitration shall be at Mumbai and the proceedings shall be in English. All arbitration proceedings will be conducted through online /mode available on the internet or any other information and communication technology (including but not limited to video call system, telephone or mobile, fax, e-mail facilities.) which can be beneficially used to solve disputes.

Further the parties shall resolve any dispute arising out of or in connection with anything contained in the Agreement or otherwise by negotiation, mediation or arbitration through JustAct [www.justact.co.in]/ ADReS now platform or any other ADR institution notified by the Company ("Institution") and as agreed mutually by the Parties. Either party initiating the dispute may choose and specify in its notice, any Institution specified in this Agreement or otherwise chosen from the Institutions notified by the Company, through which the disputes are required to be resolved in this regard and the same shall be binding on the other Party. However, if the Party initiating the dispute fails to

specify the Institution in its notice, the other Party can choose the institution and the same shall be binding on both the Parties. If the parties refer the dispute for mediation, the Institution shall, among other things, appoint a neutral Mediator/Conciliator and provide a platform for settlement of dispute between the parties as per the mediation Rules of the Institution. The mediation may be conducted online. If the parties refer the dispute for arbitration, the Institution shall, among other things, appoint neutrals (Mediator(s) and/or Arbitrator(s)) and the arbitral proceedings may be conducted as per Arbitration Rules of the Institution unless otherwise mutually agreed between the Parties.

12.1 Notwithstanding the foregoing, before the appointment of the sole arbitrator and in exceptional circumstances even thereafter, a party to the dispute may apply to any court of competent jurisdiction/Arbitrator to pursue equitable relief (including immediate, preliminary and permanent injunctive relief) to which it may be entitled in order to preserve the status quo pending resolution of the dispute.

12.2 Costs. The costs and expenses of the arbitration shall be borne equally by each party to the dispute or claim and each party shall pay fees, disbursements and other charges of its own counsel, unless otherwise determined by the arbitrator(s).

12.3 Final and Binding. Any award made by the arbitrator(s) shall be final and binding on each of the parties that were parties to the dispute.

12.4 Agreement to be in Full Force and Effect. Notwithstanding the pendency of any arbitration, but subject to any award passed by the arbitrator(s), including any interim relief that may be granted by the arbitrator(s), neither shall any provision of this Agreement cease to operate, nor shall the Parties to this Agreement be required to stop conducting their businesses as previously conducted.

13. INSURANCE

All risks in connection with provision of Services shall be the responsibility of the Contractor. The Contractor shall take adequate insurance to cover all risks in connection with the execution of Contract and or rendering the Services including death, personal injury for all its personnel, theft, damage, equipment(s), machines, tools etc. deployed under this Agreement and its resources including third party liability, to the satisfaction of RIL. The Contractor shall provide a copy of the insurance policies if demanded by the RIL.

14. MISCELLANEOUS

RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED
Building 2 A, Reliance Corporate Park,(RCP)
Thane Belapur Road,Ghansoli, Navi Mumbai-400701, MAHARASHTRA,
INDIA

14.1 Governing Law and Jurisdiction. This Agreement, and all matters relating thereto, shall be governed and construed in accordance with the laws of India and subject to section 12 (Dispute Resolution) above, courts in Mumbai alone shall have exclusive jurisdiction to hear disputes between the Parties in relation to this Agreement. Both Parties hereby agree to waive any right to contest such jurisdiction.
14.2 Assignment. Contractor shall not be entitled to assign its rights or transfer its obligations under this Agreement to any third party, without the prior written consent of RIL. RIL may assign its rights in this Agreement to any third party after intimation to Contractor.
14.3 Survival. The provisions in this Agreement which, by their very nature, survive the expiration or earlier termination of this Agreement in order to give effect to their intent and meaning, shall so survive.
14.4 Notices. Any notice, approval, request, authorization, direction or other communication under this Agreement shall be: (a) given in writing; (b) shall be addressed to the Party at the address provided in relevant Work Order; and (c) deemed to have been delivered and given for all purposes: (i) on the delivery date, if delivered by hand delivery to the Party to whom the same is directed; (ii) on the next business day after deposit with a commercial overnight carrier, with written verification of receipt; or (iii) on delivery of the email, when sent to the email address of the Party provided by such Party from time to time(subject to read receipt in case of any notice issued to the Company).
14.5 Publicity. Contractor shall not make any announcement, or comment upon, or provide any publicity or press release concerning this Agreement or the arrangement between the Parties, without the prior written consent of RIL.
14.6 Relationship of the Parties. The Parties are entering into this Agreement as independent contractors on a principal to principal basis. Nothing contained herein shall be deemed to create any relationship of partners or joint venture as between RIL and Contractor with respect to this Agreement.
14.7 Severability. The Parties agree that if any portion of this Agreement is illegal or unenforceable, such portion(s) shall be limited or eliminated to the minimum extent necessary such that the balance of this Agreement shall remain in full force and effect and enforceable.
14.8 Waivers; Cumulative Remedies. The failure of either Party to insist upon performance of any provision of this Agreement shall not be construed as a waiver of any subsequent breach of the same or similar nature. Any waiver of any provision of this

Agreement must be in writing and signed by the Party against whom the waiver is sought to be enforced. Unless expressly stated to the contrary in this Agreement, all rights, remedies and defenses available to either Party under this Agreement shall be cumulative and shall not limit any other rights, remedies and defenses that either Party may have at law, in equity, under contract (including this Agreement) or otherwise, all of which are hereby expressly reserved.

14.9 Headings: Interpretation. The captions and headings in this Agreement are for convenience only, and shall in no event be construed to define, limit or describe the scope or intent of this Agreement, or of any provision of this Agreement, nor in any way affect the interpretation of this Agreement.

14.10 Counterparts. This Agreement may be executed in two or more counterparts, each of which when so executed shall be deemed to be an original, and all of which when taken together shall constitute one and the same Agreement.

14.11 Integration; Amendment. This Agreement, together with any documents and Annexures (including schedules relating thereto) specifically referred to in this Agreement, constitutes the entire agreement between the Parties relevant to the subject matter of this Agreement.

14.12 Additional Remedies. Contractor agrees that the RIL shall be entitled to equitable (including injunctive) relief to give effect to the provisions of this Agreement.

14.13 Subcontractor(s). Contractor shall not engage any Subcontractor(s) without prior consent from RIL. In any event any actions of the sub-contractor shall be deemed to be action of the Contractor under this Agreement. It is further clarified that it shall be the primary responsibility of Contractor to resolve any unsettled issues amicably with the Sub contractor, or persons acting under it , which could affect the smooth execution of Works at Site. However if the Contractor fails to resolve any issues with its subcontractors appointed by it or persons acting under it, within the time limits specified by the Engineer in Charge and the actions of such Sub Contractors/ person acting under it are hampering the smooth execution of Works at Site , EIC may demand removal of such Sub Contractors or persons acting under it from the Site till the completion of Works and if the Contractor fails to comply with such instructions of EIC, within the time limits specified by EIC, he shall be at liberty to initiate appropriate actions to resolve such issues to the extent such issues or disputes are in connection with the Works executed at Site , by such Sub Contractors appointed by the Contractor/ persons acting under it, at the risk and cost of the Contractors and the decision of EIC in this regard shall be binding on the Contractor.

WORK ORDER

Number : I56/630341545
Date 04.02.2026

RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED
Building 2 A, Reliance Corporate Park,(RCP)
Thane Belapur Road,Ghansoli, Navi Mumbai-400701, MAHARASHTRA, INDIA

SPECIAL CONDITIONS OF CONTRACT
ANNEXURE -1

General
These Special Conditions of Contract shall be read in conjunction with General Conditions of Contract and all other documents forming part of the Work Order.
The sub-division of the Contract documents into separate sections every part of each shall be deemed to be supplementary of every other part and shall be read with and into the document so far as it may be practicable to do so .
Wherever any provision(s) of the General Conditions of Contract is (are) repugnant to or at irreconcilable variance with any provision(s) of the Special Conditions of Contract, the clarifications issued by Engineer In Charge (EIC) in writing shall be final and binding on the Contractor.
ADDITIONAL TERMS & CONDITIONS INCLUDING SCOPE OF WORK & SERVICES

1. COMPLETE SCOPE OF WORK

Detailed Scope of Work is enlisted in technical work packages enclosed- which includes the following shall form part of this Work Order:-

1.1 List of FIM
1.2 BILL OF ITEMS/BILL OF QUANTIES
1.3 Technical notes
1.4 List of drawings
1.5 List of approved makes
1.6 General technical guidelines
1.7 List of RFE check list

The Company reserves the right to make amendments to technical work package as may be required from time to time and clarifications if any required shall be issued by Company from time to time.
The Contractor acknowledges and agrees that there are functions, responsibilities, activities and tasks that are not specifically described in a SOW/ Work Order, which are required for the proper performance and provision of the Services and deliverables contemplated therein and are necessary, customary or inherently a part of, or a necessary sub-part included within the Services and deliverables, and therefore, such functions, responsibilities, activities and tasks shall be deemed to be implied and included

RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED
Building 2 A, Reliance Corporate Park,(RCP)
Thane Belapur Road,Ghansoli, Navi Mumbai-400701, MAHARASHTRA,
INDIA

within the scope of the Services and deliverables for Contractor to the same extent and in the same manner as if specifically described in the Scope of Services and deliverables.

2. CONTRACTOR'S ADDITIONAL SCOPE OF WORK

2.1 To arrange for adequate human skills with tools & tackle with required plant & machinery, consumables and the materials to complete the job, transportation of all men & materials to work site for installation of passive equipment and other activities.

2.2 Contractor shall make their own arrangement for land, power, water, food and other necessities for his labour camps, site offices etc.

2.3 For installation of all passive items, the equipment like crane/electric hoists/derricks/chain pulley blocks shall be arranged by the Contractor and a prior approval is required for the erection methodology to avoid any damage to the equipment due to wrong practices. The Contractor shall procure necessary statutory permissions, licenses as may be required for erection, excavation and installation at the Site.

2.4 All the works shall be undertaken with proper safety procedures.

2.5 Contractor shall be responsible for unloading, storage & safety of materials at site during execution. Any damage or loss of FIM from issuance till handover of site shall be borne by the Contractor. All risks in connection with the erection, installation, execution of the work as per the Scope of Work, or scope of supply etc. shall be the responsibility of Contractor.

2.6 Insurance: The insurance coverage includes transit, storage and erection. Insurance required for performing the high elevation activities shall also be the responsibility of the Contractor. Insurance of Contractor's properties and employees is the responsibility of the Contractor.

2.7 All consumables required for carrying out the permanent works shall be arranged by the Contractor at his own cost.
2.8 All safety regulations including barricading shall be Contractor's scope.
2.9 Preparation and submission of as built drawings showing the exact dimensions of the site.
2.10 Contract order closure document duly filled in & signed by

RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED
Building 2 A, Reliance Corporate Park,(RCP)
Thane Belapur Road,Ghansoli, Navi Mumbai-400701, MAHARASHTRA,
INDIA

RIL representative to be submitted along with final bill.
2.11 Quality Assurance (QA)/Quality Control (QC) documents in the prescribed formats duly signed by RIL representative to be submitted along with R.A bills.
2.12 Test certificates shall be submitted for all the applicable bought out items.
2.13 All Services provided by the Contractor shall be subject to the sole satisfaction and acceptance by the Engineer in Charge and shall be evidenced by a acceptance certificate/completion certificate.
2.14 EXTRA/ADDITIONAL ITEMS OF WORK:
(a) If the altered additional work is required to be executed as per Project requirements, as per Change Order for which there is no established rates in price bid documents, the same shall be payable as per provisions stated as here under.
(b) As far as possible the rates for such items shall be derived from agreed price bid document on pro-rata basis.
(c) If direct working out is not possible, the Contractor shall be paid on the basis as under:
(d) Reasonable cost of consumables plus reasonable agreed cost of labour and materials and supervision, inclusive of tools, tackles, P&M plus reasonable cost to cover Contractor's profit and overheads.
(e) Engineer-In-Charge's decision regarding reasonable agreed materials and labour cost and reasonable material consumption and cost shall be final and binding on the Contractor.
This item (item no.2.14) is not applicable for fixed rate lumpsum contracts. However the Contractor should take confirmation from EIC.
2.15 VARIATION IN QUANTITIES
RIL reserves the right to alter the drawings. If due to changes in drawings or designs or any other reasons, there are variations i.e. either increase or decrease in quantities, payment will be made only for the actual quantities executed at the accepted rates. Such circumstances shall in no way affect or violate or alter the contract thereof, or entitle the Contractor to any extra compensation whatsoever.
This item (item no.2.15) is not applicable for fixed rate lumpsum contracts. However the Contractor should take confirmation from EIC.

3.0 RIL MAY ISSUE MATERIALS AS FREE ISSUE MATERIALS (FIM)

Free Issue Materials (FIM), which are required for such period of work, shall be issued, subject to Company norms as may be decided by RIL. The storage, care and custody of such

FIM/materials, which may require covered storage shall be the responsibility of the Contractor. Any unused FIM post execution of the Work or on demand by RIL, whichever is earlier, shall be returned to the RIL at such place and time as may be communicated by RIL, failing which the RIL shall have the right to adjust/set off/debit the account of the Contractor with the value of FIM lying with the Contractor, and appropriate such debited amounts with RIL . The FIM or any equipment/machinery issued by RIL as per the Company norms or subject to any other additional terms and conditions shall not be used for any other purpose other than for the purpose of execution of the Contract failing which RIL may in its sole discretion impose such penalties and or liquidated damages as per the Company norms and debit or adjust/set off the Contractor's account with the amount of such penalties and or liquidated damages or amounts as may be determined as per this Contract and or Company norms. The details of applicable penalties and any other liquidated damages specific to the Work Orders issued shall be available with the EIC, and it shall be presumed that the Contractor has read, understood and confirmed the same before accepting any Work Order issued in terms of this Contract. The Company also reserves the right to add any such Annexures as Annexure 1 A1, Annexure 1 A 2 respectively, as and when the respective Work Orders are issued, which once acknowledged by the Contractor shall form part of this Contract and shall be construed accordingly. The care and custody of all FIM, equipment, and machineries, Materials issued by RIL shall be the responsibility of the Contractor.

In the event Contractor (i) consumes any of Free Issue Material (FIM) issued to them in excess of that required to execute the works including permissible wastage allowances and tolerances, or (ii) fail to return the unused FIM issued , as and when demanded by Company or on Completion of Work or (iii) provide accounts for consumption of FIM issued, on demand by Company, Company shall have the right to recover 125% of the landed cost (25% mark-up) of the said FIM from Contractor. The landed cost shall include the latest price for said material, along with al the levies, duties, taxes, transportation, etc. and shall be calculated as per Company Policy notified from time to time.

4.0 PLANNING AND PROGRESS MONITORING

Contractor shall have PMO support for day to day coordination and MIS.

Contractor shall attend kick-off meeting within 7 days from award of work with RIL Team to discuss and finalize Execution, Planning, Quality, FC&A, IR, QSD requirements and deliverables. Agreed and firmed up execution schedule and organogram shall be part of

RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED
Building 2 A, Reliance Corporate Park,(RCP)
Thane Belapur Road,Ghansoli, Navi Mumbai-400701, MAHARASHTRA, INDIA

contract.
Contractor shall attend periodic meeting called by RIL for reviewing weekly progress which shall be conducted at circle/JC level and monthly progress meeting with senior officials of RIL and Contractor to review project progress at Circle/NHQ.

Time is the essence of the Contract. Complete the execution of Works or work segment as per the Work Order issued in accordance with the RIL Schedule as specified in the Work Order or as intimated from time to time . If execution of Work or segment of works is not started by the Contractor within 7 days of written intimation by the Engineer in Charge to start the Work or work segment for ready fronts of Work or work segment , Company / RIL shall have the right to short close the Work Order issued to Contractor and shall get the Work or work segment executed through a third party at risk and cost of the Contractor.

5.0 DEFECTIVE WORK

All works executed by the Contactor shall be subject to approval of EIC and or acceptance by the RIL. RIL and or the EIC shall have the right to reject any non-confirming work, or works which are not meeting the quality criteria fixed by RIL in this regard. Charges for Rectification of defective work and other consequent damages to RIL shall be borne by the Contractor.

6.0 DEFECT LIABILITY PERIOD

The Contractor shall guarantee the installation/work for a period of 12 (Twelve) months from the date of issue of completion/acceptance certificate, which shall be the defect liability period for the purpose of this Contract. All defects occurred or identified during the defect liability period shall be rectified or remedied by the Contractor, irrespective of the number of times such defects are occurred, or found. Any defect occurred or identified during the defect liability period shall be rectified/ remedied / cured by the Contractor immediately or within such period as may be intimated by RIL and the rectified portion of the work shall have a minimum guarantee of, or validity of six months, if such defects were identified, or found during the last six months period of the defect liability period, as mentioned herein, and the claim for such defect can be raised for a minimum period of 6 (Six) months from the date of event/occurrence of defect.

Any damage or defect that may arise or lie undiscovered at the time of issue of completion certificate, connected in any way with the equipment or material supplied or in the workmanship shall be rectified or replaced by the Contractor at his own expense as deemed necessary by the ENGINEER-IN-CHARGE or in default, the Engineer- in-Charge may cause the same to be made good by other workmen and deduct expenses (of which the certificate of

RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED
Building 2 A, Reliance Corporate Park,(RCP)
Thane Belapur Road,Ghansoli, Navi Mumbai-400701, MAHARASHTRA,
INDIA

ENGINEER-IN-CHARGE shall be final) from any sums that may be then or at any time thereafter, become due to the Contractor or from his Retention money or the proceeds of sale thereof, or of a sufficient portion thereof.
If the Contractor feels that any variation in work or in quality of material or proportions would be beneficial or necessary to fulfill the guarantees called for, he shall bring this to the notice of the ENGINEER-IN-CHARGE in writing.
Care of Works:
From the commencement to completion of the works, the Contractor shall take full responsibility for the care for all works including all temporary works and in case any damages, loss or injury shall happen to the works or to any part thereof or to any temporary works from any cause whatsoever, shall at his own cost repair and make good the same so that at completion the work shall be in good order and in conformity in every respects with the requirements of the Contract and the ENGINEER-IN-CHARGE's instructions . RIL may supply to the Contractor, at its own cost (including all taxes, octroi, freight and insurance premium, etc.) RIL Material (FIM) in specific quantities necessary to perform the Contractor in adequate quantity as determined by the RIL. Unless otherwise agreed in the SOW or WO, the Contractor shall be responsible for transportation of the RIL Material from the RIL’s designated warehouse to the Contractor’s warehouse or the Site and the risk of loss for damage to the RIL Material due to acts or omissions or other than Act of God (AOG) peril or outside the scope or deductible under the RIL’s insurance policy shall simultaneously be transferred to the Contractor .It is clarified and accepted by both the Parties that the title and ownership in the RIL Material shall always remain with the RIL, respectively and the Contractor shall not sell, lease, mortgage, transfer or create any third party lien/interest therein and the Contractor shall not acquire any interest in such FIM provided by RIL. Without prejudice to any other rights of RIL, it shall have the right to take possession of all the FIM or other materials belonging to RIL or provided by it without any consent of the Contractor, at any time in its sole discretion, suspend the Work pending execution of the Contract, and or refuse permission to the Contractor to continue the Work and the Contractor’s rights are subject to and limited to the terms of this Contract alone.

Defects Prior to Taking Over:

If at any time before the work is taken over, the ENGINEER-IN-CHARGE shall:-

(i) Decide that any work done or material used by the Contractor or any Sub-Contractor is defective or not in accordance with the

RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED
Building 2 A, Reliance Corporate Park,(RCP)
Thane Belapur Road,Ghansoli, Navi Mumbai-400701, MAHARASHTRA,
INDIA

Contract, or that the works or any portion thereof is not confirming to the Scope of Work, and as soon as reasonably practicable gives to the Contractor notice in writing of the said decision, specifying particulars of the defects alleged to exist or to have occurred, then the Contractor shall at his own expense and with all speed make good the defects so specified.

In case Contractor shall fail to do so, RIL may take, at the cost of the Contractor, such steps as may in all circumstances, be reasonable to make good such defects. The expenditure so incurred by RIL will be recovered from the amount due to the Contractor. The decision of the ENGINEER-IN-CHARGE with regard to the amount to be recovered from the Contractor will be final and binding on the Contractor. As soon as the works have been completed in accordance with the Contract (except in minor respects that do not affect their use for the purpose for which they are intended and except for maintenance) and have passed the tests on completion, the ENGINEER-IN-CHARGE shall issue a certificate (herein after called completion certificate) in which he shall certify the date on which the works have been so completed and have passed the said tests and the RIL shall be deemed to have taken over the works on the date so certified. If the works have been divided into various groups in the Contract, RIL shall be entitled to take over any group or groups before the other or others and thereupon the ENGINEER-IN-CHARGE shall issue a completion certificate which will, however, be for such group or groups so taken over only. The decision of EIC with regard to the acceptance and completion of the Services shall be final and binding on the Contractor.

7.0 ACCEPTANCE CRITERIA, RE PERFORMANCE OF SERVICES

7.1 Acceptance shall be at the sole discretion of Engineer in Charge, subject to confirmation to the Specifications and Scope of Work, compliance of other terms and conditions of the Contract/Agreement, and shall be evidenced by a acceptance certificate/completion certificate. The decision of EIC with regard to the acceptance and completion of the Services shall be final and binding on the Contractor The Contractor shall re-perform the Services which are not accepted by the Company/EIC, at the option of the Company/EIC, without incurring any additional cost to the Company, and within the time limits fixed and communicated by RIL in this regard.

7.2 Contractor should be conversant with the Quality and Safety norms prescribed by RIL for execution of work. Documents for quality and safety are as under:

(a) Quality Management System: R4G-70-CQM-QAP-PR-001
(b) HSEF Guidelines- 50 Documents list (annexure 4)

7.3 In order to maintain good quality standards of concrete

works, RIL may test on concrete Cores taken out from RCC Work executed by the Contractor. Core extraction is at the discretion. Of RIL . RIL shall decide no. of cores, sample size, site type, foundation type etc.
7.4 RIL reserves the right to change / alter this document any time during the contract for Quality improvement and same will be applicable to all vendors.
7.5 RIL has a right to deviate from this document if any critical deviations / mal-practice are observed for particular contractor.

7.6 As far as practicable the Core extraction and testing activities will be carried out in the presence of Contractor representative , however the same may be carried out even in the absence of Contractor as well and the test results will be communicated to Contractor . It is clarified and agreed that absence of Contractor representative during the Core extraction and testing will not invalidate any core extraction and testing activities. Core extraction to be completed in day light only and no core extraction shall be done after sunset. The cost of core test shall be borne by RIL, if the test is successful.

7.7 Contractor shall carryout the rectification activities as per the findings of the Core Testing, within the time limits fixed by EIC In this regard, if the Contractor fails to meet the Quality Standards set by RJIL, in addition to the reinstatement/ restoration / remedying of the Works which are not as per the quality standareds and disciplinary action as may deem fit by RIL, the Contractor shall be liable to pay Penalty as under.

a. If only 1 core out of 3 core samples fails, penalty of Rs.50,000/-per site.
b. If 2 or all 3 core samples fail for any site, penalty to be Rs.100,000/- per site.
c. In case of any core replacement by unfair means, site shall be directly repaired / remedial Works shall be executed by the contractor at his cost with no time delay.
d. GST shall be charged extra on penalties if any imposed . If the Contractor fails to execute any Works or carryout remedial measures as may be directed by EIC , RIL may get those works done by a third party at the risk and cost of Contractor . In such events, RIL shall have the right to claim the differential costs along with GST if the Services as per Scope of Work is required to be carried out through any third party/contractor,
e. Penalties as above shall be recovered by RIL by debiting the account of Contractor or to be paid by the Contractor to RIL within 7 Calendars days from the date of written intimation of the

RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED
Building 2 A, Reliance Corporate Park,(RCP)
Thane Belapur Road,Ghansoli, Navi Mumbai-400701, MAHARASHTRA,
INDIA

same by RIL to the Contractor. If the Contractor fails to pay the Penalties within the period specified above, RIL shall have right to recover the same as if it is a debt due to it , without prejudice to any other rights and remedies available to it..
f. Contractor should take up rectification / remedial works within 7 days of core test failure intimation and complete the rectification or remedial works as may be instructed by EIC within a period , which shall not exceed 30 days. If this timeline is not met, RJIL may engage any other third parties to carry out the rectification and remedial works at the risk and cost of Contractor and debit contractors account and or recover such amounts including overheads along with applicable GST , from the Contractor .
7.8.1 SAFETY
All works executed by the Contactor shall adhere to various related HSEF Guidelines and subject to acceptance of RIL. EIC shall have right to ensure compliance of HSFE guidelines, impose punitive action, which may include temporary suspension of Works , demanding removal of personnel from the Site, either temporarily or permanently for the non-compliance of safe practices specified by RIL.
Following safety requirement must be adhered during mast / tower erection. Any accident which may occur due to lapses, acts , omissions or negligence on the part of the vendor will be treated as offence, breach of this Agreement and will warrant suitable punitive action at the discretion of EIC ,to the extent of black listing.
A) Mandatory
1) Compliance of use of PPE (shoes, jackets, helmet, gloves, face shield etc.) including full body harness with rope grab safety belt (PN56) is mandatory. Use of safety net (fall arresting net) surrounding the lifting area with adequate support of scaffolding pipe is desirable.
2) Hard barricade around the excavated pit and surrounding the erection / material lifting area is mandatory with adequate warning boards to restrict the unauthorized entry.
3) Excavated soil storage must be minimum 1 meter away from the excavated pit with clear approach and suitable ladder arrangement for entry into pit with display board.
4) Proper illumination and lighting arrangement for working in darkness.
B) Desirable
1) Deputation of trained & experienced erection with daily tool box talk and use of specified tools & tackles, machinery and accessories
2) Use of standard electrical distribution board with Isolation

RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED
Building 2 A, Reliance Corporate Park,(RCP)
Thane Belapur Road,Ghansoli, Navi Mumbai-400701, MAHARASHTRA,
INDIA

Switch & Earth Leakage Circuit Breaker.
3) Mobilization of crane of specified capacity and tested accessories like D-shackle, hook, slings etc.
C) ELECTRICAL SAFETY
Safety is of paramount importance and proper care and precautions must be taken before, during, and after construction work. Execution Partners must be aware of and should give the confirmation in writing that they are aware of Health Safety Environment and Facilities (HSEF) guidelines and SOPs issued by RIL . Also, the same should have been cascaded to workers at site and must be followed in letter and spirit.
Execution Partners must ensure following:
Strict compliance of use of Personal Protection Equipment (PPE) by all the workers / supervisors (shoes, jackets, helmets, hand gloves, face shield etc.).
Installation of hard barricades surrounding the erection / material lifting area with adequate warning boards to restrict the unauthorized entry.
Proper storage of excavated soil to prevent accident to third party.
Proper illumination and lighting arrangement for working in darkness with retro reflective stickers warning boards.
Deputation of trained & experienced erection team with daily tool box talk.
Identification of nearby electrical hazards and necessary precaution to be taken to prevent electrocution as per Indian electricity act & rules including use of non-conductive ladders.
Work permit system to be strictly implemented.
Emergency contact numbers and fully equipped first aid box must be easily accessible at work site.
Any accident which takes place due to lapses or negligence on part of the vendor, will be dealt severely. Fatal accident will be treated as an offence and will warrant suitable punitive action to the extent of black listing of vendor.
8.0 DELIVERY, RECONCILIATION OF FREE ISSUE MATERIALS OR MATERIALS IF ANY PROVIDED BY RIL FOR EXECUTION OF WORK
The Contractor shall be responsible for taking delivery of the Free Issue material/ equipment(s)/machinery (Material) if any provided by RIL , required for the job from the designated warehouses as communicated by RIL and bring them at the designated site & secure RIL Material. Indemnity Bond for issuance of Free Issue Material in the format approved by RIL shall be submitted by the Contractor. Any portion of unused materials, and the machineries/equipment(s) provided for temporary use for the limited purpose of execution of the work in terms of this Contract, shall be returned immediately on completion of the

work/Services or as and when demanded by Company, failing which the Company shall have the right to set off, adjust and or debit the Contractor's account, appropriate such amounts as may be debited, levy of penalties, liquidated damages etc. as may be applicable and or to initiate appropriate legal action without prejudice to any other rights and remedies available to the Company under applicable laws. The issuance of Materials shall be as per RIL norms as may be decided and communicated by the Company from time to time.
The FIM or any Material issued by RIL as per its norms shall not be used for any other purpose other than for the purpose of execution of the Contract failing which RIL may in its sole discretion impose such penalties and or liquidated damages as per RIL norms, may debit or adjust/set off the Contractor's account with the amount of such penalties and or liquidated damages or amounts as may be determined as per this Contract RIL norms..
The Contractor shall issue a material appropriation statement for all RIL materials, along with the invoices , in a format to be agreed upon between Contractor and the ENGINEER-IN-CHARGE.
9.0 ORDERING PROCEDURE
(a) RIL may issue Work Orders from time to time in conformity with the Scope of Work mentioned herein.
(b) All works, Services incidental to the execution of the Work, which are necessary for completion of the Services be it specified herein or not shall be the responsibility of the Contractor.
(c) RIL may issue Work Order , and or Change Orders from time to time setting out the specific Scope of Services to be performed by the Contractor and such Work Order and or Change Order upon receipt shall be deemed to be accepted and binding on the Contractor. RIL shall have the right to suspend, cancel any Work Order issued in its sole discretion, which shall be effective upon intimation.
(d) The Contractor hereby acknowledges, agrees that RIL reserves the right to alter drawings designs, which may reduce or increase the Scope of Work/ Services and the Work Orders issued, however the payment will be made on the actual quantities executed at the accepted rates.
(e) RIL may issue materials through Work Order/Delivery Challan separately for provision of some of the materials, equipment(s) required for provision of Services.
10.0 POST ORDER CO-ORDINATION PROCEDURE
10.1 POST ORDER CO-ORDINATION PROCEDURE
(a) The Engineer In-charge for this job is Mr.
(b) The Company is represented through Mr.
(c) The contracts Manager for this job is Mr.
(d) Contractor shall send all the correspondence to the

RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED
Building 2 A, Reliance Corporate Park,(RCP)
Thane Belapur Road,Ghansoli, Navi Mumbai-400701, MAHARASHTRA,
INDIA

attention of Engineer in Charge
(e) Contractor shall send the progress report on weekly basis to the attention of Contract administrator.
(f) Contractor shall send all inspection related correspondence to the Nominated Inspection Agency/EIC.
10.2 NOTICES

With reference to clause 14.4 of General Terms & Conditions of Contract, email and address of the parties for sending notices are as under:
Notice to the Contractor: [ ]
Email: [ ]
Notices to Reliance Industries Ltd : [ ]
Email: [ ]

11. RIGHT TO CLEAR ANY AMBIGUITIES / ISSUE CLARIFICATIONS
The Engineer in Charge (EIC) shall have the right to correct any ambiguities, omissions, errors, faults and any other defects, deficiencies in the Scope of Work, drawings, or any other Contract Documents by notifying the same to the Contractor in writing, which shall be binding on the Contractor. It shall be the duty of the Contractor to inform the EIC in case he discovers any ambiguity errors and or omission in any of the Contract Documents, and the interpretation adopted by EIC in this regard shall be final and binding on the Contractor.
Annexure # Technical work packages

SPECIAL CONDITIONS OF CONTRACT

ANNEXURE -2

PAYMENTS & TAXES

1.1 TERMS OF PAYMENT
1.1.1 Mobilization advance up to maximum 20% of Basic contract value will be paid within 15 days against submission of preferably SBLC or unconditional Bank Guarantee for an equivalent amount.

Said SBLC/BG should be valid for 12(Twelve) months from the date of issue of the SBLC/BG and can be invoked
(i) if there is any breach on the part of the Contractor in repaying the advance received and/or
(ii) in the event of any failure to perform the Contract by the Contractor , or any breach of the terms of the Contract by the Contractor. Any letter issued by the Company to the Bank which has issued the SBLC/BG stating that the Contractor has failed perform the Contract or committed any breach of the terms of Contract or has not repaid the advance amount received shall be conclusive, final, binding on the Contractor. Mobilization advance would be paid after physical verification of mobilization and certification of EIC stating the placement of all committed resources on the field. The recovery of the Mobilization Advance shall be made on a pro-rata basis. Recovery shall start from the bills immediately and such advance shall be adjusted against invoice submitted.

Tax compliance related to the mobilization advances shall be the responsibility of the Contractor.

95% against completion of work in all respect duly certified by EIC and submission of bill along with all supporting documents.

5% as retention amount to be paid after defect liability period.

All payment will be released as per the actual work quantity executed at ground and duly certified by the EIC.
All payment will be released after adjusting all dues, recoveries (including on account of RIL material) and applicable deduction of tax at source (i.e. TDS).

1.2 Without prejudice to any of its rights, RIL shall have the right to adjust/setoff/and or appropriate any amount due and payable to the Contractor in the event of
(i) non return of any property, material, tools, machinery , documents , drawings etc., which may belong to RIL or RIL or its nominees, and or entrusted to the Contractor by RIL for the limited purpose of execution of the work/contract.
(ii) violation of the terms of the Contract.

1.3 The Contractor shall prepare and submit the invoices in the format approved by the RIL and should contain the following documents: Documents to be submitted to QSD (Quantity Survey Document):

(a) Invoice shall as per approved format and comply to the

GST Law and Rules, applicable from time to time.
(b) Statutory Labour Compliance Documents
Contractor shall comply with all applicable labour and employment laws as may be in force from time to time including but not limited to provisions of (i) Code of Wages 2019. (ii) The Industrial Relations Code 2020, (iii) The Occupational Health safety and Working Conditions Code 2020 (iv) The Code on Social Security 2020, as applicable etc and shall pay all statutory contributions and submit proof of receipt as and when demanded by the Company . Any liability imposed under or pursuant to any applicable law or notification issued by any competent authority will be borne and paid by the Contractor . Save as expressly provided herein, if Company is required to make any payment under or pursuant to applicable laws or notifications in relation to provision of Services, the amount so paid shall be deducted from the consideration payable to the Contractor.

(c) The Contractor should submit an Indemnity Bond on Statutory Compliance as per the Proforma provided by RIL.
(d) Quality Test Reports

For the smooth operations of the Payment Process, the above documents should be submitted along with each bills without any failure.

The Contractor shall obtain necessary licenses, registration as per applicable laws including labour laws, and shall strictly adhere to safety codes, corporate policies of the RIL as per RIL's Operational Guidelines, issued or made available from time to time.

Compliance of all terms and conditions of the Contract shall be a precondition for release of payment.

1.4 Notwithstanding the release of payment of bills by the RIL to the Contractor, the Contractor shall ensure that the payment of wages and other statutory dues to his workers is made within the statutory time limit. There shall not be any linkage between release of payment of the bill by RIL to the Contractor and the payment of wages / other dues by the Contractor to his workers, suppliers etc.

2.0 PERFORMANCE BANK GUARANTEE

Security of 5.0% of the BASIC value of contract in the form of retention or SBLC/ performance bank guarantee equivalent to

RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED
Building 2 A, Reliance Corporate Park,(RCP)
Thane Belapur Road,Ghansoli, Navi Mumbai-400701, MAHARASHTRA,
INDIA

retention amount valid through the defect liability period in the format approved by RIL and the same shall be released on completion of defect liability period of 12 month with claim period of 6 months.

3.0 MOBILIZATION TIME

Contractor shall mobilize agreed manpower and resources at site as stated in the WO and Notice to Proceed whichever is earlier.

4.0 PRICE ESCALATION

Prices quoted by Contractor and accepted by RIL are firm for the entire period of contract including extended period and extended/reduced scope of work if any and shall not be subjected to escalation or increased on any account whatsoever. No escalation/overrun compensation shall be paid for extended duration of contract.

5.0 TAXES, DUTIES AND LEVIES

GST shall be paid at the applicable rate under respective HSN/service accounting code subject to Contractor providing GST registration certificate and tax compliant invoice to the satisfaction of the Company.

ANY OTHER TAXES OR DUTIES

Any other taxes or duties is payable extra subject to submission of valid proof.

Any variation in taxes during the contract period as promulgated by Govt. shall be adjusted on either Side on scrutiny of proof of payment. However, increase in taxes, levies/duties for work executed beyond the contract duration will not be applicable.

Additional GST related Terms & Condition of Agreement are as under:

5.4.1. The Contractor understands and acknowledges that there is a change in the Indian tax laws and that the GST Law is made effective by the Governmental Authorities in India from the Transition Date subsuming the existing taxes duties and levies such as the Service Tax, Excise Duties, Central Sales Tax and/or Value Added Tax (VAT) etc. in the GST as determinable under the GST Law. The Contractor further understands and acknowledges that

in respect of Services undelivered under the Previous W.O. and now agreed to be delivered by the Contractor in accordance with the delivery schedule or the delivery dates specified in this Work Order, the Contractor is obligated to pay to the appropriate Governmental Authorities and discharge the GST as determinable under the GST Law and seek reimbursement of such GST Amount from the Company.

5.4.2. Except as provided in Section 5.4.3 below, with respect to the supply pursuant to the Work Order issued by the Company under the Agreement, the Contractor hereby undertakes to pay, deposit with the appropriate Governmental Authority under the GST Law and discharges the liability for the GST Amount in accordance with the GST Law where the GST Law obligates the Contractor as the taxable person to pay and discharge such liability.
5.4.3. The Company shall pay, deposit with the appropriate Governmental Authorities under the GST Law and discharge the liability for the GST Amount in accordance with the GST Law if the GST Law obligates the Company as the taxable person to pay and discharge such liability.
5.4.4. Subject to the provisions of this Section 5, Company agrees to reimburse to the Contractor the GST Amount paid by the Contractor in accordance with the payment terms contained in the Agreement.

5.4.5. Except as provided in Section 5.4.6, the Company agrees to reimburse to the Contractor any incremental GST Amount where the increase in the rate of GST under the GST Law is made effective before the scheduled date of delivery of the undelivered Services as set forth in the Work Order. The Contractor agrees to pass on the benefit to the Company as result of decrease in the rate of GST under the GST Law.

5.4.6. The Contractor shall solely bear and pay any incremental GST Amount levied under the GST Law as a result of application of increase in the rate of GST for (a) any delays in supply of the Services, including due to short supplies of the Services (b) replacement of the defective Services attributable to the Contractor ; or (c) combination of both the events set forth in this Section 2.6 (a) and (b);

5.4.7. Without prejudice to Section 5.4.8, the Contractor hereby undertakes to comply with the GST Law and provide the Company with correct Invoice(s), all supporting documents and information in order that the Company is able to avail applicable input tax credit of the GST Amount paid by the Contractor or the Company, as

the case may be. In the event of any mismatch or discrepancy in the details provided by Contractor and Company in their respective GST returns is reported in the GSTN, then the Contractor shall resolve such mismatch or discrepancy (in the event such mismatch or discrepancy is attributable to any act or omission of the Contractor) or otherwise cooperate with the Company to resolve such mismatch or discrepancy (in the event such mismatch or discrepancy is attributable to any act or omission of the Company) within the period prescribed by the GST.

5.4.8. The Contractor shall, among other compliances required to be made by the Contractor as set forth in the GST Law, comply with the following:
(a) ensure that correct Place of Supply, as determined in accordance with the GST Law, is provided on all Invoices issued by the Service Provider;
(b) timely issue all Invoices in accordance with the GST Law, including all particulars as prescribed under the GST Law with all Supporting Documents in accordance with invoicing instructions set forth in the Contract to enable the Company to timely avail the input tax credit of the GST Amount paid by the Contractor with appropriate Governmental Authority;
(c) pay in accordance with the GST Law the GST Amount with appropriate Governmental Authority, including within the time prescribed by the GST Law and timely file all returns as required by the GST Law;
(d) provide the Company with the 'receipt voucher' as required under the GST LAW for the advance payment received by the Contractor from or on behalf of the Company;
(e) provide the Company with the 'refund voucher' as required under the GST Law for the advance payment refunded by the Contractor to the Company (a) in the event no supply of the Services is made by the Contractor, no tax invoice is issued by the Contractor and the Company has terminated this Work Order; or (b) in the event the Company has rejected the Services for any reason set forth in the Contract;
(f) ensure that correct GST registration number of the Contractor is provided by the Contractor to the Company for incorporation in the Work Order from the place where the Contractor is liable to issue invoice for the supply of Services;
(g) ensure that correct GST registration numbers of the Contractor and the Company is provided on all Invoices issued by the Contractor;
(h) ensure that correct GST registration number of the Contractor and the Company is furnished in the Contractor's sales details uploaded as specified in all applicable returns to be filed by the

Contractor in the prescribed formats under the GST Law;
(i) ensure that due process as prescribed under GST Law is followed in all cases of short receipt of the Services, deficiencies in supply of Services, irrespective of whether any shortages or deficiencies is attributable to the Contractor or not, such that no loss is caused to the Company on account of denial of any input tax credit and no liability for any interest or penalties imposed on the Company;
(j) accept the modification proposed by the Company in GSTR 2 in the event the Company notifies the Contractor that the Company does not accept the Services or accepts only partial quantity of the Services along with the issuance of credit note to the Company for such non-acceptance or acceptance of part of the Services;
(k) provide on all Invoices correct service accounting code (SAC) for each line item in the scope of supply that are previously provided by the Contractor and incorporated in this Work Order.
5.4.9. The Contractor shall in good faith work out and promptly disclose to the Company no later than fifteen (15) days of this WORK ORDER the cumulative total savings derived by the Contractor as a result of reduction in rate of tax on any procurements of goods or services or the benefit of input tax credit due to implementation of GST Law and pass on all such savings to the Company in the form of reduction in prices or unit rates. If the Contractor fails to pass on such benefit to the Company, then the Company and the Contractor shall in good faith re-negotiate the prices or unit rates of the Services to be delivered under this Work Order within fifteen (15) days from Company’s request for such renegotiation.
5.4.10.Notwithstanding anything contained in the Contract to the contrary, the Contractor agrees and acknowledges that the Company will not reimburse or pay the GST Amount on the advance payment until such time the Company has adjusted the entire advance payment against the receipt of all of the Services from the Contractor and the Company is eligible under the GST Law to fully take the input tax credit on the GST Amount paid by the Contractor on such advance payment and the Company has taken such input tax credit.
5.4.11. In case any back charges (if applicable), liquidated damages, damages on any other account are payable by the Contractor to the Company, the Company shall raise an invoice as per GST Law for such amounts to be recovered from the Contractor and the applicable GST AMOUNT calculated thereon at the applicable rate and the Contractor shall pay or reimburse such amount forthwith along with GST Amount.
5.4.12.Where the Company has agreed to provide the Company Material to the Contractor for incorporation into the Goods /

Services and the Contract specifies the consumption norms or limits for such Company Material and if the Contractor incorporates and consumes the Company Material in excess of the consumption norms or limits, or if the Company Material while in the Contractor's custody is lost because of theft or damaged or lost for any reason except due to any event of force majeure, then Company shall be entitled to claim damages by issuing an invoice to the Contractor for the Company Material consumed in excess of the norms or limits specified in the Contract or for the Company Material so lost or damaged and pay and discharge the applicable GST on such damages. The Contractor shall promptly make the payment to the Company of such invoice, including the GST Amount invoiced by the Company.

5.4.13.In the event the Company had inadvertently reimbursed the GST Amount to the Contractor for which the Company is denied input tax credit for any reasons attributable to the Contractor, then Company shall be entitled to adjust, off-set from the amounts owed by the Company to the Contractor or recover from the Contractor such loss of GST credit or benefit, as the Company may deem appropriate.

5.4.14.The Contractor shall indemnify and hold harmless the Company its officers, directors, employees, partners, agents, subcontractors and affiliates from and against any and all (a) claims, suits and actions which are brought against; and (b) all Losses (including input tax credit, payment of interest, penalty) incurred by, any member of the Company its officers, directors, employees, partners, agents, subcontractors and affiliates for or relating to non-compliance by the Contractor of the requirements under the GST Law.

5.5 TDS

Any payments/ credits (including mobilization or advance payment) to be made under this work order shall be made after deduction of tax at source in accordance to the provisions of the Income-tax Act, 1961 read with Income-tax Rules 1962. Subject to availability of PAN of the Contractor, TDS certificate evidencing proof of tax deducted and deposited with the Government will be issued by RIL to the Contractor in accordance to the time limit as mentioned under Income-tax Rules, 1962.

5.6 Goods and Service Tax:

Goods and Service tax shall be paid against goods and service taxable items under respective service codes subject to goods and service tax registration and invoice as per format.

6.0 BILL SUBMISSION

The Invoice shall be submitted in digital form and all required supporting will be uploaded along with Invoice. The Invoice shall

RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED
Building 2 A, Reliance Corporate Park,(RCP)
Thane Belapur Road,Ghansoli, Navi Mumbai-400701, MAHARASHTRA,
INDIA

be in confirmation to standard Formats which may be collected from Engineer-in- charge. All the entries in the invoice shall be printed and not hand written. Invoice should be raised on Original Letter Head of the Contractor. Invoice shall be compliant to the GST Act and Rules.

Contractor shall submit bills along with all necessary supporting documents to respective State Finance team. Bill scrolling would be done by below nominated person from Company and Contractor shall take acknowledgement / Scroll No. for the same. In case any bill(s) is/are found to be defective, Contractor shall be intimated within 2 working days for necessary rectification and re-submission.
Billing Address:-
Address: M/s. Reliance Industries Limited
Plot No- G-467, First Floor, Above Reliance Market,
Road No-12, Vishvakarma Industrial Area,
Jaipur - 302 013

Contact Details:
Mr. Padamata Kumar
Address: M/s. Reliance Industries Limited
1st Floor,Anand Bhawan
Sansar Chandra Road,
Jaipur - 302 001
Phone: 8955099151

Progress Review Meeting
Contractor shall mandatorily participate in the progress review meeting conducted at respective State / Maintenance Point / Site offices / Mumbai Office. Notice for such meetings shall be communicated 1 week in advance by Company. The frequency of such meetings shall be either fortnightly / monthly and Contractor would be notified accordingly. From Contractor side presence of Project Manager, Planning person is mandatory RIL representative / EIC shall also attend on need basis. In case, Contractor does not attend Progress Review Meetings, despite prior intimation, penalty of INR 25,000 (exact amount to be finalized) per missed meeting shall be imposed. Minutes of such meeting shall be recorded and signed by all stakeholders and circulated to all concerned.
Grievance Cell / Vendor Help Desk
In order to facilitate Contractor in their conduct of business with Company / issue resolution / provide additional support, a Grievance Cell / Vendor Helpdesk has been set up at Mumbai office with following contact details:

RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED
Building 2 A, Reliance Corporate Park,(RCP)
Thane Belapur Road,Ghansoli, Navi Mumbai-400701, MAHARASHTRA, INDIA

E-Mail:
Contractor is encouraged to use this facility for any support required.
Zero Tolerance to Fraudulent Activities
If Contractor or its employees / sub-contractor / associates etc. are found to be directly / indirectly involved in any fraudulent activities, they shall be immediately blacklisted. All payable amount by Company would be put on hold, till further notice from Company. Company shall release the payable amount after settling any outstanding dues, recoveries, damages, penalties etc. within reasonable period.

7.0 LIQUIDATED DAMAGES

The PARTIES agree that damages for delay are difficult to calculate accurately and cannot be reasonably determined at the time of entering into this Contract Order. Therefore Contractor agrees that liquidated damages are reasonable estimate of damages which may be suffered by RIL and are intended to compensate RIL for the delayed performance by Contractor, and are not a penalty. Without prejudice to any other rights or remedies available to RIL/under this Work Order or in law, if Contractor, for any reason other than Force Majeure, suspension of WORK by RIL/under this CONTRACT, or issuance of Change Order, fails to complete any WORK by the applicable scheduled dates or all of the WORK by the Completion Date, then Contractor shall pay Liquidated Damages along with GST to RIL. RIL may, at its sole discretion, and without prejudice to its right to recover any or all Liquidated Damages by any other method of recovery, deduct the amount of such Liquidated Damages from any monies due or which may become due to Contractor. The payment or recovery of Liquidated Damages shall not relieve Contractor from any of its other obligations and liabilities in law or under this Contract.

Contractor shall be liable to pay to RIL, as ascertained and agreed liquidated damages not amounting to penalty, an amount equivalent to 1% of the Total Contract Value for each week of delay or part thereof subject to a maximum of 5% of the Total Contract Value. RIL may, at its sole discretion, and without prejudice to its right to recover any or all of the liquidated damages by any other method of recovery, deduct the amount of such liquidated damages from any monies due or which may become due to Contractor.

The payment or recovery of sums hereunder shall not relieve Contractor from any of its other obligations and liabilities under

the Contract.

The Contractor hereby agrees and acknowledges that any extension of Work Order / revival of expired Work Order for completion of undelivered Works shall be at the sole discretion of the Company and shall be without prejudice to the rights of the Company and all the rights of the Company including but not limited to the right to impose, recover penalties, liquidated damages, or damages , recoveries of any nature etc in terms of any previous Work Orders extended or revived shall continue to be enforceable against the Contractor, notwithstanding anything contrary contained herein. The Contractor shall furnish additional Securities in terms of this Work Order if any Securities furnished under the expired Work Orders are not subsisting or enforceable. The decision of the EIC in this regard shall be final and binding on the Contractor.

8.0 RIGHT TO RECOVER DIFFERENTIAL COST FOR EXECUTION OF WORK, IN THE EVENT OF TERMINATION

Without prejudice to the right to impose and recover any liquidated damages and or to terminate the Contract, without assigning any reasons or without incurring any liability for such termination, the RIL shall have the right to claim the differential costs along with GST if the Services as per Scope of Work is required to be carried out through any third party/contractor , in the event of termination of the Contract due to any reason which is directly or indirectly attributable to the Contractor.

9.0 VIGIL MECHANISM

The Company (already defined in WO/Agreement) is committed to conduct business with integrity including in accordance with all applicable laws and regulations. The Vendors (defined herein) are required to report any Reportable Matter, actual or suspected violations of Operating Guidelines, in the manner prescribed herein .The VIGIL Mechanism detailed herein is intended to facilitate Protected Disclosures in the event of occurrence of any Reportable Matter and shall form part of the Work Orders issued / Agreement executed by the Company. For the purpose of this para ‘the following words have the meanings assigned herein.

Protected Disclosure means the disclosure of a Reportable Matter as per the procedure prescribed herein.

Vendor shall mean and include registered Vendors/ Contractors, subcontractors and their employees, Vendor’s associates, business partners etc

Reportable Matter means a genuine concern concerning actual or

suspected: (i) fraudulent practices, in connection with the execution of Work, or theft of company property; (ii) any wrong doing, misconduct , fraud, corruption, including bribery and money laundering; (iii) breaches of operating guidelines issued, as applicable (iv) violation of applicable laws.
All Vendors are required to report any actual or suspected occurrence of any Reportable Matter,. Any case of occurrence of any Reportable Matter or any attempts thereof can be disclosed through email or toll free number as per the details given below.
a) by email to rr.vigilance@ril.com;
b) by email to Jio.vigilance@ril.com
c) Toll Free No.: 1800 103 7777
If Vendor provides his or her name when making a Protected Disclosure, Company will treat the identity of the informer/ Vendor and the fact that a Protected Disclosure has been made, as confidential, except in cases where disclosure is otherwise required by law and to the extent possible while allowing an investigation to proceed.
Protected Disclosure made by Vendor would be handled by the Security and Loss Prevention (SLP) Team, who are responsible for the Internal Vigilance Operations of the Company.
A Vendor may make a Protected Disclosure without fear of retaliation or intimidation. Company prohibits its Employees/ Vendors / Contractors / Sub contractors from engaging in retaliation or intimidation that is directed against a Vendor / informer and any direct or indirect use of authority to obstruct the Vendor from making any further Protected Disclosures.
Employees who engage in retaliation or intimidation in violation of terms of this paragraph will be subject to disciplinary action, which may include dismissal from employment and applicable proceedings as per law.
Vendor, making a Protected Disclosure is neither required to act as investigators or finders of facts, nor would he determine the appropriate corrective or remedial action(s) that may be warranted in any given case. Vendors shall not have the right to participate in any internal investigations unless otherwise requested by the Company. However the Company shall have the right to demand any additional information and or evidence in respect of any Protected Disclosures made by the Vendor.
Right to make amendment
The Company may in its option at any time make amendment to the guidelines detailed herein for making Protected Disclosures under the VIGIL Mechanism , without assigning any reason at any time and or to issue a comprehensive policy document detailing a VIGIL mechanism enabling the Vendor to make a Protected Disclosure on Reportable Matters, which shall substitute / replace the

procedure of making Protected Disclosures under the VIGIL mechanism mentioned herein , as and when such amendment and or policy document is issued and or communicated to Vendors.

10. Prevention of corruption- Without prejudice to Contractor's obligations to comply with all applicable laws relating to this Agreement or Work Order, Contractor shall not offer or give, or agree to give, to any employee, agent, servant or representative of RIL any consideration of any kind as an inducement or reward for doing, refraining from doing, or for having done or refrained from doing, any act in relation to the obtaining or execution of this Agreement or Work Order or any other Work Order with RIL or for showing or refraining from showing favor or disfavor to any person in relation to this Work Order or any such Work Order. Contractor shall not enter into this Agreement if in connection with it, commission has been paid or is agreed to be paid to any employee or representative of RIL by the Contractor or on the Contractor's behalf, unless before this Agreement is made, particulars of any such commission and of the terms and conditions of any agreement for the payment thereof have been disclosed in writing to RIL. Where the Contractor or Contractor's employees, servants, sub-contractor, suppliers or agents or anyone acting on the Contractor's behalf, engages in conduct prohibited by this clause in relation to this or any other Agreement with RIL, RIL has the right, without prejudice to any other rights or remedies available at law, to:

i. terminate the Agreement and recover from the Contractor the amount of any loss suffered by the RIL resulting from the termination;

ii. recover in full, from the Contractor any other loss sustained by RIL in consequence of any breach of this clause, whether or not the Agreement has been terminated.

iii. Code of Conduct, if any issued by RIL as amended from time to time shall form part of the Agreement and shall be binding on the Contractor.

11. Code of Conduct issued by RIL as amended from time to time shall form part of the Work Order and shall be binding on the Contractor. Contractor shall comply with the Supplier Code of Conduct, forming part of the Service Order / Contract Order / Agreement between the Parties and or otherwise available at www.ril.com and as amended from time to time, applicable environmental, social and governance ("ESG") laws and regulations in force , environmental social and governance standards as applicable to this contract and shall foresee any known or expected future changes in the requirements and take all reasonable actions to ensure compliance as per applicable laws. RIL shall respond diligently to requests for information on ESG

matters received from the RIL, attend training programs and any ESG assessment program recognized by RIL. RIL shall submit self-certification regarding its ESG compliances in such formats as may be required by RIL from time to time. In case any ESG incident occurs, RIL shall proactively inform RIL as soon as practicable. RIL further agrees that it can initiate all corrective actions as may be recommended by RIL for effective compliance of ESG laws and regulations, ESG standards prescribed by RIL from time to time relevant and applicable to this Agreement.

(i) Supplier Code of Conduct: Contractors must fully adhere to the Supplier Code of Conduct of RIL and amendments that may be released periodically to ensure that all their operations are carried out in accordance with the guidelines specified therein.

(ii) ESG Self-Assessment: Contractor shall duly submit a self-assessment questionnaire in the format provided by RIL, at intervals as may be prescribed by RIL from time to time. In the event, the result of the ESG self-assessment does not meet specified requirements of RIL, the Contractor undertakes to implement remedial measures within a reasonable time as mutually agreed with RIL in addition to providing all required information as may be required by RIL and agree to be reassessed until it meets specified requirements.

(iii) Compliance with Legislation and Clauses in the Supplier Code of Conduct: Contractors shall ensure compliance with applicable legislation in the country of operation, and clauses as specified in the Supplier Code of Conduct. In case of any violation or observation by a statutory body or RIL, the Contractor shall be solely responsible for any consequence and remediation that may arise due to non-compliance at their own expense.

(iv) Audit Rights: If required by RIL, the Contractor shall undergo ESG audits by independent third parties and share the results with RIL. The costs for such audits will be borne by the supplier or will be passed through to the supplier by RIL.

(v) Reporting and Transparency: Contractors shall provide access to RIL for data and information with regards to the Contractors' facilities, records and practices to verify compliance with ESG and regulatory requirements as per pre-agreed timelines.

(vi) Continuous Improvement: Contractors shall at their own expense develop and implement action plans in areas identified by RIL for enhancing their ESG performance during the term of the Procurement Contract including but not limited to setting targets and KPIs for improvement, conducting periodic audits (as required), sharing best practices.

(vii) Contractor Participation: Contractors shall nominate candidates with appropriate skill sets and participate in

RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED
Building 2 A, Reliance Corporate Park,(RCP)
Thane Belapur Road,Ghansoli, Navi Mumbai-400701, MAHARASHTRA,
INDIA

sustainability initiatives facilitated by RIL for knowledge sharing, joint projects, or partnerships aimed at advancing sustainability goals within the supply chain.
(viii) Subcontractor Requirements: Contractors shall ensure that all the obligations and responsibilities of the Contractor outlined in this contract shall also extend to subcontractors hired by them or any third party by adhering to the sustainability standards and criteria as provided in the Contractor Code of Conduct-. For any or all of the audit rights that is included in the contract for the supplier, RIL could also require the same audit of any subcontractor (if Sub Contracting is expressly permitted by RIL) performing activities on the supplier’s behalf in support of the RIL.
(ix) Corrective Action Plan: RIL reserves the right to investigate significant deviations and non-compliance to the Supplier Code of Conduct and co-create (RIL and Contractor) a draft Corrective Action Plan for agreement between the parties. Contractors and RIL would agree to a Corrective Action plan to be implemented within the mutually defined Cure Period .
(x) Termination: If Contractors fail to adhere to the agreed Corrective Action Plan and to meet the (a) specified ESG performance requirements (b) demonstrate a lack of commitment to ESG clauses or (c) or for any other reason in writing by RIL as it deems fit, then RIL at its own discretion reserves the right to terminate (with immediate effect or notice or with pay/without pay) the contract, and Contractors shall abide by the decision of RIL.

RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED

Building 2 A Reliance Corporate Park,(RCP)
Thane Belapur Road,Ghansoli, Navi Mumbai-400701, MAHARASHTRA, INDIA
Telephone : Email: aninda.haldar@ril.com

Purchase Order

Number : I56/630341545
Date : 04.02.2026

BILL To ANNEXURE

Bill To Address : (Plant) JP73

RIL Proj-Rajasthan,Reliance Industries Ltd.,,
Road No. 12,V.K.I. Area,G-467,
Jaipur-302013
Rajasthan,India
GSTIN:08AAACR5055K1Z7

POSrNo	Short Description
1	A/F_RRJ-BDRA-PMP-M-0005
2	A/F_RRJ-BKRD-PMP-M-0001
3	A/F_RRJ-GGGR-PMP-M-0136
4	A/F_RRJ-HESR-PMP-M-0001
5	A/F_RRJ-KSGR-PMP-M-0087
6	A/F_RRJ-MPUD-PMP-M-0001
7	A/F_RRJ-MRTA-PMP-M-0039
8	A/F_RRJ-NAWW-PMP-M-0052
9	A/F_RRJ-NAWW-PMP-M-0066
10	A/F_RRJ-NSRB-PMP-M-0014
11	A/F_RRJ-PISN-PMP-M-0016
12	A/F_RRJ-PISN-PMP-M-0010
13	A/F_RRJ-PISN-PMP-M-0013
14	A/F_RRJ-PLBG-PMP-M-0011
15	A/F_RRJ-RSNG-PMP-M-0019
16	A/F_RRJ-UNRA-PMP-M-0004
17	A/F_RRJ-UNRA-PMP-M-0007
18	A/F_RRJ-VJIG-PMP-M-0029

RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED
Building 2 A Reliance Corporate Park,(RCP)
Thane Belapur Road,Ghansoli, Navi Mumbai-400701, MAHARASHTRA, INDIA
Email: aninda.haldar@ril.com

Number I56 / 630341545
Date 04.02.2026

Additional terms and Conditions of the Work Order / Service Order / Contract Orders /Purchase Orders (hereinafter referred to as Order(s)).

This Order is being issued by Reliance Projects and Property Management Services Limited **("RPPMSL")** on behalf of Reliance Industries Limited **("RIL")** in favour of the entity referred to as Seller / Contractor / Service Provider/ Vendor as the case may be in the respective Order, subject to the following additional terms and conditions, which shall form an integral part of the Order.

1. Seller / Contractor / Service Provider/Vendor hereby agrees and acknowledges that pursuant to a Scheme of Arrangement between **Reliance Projects and Property Management Services Limited ("RPPMSL"/" Demerged Company") and Reliance Industries Limited ("RIL"/" Resulting Company")** and their respective shareholders and creditors, for demerger of Digital, Engineering, Procurement, and Construction**("EPC")**, Infrastructure and other businesses of **RPPMSL** into <B1 RIL on a going concern basis **("Scheme")** approved by Hon'ble NCLT, Mumbai and Ahmedabad respectively in proceedings under **C.P.(CAA)/194/MB/2023 in C.A. (CAA)/116/MB/2023 filed by RIL and Proceedings under CP(CAA)/21(AHM)2023 in CA(CAA)/34(AHM)2023 filed by RPPMSL,** the digital, EPC and infrastructure business of RPPMSL together with all relevant contracts, Orders are demerged and vested with RIL as a going concern with effect from the Effective Date specified in the Scheme.
2. As a matter of convenience and part of transition arrangement pursuant to a separate agreement entered between RIL & RPPMSL, this Order is being issued by RPPMSL on behalf of RIL and will be enforceable by RIL in any manner, in terms of the Order, without any further assignment in this regard.
3. Contractor shall ensure compliance of all applicable laws including applicable labour laws. If RPPMSL is required to bear any cost or consequences of any non-compliance of applicable laws or provisions of this Order by the Contractor / its Sub Contractor as applicable the same shall be recovered from the Contractor without any restriction or limitation.
4. Seller / Contractor / Service Provider / Vendor shall raise correct and complete invoices on RIL and submit all invoices together with necessary supporting(s) as per the terms of the Order and payment will be made by RIL as per the terms of Order. In case any invoices are already raised before RPPMSL after the effective date of the Scheme approved by NCLT, a revised invoice shall be raised on RIL and to be re-submitted along with all supporting documents as required.
5. These additional terms and conditions shall form an integral part of the Order and in case of any conflict between these terms and conditions and other terms and condition of the Order, these terms and conditions shall prevail.
6. In case any clarifications are required the Seller/ Contractor/ Vendor/ Service Provider shall approach RIL or Engineer In Charge (EIC)/ contract person of RIL specified in the Order, and the clarifications if any issued by RIL shall be final and binding on the Seller/ Contractor/ Service Provider/ Vendor.