RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED
C/o Reliance Industries Ltd,, II floor, Trade Tower 94,
M.G.Marg Hazaratganj, Lucknow-226 001, UTTAR PRADESH, INDIA
Telephone : 9140955115
Email: Sunilkumar.Limbachia@ril.com

WORK ORDER

To 3267708 DIGITCOM INDIA TECHNOLOGIES 8 TH FLOOR 1082, ATS GREEN PARADISO GH 3 SECTOE CHI IV, GREATER NOIDA GAUTAM BUDDHA NAGAR UTTAR PRADESH Pin Code : 201310 INDIA Phone : 01204241387 Fax : E-Mail : MAYANK@DIGITCOMINDIA.COM Attention : MAYANK KUMAR GARG	Work Order No. : P16/630344455 Date : 28.02.2026 Contractor's Quot. Ref : Date : Our Ref : GSTN Of Biller : 09AEFPG4448D2ZN Bill From State : Uttar Pradesh Bill From : 3267708

This WORK ORDER, the SPECIAL CONDITIONS OF CONTRACT, the GENERAL CONDITIONS OF CONTRACT, the annexures enclosed to each of the foregoing, including any other document forming part of CONTRACT DOCUMENTS contain all the express terms and conditions of contract of supply of SERVICES ordered pursuant to this WORK ORDER and confirms and supersedes the LETTER OF COMMITMENT (if any) issued by COMPANY. CONTRACTOR agrees to supply the SERVICES, including all DELIVERABLES in full accordance with the foregoing terms and conditions. Capitalized terms used in this WORK ORDER but not defined in the WORK ORDER shall have the meaning ascribed to such terms in the foregoing SPECIAL CONDITIONS OF CONTRACT and GENERAL CONDITIONS OF CONTRACT. CONTRACTOR shall sign and return this WORK ORDER acknowledging the acceptance of this WORK ORDER within three (3) days of receipt at the communication address mentioned in this WORK ORDER. If acknowledgement is not received within three (3) days, this WORK ORDER will be deemed accepted by the CONTRACTOR. No other form of acceptance shall be binding on the PARTIES. For all future correspondence please quote this WORK ORDER NUMBER.

WO Period From DT : 28.02.2026
To DT : 31.12.2026

Value of Work	INR	523,240.00
CGST	INR	47,091.60
SGST	INR	47,091.60
TOTAL ORDER VALUE	**INR**	**617,423.20**

Value in Words :(Rs. Six Lakh Seventeen Thousand Four Hundred Twenty Three and Paise Twenty only)

For other details, please refer line items.

Delivery Terms : N/A
Engineer in Charge :

Payment Terms : See Page Inside

BUYER : Soni	for RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED Authorised Signatory	CONTRACTOR'S Acceptance **Signature Title Date**

WORK ORDER

W.O.Number P16 / 630344455 Dt.28.02.2026
Page No: 1

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate			Amount (INR)
1		5G Site Readiness_I-UE-AKBA-ENB-9061	1	AU					
					Value of Work			INR/AU	13,460.00
					CGST		9.00	%	1,211.40
					SGST		9.00	%	1,211.40
		Service Accounting Number: 998736							

The item covers the following Work :

10 3319645 CHRG EXTRA TRANSPORT. > 50 KM (PICKUP) 288 KM - Kilometer
Net value of item 20.00 5,760.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#

20 3342230 CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT 1 EA - each
Net value of item 1,500.00 1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)

30 3296491 CONFIGURATION SERVICES, IT HARDWARE 1 EA - each
Net value of item 700.00 700.00

CONFIGURATION SERVICES / IT HARDWARE

40 3194124 REMOVAL OF ANTENNA SET FOR W/L EQUIP 1 EA - each
Net value of item 2,500.00 2,500.00

Job includes:
1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.
2) After job completion, materials, report to be submitted as directed by EIC.

50 3139314 O906 CHRG: INSTALLATION OF ANTENNAS 1 EA - each
Net value of item 3,000.00 3,000.00

Charges for Installation of Antennas

2		5G Site Readiness_I-UE-AKBA-ENB-9083	1	AU					
					Value of Work			INR/AU	14,580.00
					CGST		9.00	%	1,312.20
					SGST		9.00	%	1,312.20
		Service Accounting Number: 998736							

The item covers the following Work :

10 3342230 CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT 1 EA - each
Net value of item 1,500.00 1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)

20 3319645 CHRG EXTRA TRANSPORT. > 50 KM (PICKUP) 264 KM - Kilometer
Net value of item 20.00 5,280.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
EQUIVALENT).#							
30	3323297	INST OF ANTENNA SET-SUBSEQUENT	1	EA	- each Net value of item	1,600.00	1,600.00

"CHARGES FOR LIFTING (FROM GROUND TO LOCATION) AND INSTALLATION OF BBU WITH 2300 MHZ BAND CHANNEL CARD & CONTROL CARD, CONNECTING NEW BBU WITH EXISTING CSS, INSTALLATION OF 2300 MHZ BAND RRU, POWER CABLES, GROUNDING CABLES, CPRI CABLES, RF ANTENNA, 33 DEG. BI-SECTOR ANTENNA, GPS ANTENNA INSTALLATION, H OR V BRACKET INSTALLATION (AS APPLICABLE), JUMPER CABLE, VSWR CHECK, WEATHER PROOFING OF RF CONNECTION, LABELLING OF CABLES AS PER PLAN, CLEANING OF SITE AFTER INSTALLATION, DATABASE UPDATE FOR NEWLY INSTALLED SITE IN SITE-FORGE AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.#**TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#TOOL: TOOL KIT FOR INSTALLATION#REFER THE INSTALLATION MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA SET ON THE SAME SITE.#"#

40	3139314	O906 CHRG: INSTALLATION OF ANTENNAS	1	EA	- each Net value of item	3,000.00	3,000.00

Charges for Installation of Antennas

50	3194124	REMOVAL OF ANTENNA SET FOR W/L EQUIP	1	EA	- each Net value of item	2,500.00	2,500.00

Job includes:
1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.
2) After job completion, materials, report to be submitted as directed by EIC.

60	3296491	CONFIGURATION SERVICES, IT HARDWARE	1	EA	- each Net value of item	700.00	700.00

CONFIGURATION SERVICES / IT HARDWARE

3		5G Site Readiness_I-UE-ATRR-ENB-9055	1	AU			
					Value of Work	INR/AU	15,300.00
					CGST 9.00	%	1,377.00
					SGST 9.00	%	1,377.00
		Service Accounting Number: 998736					

The item covers the following Work :

10	3139314	O906 CHRG: INSTALLATION OF ANTENNAS	1	EA	- each Net value of item	3,000.00	3,000.00

Charges for Installation of Antennas

20	3194124	REMOVAL OF ANTENNA SET FOR W/L EQUIP	1	EA	- each Net value of item	2,500.00	2,500.00

Job includes:
1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.
2) After job completion, materials, report to be submitted as directed by EIC.

30	3296491	CONFIGURATION SERVICES, IT HARDWARE	1	EA	- each Net value of item	700.00	700.00

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
CONFIGURATION SERVICES / IT HARDWARE							
40	3342230	CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT	1	EA	- each Net value of item	1,500.00	1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)

50	3319645	CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)	380	KM	- Kilometer Net value of item	20.00	7,600.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#

4		5G Site Readiness_I-UE-BGNP-ENB-9033	1	AU			
					Value of Work	INR/AU	15,540.00
					CGST 9.00	%	1,398.60
					SGST 9.00	%	1,398.60
		Service Accounting Number: 998736					

The item covers the following Work :

10	3139314	O906 CHRG: INSTALLATION OF ANTENNAS	1	EA	- each Net value of item	3,000.00	3,000.00

Charges for Installation of Antennas

20	3194124	REMOVAL OF ANTENNA SET FOR W/L EQUIP	1	EA	- each Net value of item	2,500.00	2,500.00

Job includes:
1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.
2) After job completion, materials, report to be submitted as directed by EIC.

30	3296491	CONFIGURATION SERVICES, IT HARDWARE	1	EA	- each Net value of item	700.00	700.00

CONFIGURATION SERVICES / IT HARDWARE

40	3323297	INST OF ANTENNA SET-SUBSEQUENT	1	EA	- each Net value of item	1,600.00	1,600.00

"CHARGES FOR LIFTING (FROM GROUND TO LOCATION) AND INSTALLATION OF BBU WITH 2300 MHZ BAND CHANNEL CARD & CONTROL CARD, CONNECTING NEW BBU WITH EXISTING CSS, INSTALLATION OF 2300 MHZ BAND RRU, POWER CABLES, GROUNDING CABLES, CPRI CABLES, RF ANTENNA, 33 DEG. BI-SECTOR ANTENNA, GPS ANTENNA INSTALLATION, H OR V BRACKET INSTALLATION (AS APPLICABLE), JUMPER CABLE, VSWR CHECK, WEATHER PROOFING OF RF CONNECTION, LABELLING OF CABLES AS PER PLAN, CLEANING OF SITE AFTER INSTALLATION, DATABASE UPDATE FOR NEWLY INSTALLED SITE IN SITE-FORGE AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.#**TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#TOOL: TOOL KIT FOR INSTALLATION#REFER THE INSTALLATION MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA SET ON THE SAME SITE.#"#

50	3342230	CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT	1	EA	- each Net value of item	1,500.00	1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
60	3319645	CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)		312KM	- Kilometer Net value of item	20.00	6,240.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#

5		5G Site Readiness_I-UE-BLGA-ENB-9058	1	AU			
					Value of Work	INR/AU	13,700.00
					CGST 9.00	%	1,233.00
					SGST 9.00	%	1,233.00
		Service Accounting Number: 998736					

The item covers the following Work :

10	3139314	O906 CHRG: INSTALLATION OF ANTENNAS	1	EA	- each Net value of item	3,000.00	3,000.00

Charges for Installation of Antennas

20	3194124	REMOVAL OF ANTENNA SET FOR W/L EQUIP	1	EA	- each Net value of item	2,500.00	2,500.00

Job includes:
1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.
2) After job completion, materials, report to be submitted as directed by EIC.

30	3296491	CONFIGURATION SERVICES, IT HARDWARE	1	EA	- each Net value of item	700.00	700.00

CONFIGURATION SERVICES / IT HARDWARE

40	3323297	INST OF ANTENNA SET-SUBSEQUENT	1	EA	- each Net value of item	1,600.00	1,600.00

"CHARGES FOR LIFTING (FROM GROUND TO LOCATION) AND INSTALLATION OF BBU WITH 2300 MHZ BAND CHANNEL CARD & CONTROL CARD, CONNECTING NEW BBU WITH EXISTING CSS, INSTALLATION OF 2300 MHZ BAND RRU, POWER CABLES, GROUNDING CABLES, CPRI CABLES, RF ANTENNA, 33 DEG. BI-SECTOR ANTENNA, GPS ANTENNA INSTALLATION, H OR V BRACKET INSTALLATION (AS APPLICABLE), JUMPER CABLE, VSWR CHECK, WEATHER PROOFING OF RF CONNECTION, LABELLING OF CABLES AS PER PLAN, CLEANING OF SITE AFTER INSTALLATION, DATABASE UPDATE FOR NEWLY INSTALLED SITE IN SITE-FORGE AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.#**TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#TOOL: TOOL KIT FOR INSTALLATION#REFER THE INSTALLATION MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA SET ON THE SAME SITE.#"#

50	3342230	CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT	1	EA	- each Net value of item	1,500.00	1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)

60	3319645	CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)		220KM	- Kilometer Net value of item	20.00	4,400.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate			Amount (INR)
6		5G Site Readiness_I-UE-CBRM-ENB-9078	1	AU					
					Value of Work			INR/AU	16,460.00
					CGST		9.00	%	1,481.40
					SGST		9.00	%	1,481.40
		Service Accounting Number: 998736							

The item covers the following Work :

10 3319645 CHRG EXTRA TRANSPORT. > 50 KM (PICKUP) 358 KM - Kilometer
Net value of item 20.00 7,160.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#

20 3342230 CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT 1 EA - each
Net value of item 1,500.00 1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)

30 3323297 INST OF ANTENNA SET-SUBSEQUENT 1 EA - each
Net value of item 1,600.00 1,600.00

"CHARGES FOR LIFTING (FROM GROUND TO LOCATION) AND INSTALLATION OF BBU WITH 2300 MHZ BAND CHANNEL CARD & CONTROL CARD, CONNECTING NEW BBU WITH EXISTING CSS, INSTALLATION OF 2300 MHZ BAND RRU, POWER CABLES, GROUNDING CABLES, CPRI CABLES, RF ANTENNA, 33 DEG. BI-SECTOR ANTENNA, GPS ANTENNA INSTALLATION, H OR V BRACKET INSTALLATION (AS APPLICABLE), JUMPER CABLE, VSWR CHECK, WEATHER PROOFING OF RF CONNECTION, LABELLING OF CABLES AS PER PLAN, CLEANING OF SITE AFTER INSTALLATION, DATABASE UPDATE FOR NEWLY INSTALLED SITE IN SITE-FORGE AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.#**TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#TOOL: TOOL KIT FOR INSTALLATION#REFER THE INSTALLATION MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA SET ON THE SAME SITE.#"#

40 3296491 CONFIGURATION SERVICES, IT HARDWARE 1 EA - each
Net value of item 700.00 700.00

CONFIGURATION SERVICES / IT HARDWARE

50 3194124 REMOVAL OF ANTENNA SET FOR W/L EQUIP 1 EA - each
Net value of item 2,500.00 2,500.00

Job includes:
1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.
2) After job completion, materials, report to be submitted as directed by EIC.

60 3139314 O906 CHRG: INSTALLATION OF ANTENNAS 1 EA - each
Net value of item 3,000.00 3,000.00

Charges for Installation of Antennas

7		5G Site Readiness_I-UE-CRKR-ENB-9033	1	AU					
					Value of Work			INR/AU	19,740.00
					CGST		9.00	%	1,776.60
					SGST		9.00	%	1,776.60
		Service Accounting Number: 998736							

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)

The item covers the following Work :

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
10	3139314	O906 CHRG: INSTALLATION OF ANTENNAS	1	EA	- each Net value of item	3,000.00	3,000.00

Charges for Installation of Antennas

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
20	3194124	REMOVAL OF ANTENNA SET FOR W/L EQUIP	1	EA	- each Net value of item	2,500.00	2,500.00

Job includes:
1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.
2) After job completion, materials, report to be submitted as directed by EIC.

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
30	3296491	CONFIGURATION SERVICES, IT HARDWARE	1	EA	- each Net value of item	700.00	700.00

CONFIGURATION SERVICES / IT HARDWARE

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
40	3323295	REM OF ANTENNA SET-SUBSEQUENT	1	EA	- each Net value of item	1,400.00	1,400.00

"CHARGES FOR UNINSTALLING AND LOWERING ANTENNA FROM LOCATION TO GROUND ALONG WITH ACCESSORIES AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.#**TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#REFER THE MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA SET ON THE SAME SITE.

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
50	3323297	INST OF ANTENNA SET-SUBSEQUENT	1	EA	- each Net value of item	1,600.00	1,600.00

"CHARGES FOR LIFTING (FROM GROUND TO LOCATION) AND INSTALLATION OF BBU WITH 2300 MHZ BAND CHANNEL CARD & CONTROL CARD, CONNECTING NEW BBU WITH EXISTING CSS, INSTALLATION OF 2300 MHZ BAND RRU, POWER CABLES, GROUNDING CABLES, CPRI CABLES, RF ANTENNA, 33 DEG. BI-SECTOR ANTENNA, GPS ANTENNA INSTALLATION, H OR V BRACKET INSTALLATION (AS APPLICABLE), JUMPER CABLE, VSWR CHECK, WEATHER PROOFING OF RF CONNECTION, LABELLING OF CABLES AS PER PLAN, CLEANING OF SITE AFTER INSTALLATION, DATABASE UPDATE FOR NEWLY INSTALLED SITE IN SITE-FORGE AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.#**TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#TOOL: TOOL KIT FOR INSTALLATION#REFER THE INSTALLATION MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA SET ON THE SAME SITE.#"#

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
60	3342230	CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT	1	EA	- each Net value of item	1,500.00	1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
70	3319645	CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)	452	KM	- Kilometer Net value of item	20.00	9,040.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate			Amount (INR)
8		5G Site Readiness_I-UE-FKBG-ENB-9113	1	AU					
					Value of Work			INR/AU	17,340.00
					CGST		9.00	%	1,560.60
					SGST		9.00	%	1,560.60
		Service Accounting Number: 998736							

The item covers the following Work :

10 3319645 CHRG EXTRA TRANSPORT. > 50 KM (PICKUP) 402KM - Kilometer
Net value of item 20.00 8,040.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#

20 3139314 O906 CHRG: INSTALLATION OF ANTENNAS 1 EA - each
Net value of item 3,000.00 3,000.00

Charges for Installation of Antennas

30 3194124 REMOVAL OF ANTENNA SET FOR W/L EQUIP 1 EA - each
Net value of item 2,500.00 2,500.00

Job includes:
1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.
2) After job completion, materials, report to be submitted as directed by EIC.

40 3296491 CONFIGURATION SERVICES, IT HARDWARE 1 EA - each
Net value of item 700.00 700.00

CONFIGURATION SERVICES / IT HARDWARE

50 3323297 INST OF ANTENNA SET-SUBSEQUENT 1 EA - each
Net value of item 1,600.00 1,600.00

"CHARGES FOR LIFTING (FROM GROUND TO LOCATION) AND INSTALLATION OF BBU WITH 2300 MHZ BAND CHANNEL CARD & CONTROL CARD, CONNECTING NEW BBU WITH EXISTING CSS, INSTALLATION OF 2300 MHZ BAND RRU, POWER CABLES, GROUNDING CABLES, CPRI CABLES, RF ANTENNA, 33 DEG. BI-SECTOR ANTENNA, GPS ANTENNA INSTALLATION, H OR V BRACKET INSTALLATION (AS APPLICABLE), JUMPER CABLE, VSWR CHECK, WEATHER PROOFING OF RF CONNECTION, LABELLING OF CABLES AS PER PLAN, CLEANING OF SITE AFTER INSTALLATION, DATABASE UPDATE FOR NEWLY INSTALLED SITE IN SITE-FORGE AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.#**TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#TOOL: TOOL KIT FOR INSTALLATION#REFER THE INSTALLATION MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA SET ON THE SAME SITE.#"#

60 3342230 CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT 1 EA - each
Net value of item 1,500.00 1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)

9		5G Site Readiness_I-UE-HRDO-ENB-9096	1	AU					
					Value of Work			INR/AU	12,660.00
					CGST		9.00	%	1,139.40
					SGST		9.00	%	1,139.40
		Service Accounting Number: 998736							

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)

The item covers the following Work :

10	3139314	O906 CHRG: INSTALLATION OF ANTENNAS	1	EA	- each Net value of item	3,000.00	3,000.00

Charges for Installation of Antennas

20	3194124	REMOVAL OF ANTENNA SET FOR W/L EQUIP	1	EA	- each Net value of item	2,500.00	2,500.00

Job includes:
1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.
2) After job completion, materials, report to be submitted as directed by EIC.

30	3296491	CONFIGURATION SERVICES, IT HARDWARE	1	EA	- each Net value of item	700.00	700.00

CONFIGURATION SERVICES / IT HARDWARE

40	3342230	CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT	1	EA	- each Net value of item	1,500.00	1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)

50	3319645	CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)	248	KM	- Kilometer Net value of item	20.00	4,960.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#

10	5G Site Readiness_I-UE-HRDO-ENB-9118	1	AU				
				Value of Work		INR/AU	12,700.00
				CGST	9.00	%	1,143.00
				SGST	9.00	%	1,143.00
	Service Accounting Number:	998736					

The item covers the following Work :

10	3319645	CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)	250	KM	- Kilometer Net value of item	20.00	5,000.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#

20	3342230	CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT	1	EA	- each Net value of item	1,500.00	1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)

30	3296491	CONFIGURATION SERVICES, IT HARDWARE	1	EA	- each Net value of item	700.00	700.00

CONFIGURATION SERVICES / IT HARDWARE

40	3194124	REMOVAL OF ANTENNA SET FOR W/L EQUIP	1	EA	- each		

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate			Amount (INR)
					Net value of item	2,500.00			2,500.00

Job includes:
1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.
2) After job completion, materials, report to be submitted as directed by EIC.

50	3139314	O906 CHRG: INSTALLATION OF ANTENNAS	1	EA	- each				
					Net value of item	3,000.00			3,000.00

Charges for Installation of Antennas

11	5G Site Readiness_I-UE-HRDO-ENB-9140	1	AU					
				Value of Work			INR/AU	14,700.00
				CGST		9.00	%	1,323.00
				SGST		9.00	%	1,323.00

Service Accounting Number: 998736

The item covers the following Work :

10	3139314	O906 CHRG: INSTALLATION OF ANTENNAS	1	EA	- each				
					Net value of item	3,000.00			3,000.00

Charges for Installation of Antennas

20	3194124	REMOVAL OF ANTENNA SET FOR W/L EQUIP	1	EA	- each				
					Net value of item	2,500.00			2,500.00

Job includes:
1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.
2) After job completion, materials, report to be submitted as directed by EIC.

30	3296491	CONFIGURATION SERVICES, IT HARDWARE	1	EA	- each				
					Net value of item	700.00			700.00

CONFIGURATION SERVICES / IT HARDWARE

40	3323297	INST OF ANTENNA SET-SUBSEQUENT	1	EA	- each				
					Net value of item	1,600.00			1,600.00

"CHARGES FOR LIFTING (FROM GROUND TO LOCATION) AND INSTALLATION OF BBU WITH 2300 MHZ BAND CHANNEL CARD & CONTROL CARD, CONNECTING NEW BBU WITH EXISTING CSS, INSTALLATION OF 2300 MHZ BAND RRU, POWER CABLES, GROUNDING CABLES, CPRI CABLES, RF ANTENNA, 33 DEG. BI-SECTOR ANTENNA, GPS ANTENNA INSTALLATION, H OR V BRACKET INSTALLATION (AS APPLICABLE), JUMPER CABLE, VSWR CHECK, WEATHER PROOFING OF RF CONNECTION, LABELLING OF CABLES AS PER PLAN, CLEANING OF SITE AFTER INSTALLATION, DATABASE UPDATE FOR NEWLY INSTALLED SITE IN SITE-FORGE AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.#**TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#TOOL: TOOL KIT FOR INSTALLATION#REFER THE INSTALLATION MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA SET ON THE SAME SITE.#"#

50	3342230	CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT	1	EA	- each				
					Net value of item	1,500.00			1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
60	3319645	CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)	270	KM	- Kilometer		
					Net value of item	20.00	5,400.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#

12	5G Site Readiness_I-UE-HRDO-ENB-9141	1	AU				
				Value of Work		INR/AU	12,740.00
				CGST	9.00	%	1,146.60
				SGST	9.00	%	1,146.60
	Service Accounting Number: 998736						

The item covers the following Work :

10	3139314	O906 CHRG: INSTALLATION OF ANTENNAS	1	EA	- each		
					Net value of item	3,000.00	3,000.00

Charges for Installation of Antennas

20	3194124	REMOVAL OF ANTENNA SET FOR W/L EQUIP	1	EA	- each		
					Net value of item	2,500.00	2,500.00

Job includes:
1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.
2) After job completion, materials, report to be submitted as directed by EIC.

30	3296491	CONFIGURATION SERVICES, IT HARDWARE	1	EA	- each		
					Net value of item	700.00	700.00

CONFIGURATION SERVICES / IT HARDWARE

40	3342230	CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT	1	EA	- each		
					Net value of item	1,500.00	1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)

50	3319645	CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)	252	KM	- Kilometer		
					Net value of item	20.00	5,040.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#

13	5G Site Readiness_I-UE-KLPI-ENB-9047	1	AU				
				Value of Work		INR/AU	17,500.00
				CGST	9.00	%	1,575.00
				SGST	9.00	%	1,575.00
	Service Accounting Number: 998736						

The item covers the following Work :

10	3319645	CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)	340	KM	- Kilometer		
					Net value of item	20.00	6,800.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
EQUIVALENT).#							
20	3342230	CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT	1	EA	- each Net value of item	1,500.00	1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)

30	3323297	INST OF ANTENNA SET-SUBSEQUENT	1	EA	- each Net value of item	1,600.00	1,600.00

"CHARGES FOR LIFTING (FROM GROUND TO LOCATION) AND INSTALLATION OF BBU WITH 2300 MHZ BAND CHANNEL CARD & CONTROL CARD, CONNECTING NEW BBU WITH EXISTING CSS, INSTALLATION OF 2300 MHZ BAND RRU, POWER CABLES, GROUNDING CABLES, CPRI CABLES, RF ANTENNA, 33 DEG. BI-SECTOR ANTENNA, GPS ANTENNA INSTALLATION, H OR V BRACKET INSTALLATION (AS APPLICABLE), JUMPER CABLE, VSWR CHECK, WEATHER PROOFING OF RF CONNECTION, LABELLING OF CABLES AS PER PLAN, CLEANING OF SITE AFTER INSTALLATION, DATABASE UPDATE FOR NEWLY INSTALLED SITE IN SITE-FORGE AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.#**TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#TOOL: TOOL KIT FOR INSTALLATION#REFER THE INSTALLATION MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA SET ON THE SAME SITE.#"#

40	3323295	REM OF ANTENNA SET-SUBSEQUENT	1	EA	- each Net value of item	1,400.00	1,400.00

"CHARGES FOR UNINSTALLING AND LOWERING ANTENNA FROM LOCATION TO GROUND ALONG WITH ACCESSORIES AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.#**TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#REFER THE MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA SET ON THE SAME SITE.

50	3296491	CONFIGURATION SERVICES, IT HARDWARE	1	EA	- each Net value of item	700.00	700.00

CONFIGURATION SERVICES / IT HARDWARE

60	3194124	REMOVAL OF ANTENNA SET FOR W/L EQUIP	1	EA	- each Net value of item	2,500.00	2,500.00

Job includes:
1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.
2) After job completion, materials, report to be submitted as directed by EIC.

70	3139314	O906 CHRG: INSTALLATION OF ANTENNAS	1	EA	- each Net value of item	3,000.00	3,000.00

Charges for Installation of Antennas

14		5G Site Readiness_I-UE-KNNJ-ENB-9058	1	AU			
					Value of Work	INR/AU	15,100.00
					CGST 9.00	%	1,359.00
					SGST 9.00	%	1,359.00
		Service Accounting Number: 998736					

The item covers the following Work :

10	3139314	O906 CHRG: INSTALLATION OF ANTENNAS	1	EA	- each Net value of item	3,000.00	3,000.00

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
		Charges for Installation of Antennas					
20	3194124	REMOVAL OF ANTENNA SET FOR W/L EQUIP	1	EA	- each Net value of item	2,500.00	2,500.00

Job includes:
1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.
2) After job completion, materials, report to be submitted as directed by EIC.

30	3296491	CONFIGURATION SERVICES, IT HARDWARE	1	EA	- each Net value of item	700.00	700.00

CONFIGURATION SERVICES / IT HARDWARE

40	3323297	INST OF ANTENNA SET-SUBSEQUENT	1	EA	- each Net value of item	1,600.00	1,600.00

"CHARGES FOR LIFTING (FROM GROUND TO LOCATION) AND INSTALLATION OF BBU WITH 2300 MHZ BAND CHANNEL CARD & CONTROL CARD, CONNECTING NEW BBU WITH EXISTING CSS, INSTALLATION OF 2300 MHZ BAND RRU, POWER CABLES, GROUNDING CABLES, CPRI CABLES, RF ANTENNA, 33 DEG. BI-SECTOR ANTENNA, GPS ANTENNA INSTALLATION, H OR V BRACKET INSTALLATION (AS APPLICABLE), JUMPER CABLE, VSWR CHECK, WEATHER PROOFING OF RF CONNECTION, LABELLING OF CABLES AS PER PLAN, CLEANING OF SITE AFTER INSTALLATION, DATABASE UPDATE FOR NEWLY INSTALLED SITE IN SITE-FORGE AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.#**TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#TOOL: TOOL KIT FOR INSTALLATION#REFER THE INSTALLATION MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA SET ON THE SAME SITE.#"#

50	3342230	CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT	1	EA	- each Net value of item	1,500.00	1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)

60	3319645	CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)	290	KM	- Kilometer Net value of item	20.00	5,800.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#

15		5G Site Readiness_I-UE-KRWI-ENB-9101	1	AU			
					Value of Work	INR/AU	15,820.00
					CGST 9.00	%	1,423.80
					SGST 9.00	%	1,423.80
		Service Accounting Number: 998736					

The item covers the following Work :

10	3194124	REMOVAL OF ANTENNA SET FOR W/L EQUIP	1	EA	- each Net value of item	2,500.00	2,500.00

Job includes:
1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.
2) After job completion, materials, report to be submitted as directed by EIC.

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
20	3296491	CONFIGURATION SERVICES, IT HARDWARE	1	EA	- each		
					Net value of item	700.00	700.00

CONFIGURATION SERVICES / IT HARDWARE

30	3342230	CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT	1	EA	- each		
					Net value of item	1,500.00	1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)

40	3319645	CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)	406	KM	- Kilometer		
					Net value of item	20.00	8,120.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#

50	3139314	O906 CHRG: INSTALLATION OF ANTENNAS	1	EA	- each		
					Net value of item	3,000.00	3,000.00

Charges for Installation of Antennas

16		5G Site Readiness_I-UE-LLPR-ENB-9077	1	AU			
					Value of Work	INR/AU	24,300.00
					CGST	9.00 %	2,187.00
					SGST	9.00 %	2,187.00
		Service Accounting Number: 998736					

The item covers the following Work :

10	3139314	O906 CHRG: INSTALLATION OF ANTENNAS	1	EA	- each		
					Net value of item	3,000.00	3,000.00

Charges for Installation of Antennas

20	3194124	REMOVAL OF ANTENNA SET FOR W/L EQUIP	1	EA	- each		
					Net value of item	2,500.00	2,500.00

Job includes:
1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.
2) After job completion, materials, report to be submitted as directed by EIC.

30	3296491	CONFIGURATION SERVICES, IT HARDWARE	1	EA	- each		
					Net value of item	700.00	700.00

CONFIGURATION SERVICES / IT HARDWARE

40	3323297	INST OF ANTENNA SET-SUBSEQUENT	1	EA	- each		
					Net value of item	1,600.00	1,600.00

"CHARGES FOR LIFTING (FROM GROUND TO LOCATION) AND INSTALLATION OF BBU WITH 2300 MHZ BAND CHANNEL CARD & CONTROL CARD, CONNECTING NEW BBU WITH EXISTING CSS, INSTALLATION OF 2300 MHZ BAND RRU, POWER CABLES, GROUNDING CABLES, CPRI CABLES, RF ANTENNA, 33 DEG. BI-SECTOR ANTENNA, GPS ANTENNA INSTALLATION, H OR V BRACKET INSTALLATION (AS APPLICABLE), JUMPER CABLE, VSWR CHECK, WEATHER PROOFING OF RF CONNECTION, LABELLING OF CABLES AS PER PLAN, CLEANING OF SITE AFTER INSTALLATION, DATABASE UPDATE FOR NEWLY INSTALLED SITE IN SITE-FORGE AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.#**TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#TOOL: TOOL KIT FOR INSTALLATION#REFER THE INSTALLATION MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA SET ON THE SAME SITE.#"#

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
50	3342230	CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT	1	EA	- each Net value of item	1,500.00	1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)

60	3319645	CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)	750	KM	- Kilometer Net value of item	20.00	15,000.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#

17		5G Site Readiness_I-UE-MDOG-ENB-9042	1	AU			
					Value of Work	INR/AU	15,420.00
					CGST 9.00	%	1,387.80
					SGST 9.00	%	1,387.80
		Service Accounting Number: 998736					

The item covers the following Work :

10	3319645	CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)	386	KM	- Kilometer Net value of item	20.00	7,720.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#

20	3342230	CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT	1	EA	- each Net value of item	1,500.00	1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)

30	3296491	CONFIGURATION SERVICES, IT HARDWARE	1	EA	- each Net value of item	700.00	700.00

CONFIGURATION SERVICES / IT HARDWARE

40	3139314	O906 CHRG: INSTALLATION OF ANTENNAS	1	EA	- each Net value of item	3,000.00	3,000.00

Charges for Installation of Antennas

50	3194124	REMOVAL OF ANTENNA SET FOR W/L EQUIP	1	EA	- each Net value of item	2,500.00	2,500.00

Job includes:
1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.
2) After job completion, materials, report to be submitted as directed by EIC.

18		5G Site Readiness_I-UE-MDOG-ENB-9046	1	AU			
					Value of Work	INR/AU	22,900.00
					CGST 9.00	%	2,061.00
					SGST 9.00	%	2,061.00
		Service Accounting Number: 998736					

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)

The item covers the following Work :

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
10	3139314	O906 CHRG: INSTALLATION OF ANTENNAS	1	EA	- each Net value of item	3,000.00	3,000.00

Charges for Installation of Antennas

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
20	3194124	REMOVAL OF ANTENNA SET FOR W/L EQUIP	1	EA	- each Net value of item	2,500.00	2,500.00

Job includes:
1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.
2) After job completion, materials, report to be submitted as directed by EIC.

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
30	3296491	CONFIGURATION SERVICES, IT HARDWARE	1	EA	- each Net value of item	700.00	700.00

CONFIGURATION SERVICES / IT HARDWARE

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
40	3323295	REM OF ANTENNA SET-SUBSEQUENT	1	EA	- each Net value of item	1,400.00	1,400.00

"CHARGES FOR UNINSTALLING AND LOWERING ANTENNA FROM LOCATION TO GROUND ALONG WITH ACCESSORIES AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.#**TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#REFER THE MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA SET ON THE SAME SITE.

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
50	3323297	INST OF ANTENNA SET-SUBSEQUENT	1	EA	- each Net value of item	1,600.00	1,600.00

"CHARGES FOR LIFTING (FROM GROUND TO LOCATION) AND INSTALLATION OF BBU WITH 2300 MHZ BAND CHANNEL CARD & CONTROL CARD, CONNECTING NEW BBU WITH EXISTING CSS, INSTALLATION OF 2300 MHZ BAND RRU, POWER CABLES, GROUNDING CABLES, CPRI CABLES, RF ANTENNA, 33 DEG. BI-SECTOR ANTENNA, GPS ANTENNA INSTALLATION, H OR V BRACKET INSTALLATION (AS APPLICABLE), JUMPER CABLE, VSWR CHECK, WEATHER PROOFING OF RF CONNECTION, LABELLING OF CABLES AS PER PLAN, CLEANING OF SITE AFTER INSTALLATION, DATABASE UPDATE FOR NEWLY INSTALLED SITE IN SITE-FORGE AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.#**TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#TOOL: TOOL KIT FOR INSTALLATION#REFER THE INSTALLATION MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA SET ON THE SAME SITE.#"#

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
60	3342230	CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT	1	EA	- each Net value of item	1,500.00	1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
70	3319645	CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)	610	KM	- Kilometer Net value of item	20.00	12,200.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate			Amount (INR)
19		5G Site Readiness_I-UE-MUDH-ENB-9066	1	AU					
					Value of Work			INR/AU	15,260.00
					CGST		9.00	%	1,373.40
					SGST		9.00	%	1,373.40
		Service Accounting Number: 998736							

The item covers the following Work :

10	3139314	O906 CHRG: INSTALLATION OF ANTENNAS	1	EA	- each		
					Net value of item	3,000.00	3,000.00

Charges for Installation of Antennas

20	3194124	REMOVAL OF ANTENNA SET FOR W/L EQUIP	1	EA	- each		
					Net value of item	2,500.00	2,500.00

Job includes:
1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.
2) After job completion, materials, report to be submitted as directed by EIC.

30	3296491	CONFIGURATION SERVICES, IT HARDWARE	1	EA	- each		
					Net value of item	700.00	700.00

CONFIGURATION SERVICES / IT HARDWARE

40	3342230	CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT	1	EA	- each		
					Net value of item	1,500.00	1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)

50	3319645	CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)	378	KM	- Kilometer		
					Net value of item	20.00	7,560.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#

20		5G Site Readiness_I-UE-NRIN-ENB-9017	1	AU					
					Value of Work			INR/AU	16,820.00
					CGST		9.00	%	1,513.80
					SGST		9.00	%	1,513.80
		Service Accounting Number: 998736							

The item covers the following Work :

10	3319645	CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)	456	KM	- Kilometer		
					Net value of item	20.00	9,120.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#

20	3342230	CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT	1	EA	- each		
					Net value of item	1,500.00	1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
30	3296491	CONFIGURATION SERVICES, IT HARDWARE	1	EA	- each Net value of item	700.00	700.00

CONFIGURATION SERVICES / IT HARDWARE

40	3194124	REMOVAL OF ANTENNA SET FOR W/L EQUIP	1	EA	- each Net value of item	2,500.00	2,500.00

Job includes:
1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.
2) After job completion, materials, report to be submitted as directed by EIC.

50	3139314	O906 CHRG: INSTALLATION OF ANTENNAS	1	EA	- each Net value of item	3,000.00	3,000.00

Charges for Installation of Antennas

21		5G Site Readiness_I-UE-NRIN-ENB-9022	1	AU			
					Value of Work	INR/AU	17,180.00
					CGST 9.00	%	1,546.20
					SGST 9.00	%	1,546.20
		Service Accounting Number: 998736					

The item covers the following Work :

10	3139314	O906 CHRG: INSTALLATION OF ANTENNAS	1	EA	- each Net value of item	3,000.00	3,000.00

Charges for Installation of Antennas

20	3194124	REMOVAL OF ANTENNA SET FOR W/L EQUIP	1	EA	- each Net value of item	2,500.00	2,500.00

Job includes:
1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.
2) After job completion, materials, report to be submitted as directed by EIC.

30	3296491	CONFIGURATION SERVICES, IT HARDWARE	1	EA	- each Net value of item	700.00	700.00

CONFIGURATION SERVICES / IT HARDWARE

40	3342230	CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT	1	EA	- each Net value of item	1,500.00	1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)

50	3319645	CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)	474	KM	- Kilometer Net value of item	20.00	9,480.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate			Amount (INR)
22		5G Site Readiness_I-UE-NRIN-ENB-9043	1	AU					
					Value of Work			INR/AU	16,820.00
					CGST		9.00	%	1,513.80
					SGST		9.00	%	1,513.80
		Service Accounting Number: 998736							

The item covers the following Work :

10	3139314	O906 CHRG: INSTALLATION OF ANTENNAS	1	EA - each	Net value of item	3,000.00	3,000.00

Charges for Installation of Antennas

20	3194124	REMOVAL OF ANTENNA SET FOR W/L EQUIP	1	EA - each	Net value of item	2,500.00	2,500.00

Job includes:
1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.
2) After job completion, materials, report to be submitted as directed by EIC.

30	3296491	CONFIGURATION SERVICES, IT HARDWARE	1	EA - each	Net value of item	700.00	700.00

CONFIGURATION SERVICES / IT HARDWARE

40	3342230	CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT	1	EA - each	Net value of item	1,500.00	1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)

50	3319645	CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)	456	KM - Kilometer	Net value of item	20.00	9,120.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#

23		5G Site Readiness_I-UE-ORAI-ENB-9037	1	AU					
					Value of Work			INR/AU	18,220.00
					CGST		9.00	%	1,639.80
					SGST		9.00	%	1,639.80
		Service Accounting Number: 998736							

The item covers the following Work :

10	3319645	CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)	446	KM - Kilometer	Net value of item	20.00	8,920.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#

20	3139314	O906 CHRG: INSTALLATION OF ANTENNAS	1	EA - each	Net value of item	3,000.00	3,000.00

Charges for Installation of Antennas

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
30	3194124	REMOVAL OF ANTENNA SET FOR W/L EQUIP	1	EA	- each Net value of item	2,500.00	2,500.00

Job includes:
1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.
2) After job completion, materials, report to be submitted as directed by EIC.

40	3296491	CONFIGURATION SERVICES, IT HARDWARE	1	EA	- each Net value of item	700.00	700.00

CONFIGURATION SERVICES / IT HARDWARE

50	3323297	INST OF ANTENNA SET-SUBSEQUENT	1	EA	- each Net value of item	1,600.00	1,600.00

"CHARGES FOR LIFTING (FROM GROUND TO LOCATION) AND INSTALLATION OF BBU WITH 2300 MHZ BAND CHANNEL CARD & CONTROL CARD, CONNECTING NEW BBU WITH EXISTING CSS, INSTALLATION OF 2300 MHZ BAND RRU, POWER CABLES, GROUNDING CABLES, CPRI CABLES, RF ANTENNA, 33 DEG. BI-SECTOR ANTENNA, GPS ANTENNA INSTALLATION, H OR V BRACKET INSTALLATION (AS APPLICABLE), JUMPER CABLE, VSWR CHECK, WEATHER PROOFING OF RF CONNECTION, LABELLING OF CABLES AS PER PLAN, CLEANING OF SITE AFTER INSTALLATION, DATABASE UPDATE FOR NEWLY INSTALLED SITE IN SITE-FORGE AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.#**TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#TOOL: TOOL KIT FOR INSTALLATION#REFER THE INSTALLATION MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA SET ON THE SAME SITE.#"#

60	3342230	CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT	1	EA	- each Net value of item	1,500.00	1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)

24		5G Site Readiness_I-UE-PRNP-ENB-9016	1	AU			
					Value of Work	INR/AU	17,460.00
					CGST 9.00	%	1,571.40
					SGST 9.00	%	1,571.40
		Service Accounting Number: 998736					

The item covers the following Work :

10	3319645	CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)	408	KM	- Kilometer Net value of item	20.00	8,160.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#

20	3342230	CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT	1	EA	- each Net value of item	1,500.00	1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)

30	3323297	INST OF ANTENNA SET-SUBSEQUENT	1	EA	- each Net value of item	1,600.00	1,600.00

"CHARGES FOR LIFTING (FROM GROUND TO LOCATION) AND INSTALLATION OF BBU WITH 2300 MHZ BAND CHANNEL CARD & CONTROL CARD, CONNECTING NEW BBU WITH EXISTING CSS, INSTALLATION OF 2300 MHZ BAND RRU, POWER CABLES, GROUNDING CABLES, CPRI CABLES, RF ANTENNA, 33 DEG. BI-SECTOR ANTENNA, GPS ANTENNA INSTALLATION, H OR V BRACKET INSTALLATION (AS APPLICABLE), JUMPER CABLE, VSWR CHECK, WEATHER PROOFING OF RF CONNECTION, LABELLING OF CABLES AS PER PLAN, CLEANING OF SITE AFTER INSTALLATION,

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)

DATABASE UPDATE FOR NEWLY INSTALLED SITE IN SITE-FORGE AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.#**TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#TOOL: TOOL KIT FOR INSTALLATION#REFER THE INSTALLATION MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA SET ON THE SAME SITE.#"#

40	3296491	CONFIGURATION SERVICES, IT HARDWARE	1	EA	- each		
					Net value of item	700.00	700.00

CONFIGURATION SERVICES / IT HARDWARE

50	3194124	REMOVAL OF ANTENNA SET FOR W/L EQUIP	1	EA	- each		
					Net value of item	2,500.00	2,500.00

Job includes:
1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.
2) After job completion, materials, report to be submitted as directed by EIC.

60	3139314	O906 CHRG: INSTALLATION OF ANTENNAS	1	EA	- each		
					Net value of item	3,000.00	3,000.00

Charges for Installation of Antennas

25		5G Site Readiness_I-UE-PWYN-ENB-9068	1	AU			
					Value of Work	INR/AU	15,780.00
					CGST 9.00	%	1,420.20
					SGST 9.00	%	1,420.20
		Service Accounting Number: 998736					

The item covers the following Work :

10	3319645	CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)	404	KM	- Kilometer		
					Net value of item	20.00	8,080.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#

20	3342230	CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT	1	EA	- each		
					Net value of item	1,500.00	1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)

30	3296491	CONFIGURATION SERVICES, IT HARDWARE	1	EA	- each		
					Net value of item	700.00	700.00

CONFIGURATION SERVICES / IT HARDWARE

40	3194124	REMOVAL OF ANTENNA SET FOR W/L EQUIP	1	EA	- each		
					Net value of item	2,500.00	2,500.00

Job includes:
1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate		Amount (INR)
		2) After job completion, materials, report to be submitted as directed by EIC.						
50	3139314	O906 CHRG: INSTALLATION OF ANTENNAS	1	EA	- each Net value of item	3,000.00		3,000.00
		Charges for Installation of Antennas						
26		5G Site Readiness_I-UE-PWYN-ENB-9072	1	AU				
					Value of Work		INR/AU	16,500.00
					CGST	9.00	%	1,485.00
					SGST	9.00	%	1,485.00
		Service Accounting Number: 998736						

The item covers the following Work :

10	3139314	O906 CHRG: INSTALLATION OF ANTENNAS	1	EA	- each Net value of item	3,000.00		3,000.00
		Charges for Installation of Antennas						
20	3194124	REMOVAL OF ANTENNA SET FOR W/L EQUIP	1	EA	- each Net value of item	2,500.00		2,500.00
		Job includes: 1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township. 2) After job completion, materials, report to be submitted as directed by EIC.						
30	3296491	CONFIGURATION SERVICES, IT HARDWARE	1	EA	- each Net value of item	700.00		700.00
		CONFIGURATION SERVICES / IT HARDWARE						
40	3323297	INST OF ANTENNA SET-SUBSEQUENT	1	EA	- each Net value of item	1,600.00		1,600.00
		"CHARGES FOR LIFTING (FROM GROUND TO LOCATION) AND INSTALLATION OF BBU WITH 2300 MHZ BAND CHANNEL CARD & CONTROL CARD, CONNECTING NEW BBU WITH EXISTING CSS, INSTALLATION OF 2300 MHZ BAND RRU, POWER CABLES, GROUNDING CABLES, CPRI CABLES, RF ANTENNA, 33 DEG. BI-SECTOR ANTENNA, GPS ANTENNA INSTALLATION, H OR V BRACKET INSTALLATION (AS APPLICABLE), JUMPER CABLE, VSWR CHECK, WEATHER PROOFING OF RF CONNECTION, LABELLING OF CABLES AS PER PLAN, CLEANING OF SITE AFTER INSTALLATION, DATABASE UPDATE FOR NEWLY INSTALLED SITE IN SITE-FORGE AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.#**TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#TOOL: TOOL KIT FOR INSTALLATION#REFER THE INSTALLATION MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA SET ON THE SAME SITE.#"#						
50	3342230	CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT	1	EA	- each Net value of item	1,500.00		1,500.00
		Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)						
60	3319645	CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)	360	KM	- Kilometer Net value of item	20.00		7,200.00
		EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#						

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate			Amount (INR)
27		5G Site Readiness_I-UE-RATH-ENB-9038	1	AU					
					Value of Work			INR/AU	16,460.00
					CGST		9.00	%	1,481.40
					SGST		9.00	%	1,481.40
		Service Accounting Number: 998736							

The item covers the following Work :

10	3139314	O906 CHRG: INSTALLATION OF ANTENNAS	1	EA	- each		
					Net value of item	3,000.00	3,000.00

Charges for Installation of Antennas

20	3194124	REMOVAL OF ANTENNA SET FOR W/L EQUIP	1	EA	- each		
					Net value of item	2,500.00	2,500.00

Job includes:
1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.
2) After job completion, materials, report to be submitted as directed by EIC.

30	3296491	CONFIGURATION SERVICES, IT HARDWARE	1	EA	- each		
					Net value of item	700.00	700.00

CONFIGURATION SERVICES / IT HARDWARE

40	3342230	CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT	1	EA	- each		
					Net value of item	1,500.00	1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)

50	3319645	CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)	438	KM	- Kilometer		
					Net value of item	20.00	8,760.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#

28		5G Site Readiness_I-UE-RATH-ENB-9039	1	AU					
					Value of Work			INR/AU	19,620.00
					CGST		9.00	%	1,765.80
					SGST		9.00	%	1,765.80
		Service Accounting Number: 998736							

The item covers the following Work :

10	3319645	CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)	446	KM	- Kilometer		
					Net value of item	20.00	8,920.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#

20	3342230	CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT	1	EA	- each		
					Net value of item	1,500.00	1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)

Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)

30	3323297	INST OF ANTENNA SET-SUBSEQUENT	1	EA	- each		
					Net value of item	1,600.00	1,600.00

"CHARGES FOR LIFTING (FROM GROUND TO LOCATION) AND INSTALLATION OF BBU WITH 2300 MHZ BAND CHANNEL CARD & CONTROL CARD, CONNECTING NEW BBU WITH EXISTING CSS, INSTALLATION OF 2300 MHZ BAND RRU, POWER CABLES, GROUNDING CABLES, CPRI CABLES, RF ANTENNA, 33 DEG. BI-SECTOR ANTENNA, GPS ANTENNA INSTALLATION, H OR V BRACKET INSTALLATION (AS APPLICABLE), JUMPER CABLE, VSWR CHECK, WEATHER PROOFING OF RF CONNECTION, LABELLING OF CABLES AS PER PLAN, CLEANING OF SITE AFTER INSTALLATION, DATABASE UPDATE FOR NEWLY INSTALLED SITE IN SITE-FORGE AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.#**TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#TOOL: TOOL KIT FOR INSTALLATION#REFER THE INSTALLATION MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA SET ON THE SAME SITE.#"#

40	3323295	REM OF ANTENNA SET-SUBSEQUENT	1	EA	- each		
					Net value of item	1,400.00	1,400.00

"CHARGES FOR UNINSTALLING AND LOWERING ANTENNA FROM LOCATION TO GROUND ALONG WITH ACCESSORIES AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.#**TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#REFER THE MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA SET ON THE SAME SITE.

50	3296491	CONFIGURATION SERVICES, IT HARDWARE	1	EA	- each		
					Net value of item	700.00	700.00

CONFIGURATION SERVICES / IT HARDWARE

60	3194124	REMOVAL OF ANTENNA SET FOR W/L EQUIP	1	EA	- each		
					Net value of item	2,500.00	2,500.00

Job includes:
1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.
2) After job completion, materials, report to be submitted as directed by EIC.

70	3139314	O906 CHRG: INSTALLATION OF ANTENNAS	1	EA	- each		
					Net value of item	3,000.00	3,000.00

Charges for Installation of Antennas

29		5G Site Readiness_I-UE-SBDP-ENB-9067	1	AU				
					Value of Work		INR/AU	16,300.00
					CGST	9.00	%	1,467.00
					SGST	9.00	%	1,467.00
		Service Accounting Number: 998736						

The item covers the following Work :

10	3319645	CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)	350	KM	- Kilometer		
					Net value of item	20.00	7,000.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#

20	3342230	CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT	1	EA	- each		
					Net value of item	1,500.00	1,500.00

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charg are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)

30	3323297	INST OF ANTENNA SET-SUBSEQUENT	1	EA	- each		
					Net value of item	1,600.00	1,600.00

"CHARGES FOR LIFTING (FROM GROUND TO LOCATION) AND INSTALLATION OF BBU WITH 2300 MHZ BAND CHANNEL CARD & CONTROL CARD, CONNECTING NEW BBU WITH EXISTING CSS, INSTALLATION OF 2300 MHZ BAND RRU, POWER CABLES, GROUNDING CABLES, CPRI CABLES, RF ANTENNA, 33 DEG. BI-SECTOR ANTENNA, GPS ANTENNA INSTALLATION, H OR V BRACKET INSTALLATION (AS APPLICABLE), JUMPER CABLE, VSWR CHECK, WEATHER PROOFING OF RF CONNECTION, LABELLING OF CABLES AS PER PLAN, CLEANING OF SITE AFTER INSTALLATION, DATABASE UPDATE FOR NEWLY INSTALLED SITE IN SITE-FORGE AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.#**TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#TOOL: TOOL KIT FOR INSTALLATION#REFER THE INSTALLATION MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA SET ON THE SAME SITE.#"#

40	3296491	CONFIGURATION SERVICES, IT HARDWARE	1	EA	- each		
					Net value of item	700.00	700.00

CONFIGURATION SERVICES / IT HARDWARE

50	3194124	REMOVAL OF ANTENNA SET FOR W/L EQUIP	1	EA	- each		
					Net value of item	2,500.00	2,500.00

Job includes:
1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.
2) After job completion, materials, report to be submitted as directed by EIC.

60	3139314	O906 CHRG: INSTALLATION OF ANTENNAS	1	EA	- each		
					Net value of item	3,000.00	3,000.00

Charges for Installation of Antennas

30		5G Site Readiness_I-UE-SJPR-ENB-0054	1	AU				
					Value of Work		INR/AU	14,540.00
					CGST	9.00	%	1,308.60
					SGST	9.00	%	1,308.60
		Service Accounting Number: 998736						

The item covers the following Work :

10	3139314	O906 CHRG: INSTALLATION OF ANTENNAS	1	EA	- each		
					Net value of item	3,000.00	3,000.00

Charges for Installation of Antennas

20	3194124	REMOVAL OF ANTENNA SET FOR W/L EQUIP	1	EA	- each		
					Net value of item	2,500.00	2,500.00

Job includes:
1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.
2) After job completion, materials, report to be submitted as directed by EIC.

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
30	3296491	CONFIGURATION SERVICES, IT HARDWARE	1	EA	- each		
					Net value of item	700.00	700.00

CONFIGURATION SERVICES / IT HARDWARE

40	3342230	CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT	1	EA	- each		
					Net value of item	1,500.00	1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)

50	3319645	CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)	342	KM	- Kilometer		
					Net value of item	20.00	6,840.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#

31		5G Site Readiness_I-UE-SJPR-ENB-9079	1	AU			
					Value of Work	INR/AU	16,780.00
					CGST 9.00	%	1,510.20
					SGST 9.00	%	1,510.20
		Service Accounting Number: 998736					

The item covers the following Work :

10	3139314	O906 CHRG: INSTALLATION OF ANTENNAS	1	EA	- each		
					Net value of item	3,000.00	3,000.00

Charges for Installation of Antennas

20	3194124	REMOVAL OF ANTENNA SET FOR W/L EQUIP	1	EA	- each		
					Net value of item	2,500.00	2,500.00

Job includes:
1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.
2) After job completion, materials, report to be submitted as directed by EIC.

30	3296491	CONFIGURATION SERVICES, IT HARDWARE	1	EA	- each		
					Net value of item	700.00	700.00

CONFIGURATION SERVICES / IT HARDWARE

40	3323297	INST OF ANTENNA SET-SUBSEQUENT	1	EA	- each		
					Net value of item	1,600.00	1,600.00

"CHARGES FOR LIFTING (FROM GROUND TO LOCATION) AND INSTALLATION OF BBU WITH 2300 MHZ BAND CHANNEL CARD & CONTROL CARD, CONNECTING NEW BBU WITH EXISTING CSS, INSTALLATION OF 2300 MHZ BAND RRU, POWER CABLES, GROUNDING CABLES, CPRI CABLES, RF ANTENNA, 33 DEG. BI-SECTOR ANTENNA, GPS ANTENNA INSTALLATION, H OR V BRACKET INSTALLATION (AS APPLICABLE), JUMPER CABLE, VSWR CHECK, WEATHER PROOFING OF RF CONNECTION, LABELLING OF CABLES AS PER PLAN, CLEANING OF SITE AFTER INSTALLATION, DATABASE UPDATE FOR NEWLY INSTALLED SITE IN SITE-FORGE AS PER THE DESIGN DOCUMENT REQUIREMENT AND DIRECTION OF ENGINEER IN CHARGE.#COST TO INCLUDE THE COST OF ALL MANPOWER, TOOLS TACKLES, LADDER, CLAMPS AND HARDWARE. ETC.#**TASK CLOSURE CAN ONLY BE ACCEPTABLE POST COMPLETION OF THE COMPLETE SITE MILESTONE AND RELEVANT APPROVALS. ALL CHANGES POST REJECTION NEED TO BE CLOSED WITHIN THE SCOPE REQUIREMENT WITHOUT ANY ADDITIONAL CHARGES.#MATERIAL: ANTENNA WITH CABLES, CABLE TERMINATION & CLAMPS AND ACCESSORIES (FIM)#TOOL: TOOL KIT FOR INSTALLATION#REFER THE INSTALLATION MANUAL#RATE APPLICABLE FOR SECOND / SUBSEQUENT ANTENNA SET ON THE SAME SITE.#"#

50	3342230	CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT	1	EA	- each		
					Net value of item	1,500.00	1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when

No	Item Code	Material/Work Description	Quantity	UOM	Price Details	Unit Rate	Amount (INR)
Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)							
60	3319645	CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)	374	KM	- Kilometer		
					Net value of item	20.00	7,480.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#

32		5G Site Readiness_I-UE-TLHR-ENB-9098	1	AU			
					Value of Work	INR/AU	15,540.00
					CGST 9.00	%	1,398.60
					SGST 9.00	%	1,398.60
		Service Accounting Number: 998736					

The item covers the following Work :

10	3319645	CHRG EXTRA TRANSPORT. > 50 KM (PICKUP)	392	KM	- Kilometer		
					Net value of item	20.00	7,840.00

EXTRA TRANSPORTATION COST BEYOND 50 KM FOR FIM MATERIAL FROM W/H TO SITE LOADING , UNLOADING, HANDLING ETC. WITH SMALL COMMERCIAL VEHICLE (PICKUP OR EQUIVALENT).#

20	3342230	CHRG TRANSPORT-UPTO 50KM-SCV-2-3SITE MAT	1	EA	- each		
					Net value of item	1,500.00	1,500.00

Transportation Charges for Free Issue Material (FIM) from W/H to the Site with SCV (Pickup or equivalent)#Charges are inclusive of Loading, Unloading, handling, Toll, etc.#This Service Code is applicable when Material of Multiple (2-3) Sites is carried in One Trip#(Rate per Site basis)

30	3296491	CONFIGURATION SERVICES, IT HARDWARE	1	EA	- each		
					Net value of item	700.00	700.00

CONFIGURATION SERVICES / IT HARDWARE

40	3194124	REMOVAL OF ANTENNA SET FOR W/L EQUIP	1	EA	- each		
					Net value of item	2,500.00	2,500.00

Job includes:
1) Disconnection and removal of Antenna set for wireless equipments including accessories like cables, Pipe Structure, Supporting wires, Clamps for antenna fixing etc at plant complex or township.
2) After job completion, materials, report to be submitted as directed by EIC.

50	3139314	O906 CHRG: INSTALLATION OF ANTENNAS	1	EA	- each		
					Net value of item	3,000.00	3,000.00

Charges for Installation of Antennas

Total Value of Work	INR	523,240.00
Total CGST	INR	47,091.60
Total SGST	INR	47,091.60
Total Order Value:	**INR**	**617,423.20**

Terms of payment :

Payment shall be made as per Detailed Payment Terms specified in the purchasing document.

Vendor will ensure that Tax Invoice is uploaded on EBIZ portal of Buyer within 7 days of its issue, Failure to upload the Tax Invoice within 7 days will be considered as non - submission of Invoice

It is mandatory for Seller to obtain Acceptance / Work Completion Certificate OR pdf copy of User confirmation obtained on email from Buyer's Representative / User and attach it along with invoice for this Order. Without this, Invoices submitted if any shall be treated as Invalid Invoice and shall be liable to be Rejected by Reliance with relevant information to contact person mentioned in this Order

Vendor Bank Details:
Bank Account No. : 105701601000515
Bank Name : UNION BANK OF INDIA
City : GAUTAM BUDDHA NAGAR

Liquidated Damages :

0.5 % PER WEEK TO MAX OF 5%

Document Submission Bank:

Note(S): 1. It is essential that the Contractor shall mention ItemNo. & Item code along with corresponding Material/Work Description and W.O.No. as mentioned above, in the Delivery challan (On-Shore Order), Measurement sheet and invoice for ease of material Inwarding, Certification of work and Bill Processing. Failure to do so may be the grounds for the rejections(s) or delay in release of payment(s).

PLANT REGISTRATION NO. : 09AAACR5055K1Z5

RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED
C/o Reliance Industries Ltd, II floor, Trade Tower 94,
M.G.Marg Hazaratganj, Lucknow-226 001, UTTAR PRADESH, INDIA
Telephone : 9140955115 Email: Sunilkumar.Limbachia@ril.com

Purchase Order

Number : P16/630344455
Date : 28.02.2026

BILL To ANNEXURE

Bill To Address : (Plant) JP79

RIL Proj-Uttar Pradesh (E),Reliance Industries Ltd.,,
8 and 9, PLOT NO TC 58V AND 59V,ELDECO CORPORATE,CHAMBER 2, PHASE 1,VIBHUTI KHAND, GOMTI NAGAR
Lucknow-226010
Uttar Pradesh,India
GSTIN:09AAACR5055K1Z5

POSrNo	Short Description
1	5G Site Readiness_I-UE-AKBA-EN
2	5G Site Readiness_I-UE-AKBA-EN
3	5G Site Readiness_I-UE-ATRR-EN
4	5G Site Readiness_I-UE-BGNP-EN
5	5G Site Readiness_I-UE-BLGA-EN
6	5G Site Readiness_I-UE-CBRM-EN
7	5G Site Readiness_I-UE-CRKR-EN
8	5G Site Readiness_I-UE-FKBG-EN
9	5G Site Readiness_I-UE-HRDO-EN
10	5G Site Readiness_I-UE-HRDO-EN
11	5G Site Readiness_I-UE-HRDO-EN
12	5G Site Readiness_I-UE-HRDO-EN
13	5G Site Readiness_I-UE-KLPI-EN
14	5G Site Readiness_I-UE-KNNJ-EN
15	5G Site Readiness_I-UE-KRWI-EN
16	5G Site Readiness_I-UE-LLPR-EN
17	5G Site Readiness_I-UE-MDOG-EN
18	5G Site Readiness_I-UE-MDOG-EN
19	5G Site Readiness_I-UE-MUDH-EN
20	5G Site Readiness_I-UE-NRIN-EN
21	5G Site Readiness_I-UE-NRIN-EN
22	5G Site Readiness_I-UE-NRIN-EN
23	5G Site Readiness_I-UE-ORAI-EN
24	5G Site Readiness_I-UE-PRNP-EN
25	5G Site Readiness_I-UE-PWYN-EN
26	5G Site Readiness_I-UE-PWYN-EN
27	5G Site Readiness_I-UE-RATH-EN
28	5G Site Readiness_I-UE-RATH-EN
29	5G Site Readiness_I-UE-SBDP-EN
30	5G Site Readiness_I-UE-SJPR-EN
31	5G Site Readiness_I-UE-SJPR-EN
32	5G Site Readiness_I-UE-TLHR-EN

RELIANCE PROJECTS & PROPERTY MANAGEMENT SERVICES LIMITED
C/o Reliance Industries Ltd, II floor, Trade Tower 94,
M.G.Marg Hazaratganj, Lucknow-226 001, UTTAR PRADESH, INDIA
Telephone : 9140955115
Email: Sunilkumar.Limbachia@ril.com

Number P16 / 630344455
Date 28.02.2026

Additional terms and Conditions of the Work Order / Service Order / Contract Orders /Purchase Orders (hereinafter referred to as Order(s)).

This Order is being issued by Reliance Projects and Property Management Services Limited **("RPPMSL")** on behalf of Reliance Industries Limited **("RIL")** in favour of the entity referred to as Seller / Contractor / Service Provider/ Vendor as the case may be in the respective Order, subject to the following additional terms and conditions, which shall form an integral part of the Order.

1. Seller / Contractor / Service Provider/Vendor hereby agrees and acknowledges that pursuant to a Scheme of Arrangement between **Reliance Projects and Property Management Services Limited ("RPPMSL"/" Demerged Company") and Reliance Industries Limited ("RIL"/" Resulting Company")** and their respective shareholders and creditors, for demerger of Digital, Engineering, Procurement, and Construction**("EPC")**, Infrastructure and other businesses of **RPPMSL** into <B1 RIL on a going concern basis **("Scheme")** approved by Hon'ble NCLT, Mumbai and Ahmedabad respectively in proceedings under **C.P.(CAA)/194/MB/2023 in C.A. (CAA)/116/MB/2023 filed by RIL and Proceedings under CP(CAA)/21(AHM)2023 in CA(CAA)/34(AHM)2023 filed by RPPMSL,** the digital, EPC and infrastructure business of RPPMSL together with all relevant contracts, Orders are demerged and vested with RIL as a going concern with effect from the Effective Date specified in the Scheme.
2. As a matter of convenience and part of transition arrangement pursuant to a separate agreement entered between RIL & RPPMSL, this Order is being issued by RPPMSL on behalf of RIL and will be enforceable by RIL in any manner, in terms of the Order, without any further assignment in this regard.
3. Contractor shall ensure compliance of all applicable laws including applicable labour laws. If RPPMSL is required to bear any cost or consequences of any non-compliance of applicable laws or provisions of this Order by the Contractor / its Sub Contractor as applicable the same shall be recovered from the Contractor without any restriction or limitation.
4. Seller / Contractor / Service Provider / Vendor shall raise correct and complete invoices on RIL and submit all invoices together with necessary supporting(s) as per the terms of the Order and payment will be made by RIL as per the terms of Order. In case any invoices are already raised before RPPMSL after the effective date of the Scheme approved by NCLT, a revised invoice shall be raised on RIL and to be re-submitted along with all supporting documents as required.
5. These additional terms and conditions shall form an integral part of the Order and in case of any conflict between these terms and conditions and other terms and condition of the Order, these terms and conditions shall prevail.
6. In case any clarifications are required the Seller/ Contractor/ Vendor/ Service Provider shall approach RIL or Engineer In Charge (EIC)/ contract person of RIL specified in the Order, and the clarifications if any issued by RIL shall be final and binding on the Seller/ Contractor/ Service Provider/ Vendor.